
  
 

SERIAL 03025   RFP ENVIRONMENTAL SERVICES 
 
DATE OF LAST REVISION: May 24, 2006 CONTRACT END DATE: November 30, 2008 
 
 
 
 
 
 
CONTRACT PERIOD THROUGH NOVEMBER 30, 2008 
 
 
TO:  All Departments 
 
FROM:  Department of Materials Management 
 
SUBJECT: Contract for ENVIRONMENTAL SERVICES (NIGP 91843) 
 
 
Attached to this letter is published an effective purchasing contract for products and/or services to be supplied 
to Maricopa County activities as awarded by Maricopa County on November 19, 2003. 
 
All purchases of products and/or services listed on the attached pages of this letter are to be obtained from the 
vendor holding the contract. Individuals are responsible to the vendor for purchases made outside of contracts.  
The contract period is indicated above. 
 
 
 
     
Wes Baysinger, Director 
Materials Management 
 
CH/mm 
Attach 
 
 
 
 
Copy to:   Clerk of the Board 

Wesley Shonerd, Environmental Services 
Rita Neill, Risk Management 
Kathy Sicard, Materials Management 

 
 
 
 
 
(Please remove Serial 98017-RFP from your contract notebooks) 
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VENDOR  AS0 3-1 AS0 3-2 AS0 3-3 AS0 3-4 AS0 3-5 AS0 3-6 AS0 3-7 AS0 3-8 AS0 3-9 AS0 3-10 AS0 3-11 
             
ARCHAEOLOGICAL CONSULTING SVCS. W000004586 X           X 
ALLSTATE SERVICES W000003179 X   X   X      
AMEC EARTH & ENVIRONMENTAL W000001853 X X X X X X   X   X 
ASBESTOS INSTITUTE W000003149 X      X      
BRYAN A  STIRRAT (BAS) W000001447 X X X          
CDM W000005061 X  X  X        
CIRCADIAN W000005192 X   X         
DEL MAR ANALYTICAL W000004340 X           X 
EMC LABS W000004845 X        X    
ENVIRONMENTAL ENGINEERING CONSULTANTS W000002805 X X X         X 
ENVIRONMENTAL RESPONSE W000003984 X       X     
ENVIRONOMICS SOUTHWEST W000004478 X   X  X       
FIBERQUANT ANALYTICAL W000004508 X        X    
FM GROUP INC. W000003418 X   X         
FOUR CORNERS W000001273 X X X  X       X 
GEO TRANS W000000614 X X X  X        
GEOMATRIX W000006952 X    X        
GEOMECHANICS SOUTHWEST W000003455 X         X   
GEOTECHNICAL & ENVIRONMENTAL CONSULT W000001290 X X   X X X      
HDR ENGINEERING W000002959 X    X       X 
HYDRO GEO CHEM. W000004522 X X X          
HYGIENETICS ENVIRONMENTAL W000005294 X   X  X   X    
IHI ENVIRONMENTAL W000002280 X   X  X       
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VENDOR  AS0 3-1 AS0 3-2 AS0 3-3 AS0 3-4 AS0 3-5 AS0 3-6 AS0 3-7 AS0 3-8 AS0 3-9 AS0 3-10 AS0 3-11 
             
INNOVATIVE W000007445 X    X        
INTERNATIONAL ENVIRONMENTAL CORP W000003746 X   X         
KARY ENVIRONMENTAL W000003317 X      X      
KLEINFELDER INC W000000483 X X X  X        
LEGEND TECHNICAL SERVICES W000004474 X        X    
LFR LEVINE FRICKE W000004858 X X X  X        
LOGAN SIMPSON DESIGN W000004473 X           X 
MACTEC ENGINEERING W000003422 X X X X         
MILLER BROOKS W000005079 X  X          
NATIVE ENVIRONMENTAL W000004297 X   X         
PHILIP TRANSPORTATION W000004843 X       X     
PROJECT DEVELOPMENT GROUP  W000000281 X   X         
RINCHEM W000005395 X       X     
RTP W000003797 X    X        
SAGE LANDSCAPE & ENVIRONMENTAL W000004677 X           X 
STEARNS CONRAD &SCHMIDT (SCS) W000004472 X X X          
SECOR ENVIRONMENTAL W000005029 X X X          
SPRAY SYSTEMS W000000494 X   X         
STANTEC W000000570 X    X        
SWCA W000004784 X           X 
TRANSWEST GEOCHEM W000003361 X        X    
TRC W000000777 X X X  X       X 
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TRINITY W000007519 X    X        
URS, CORP. W000003665 X X X  X X      X 
WDC EXPLORATION & WELLS W000005043 X         X   
WESTERN TECHNOLOGIES W000004477 X X  X  X       
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SPECIFICATIONS ON INVITATION FOR PROPOSAL FOR: ENVIRONMENTAL SERVICES 
 
1.0 INTRODUCTION: 
 

1.1 This document constitutes a Request for Proposal (RFP) Qualifications (RFQ), for competitive 
sealed proposals from qualified individuals and organizations to provide for the following 
environmental services:  environmental site assessment/ site investigation; remediation; asbestos 
and lead-based paint assessment and/or abatement; environmental engineering services; industrial 
hygiene/indoor air quality services; environmental training; waste disposal; laboratory and 
analytical services; drilling services; and tank tightness testing.  Qualified vendors will be added 
as needed during the term of the contract. 

 
1.2 The term “Using Department” (UD) used throughout this document is defined as any County 

governmental unit, which may utilize any service procured through this solicitation. 
 
1.3 It is the intent of Maricopa County to develop a list of Qualified Contractors for each Area of 

Service (AOS).  UDs will issue Project Offers (POs) to the list of Qualified Contractors for the 
appropriate AOS.  Contracts will be issued to the successful Project bidder on a Project basis. 

 
1.4 Maricopa County reserves the right to make multiple awards for each AOS. 
 

2.0 TECHNICAL SPECIFICATIONS 
 
Following are general requirements, which may be required in a Project Scope of Work (PSOW) common 
to Areas of Services E3-1 through E3-10, which are defined in Exhibit 3.  Contractors understand and agree 
that they will abide by all conditions established in RFP for the applicable Area(s) of Work for which they 
are approved and listed. 
 
2.1 HEALTH AND SAFETY PROGRAM: 

 
The Contractor shall, as required by Project on an as-needed if-needed basis, prepare and 
implement site-specific health and safety plans for all phases of the work activity for its 
employees, subcontractors or subcontractors’ employees as required. 
 
2.1.1 The Contractor shall have an existing health and safety program which shall comply with 

all Occupational Safety and Health Administration (OSHA, reference Title 29 Code of 
Federal Regulations, Part 1910 29 CFR 1910.120, and/or 29 CFR 1926.1101 as 
applicable) and Environmental Protection Agency (EPA) standards (reference 40 CFR, 
particularly the Comprehensive Environmental Response, Compensation, and Liability 
Act (CERCLA) and/or Resource Conservation and Recovery Act (RCRA)), and any 
other applicable federal, state and/or local laws, rules, regulations, and ordinances, and 
shall include, but not be limited to the following: 
 
2.1.1.1 Contractors’ health and safety policies and responsibilities. 
 
2.1.1.2 Key personnel and their health and safety responsibilities. 
 
2.1.1.3 Employee responsibilities. 
 
2.1.1.4 Personnel protective equipment capabilities, including respiratory protection 

program. 
 
2.1.1.5 Standard work practices. 
 
2.1.1.6 Medical monitoring program for field personnel. 
 
2.1.1.7 Exposure monitoring program for field personnel. 
 
2.1.1.8 Health and safety program documentation and record keeping. 
 
2.1.1.9 Training program for personnel. 
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2.2 PROJECTS: 

 
2.2.1 Using Department Scope of Work Format And Submittal: 

 
The UD shall submit an initial PSOW, which shall include, as a minimum, the following: 
 
• Project area description 
• schedule for completion 
• deliverables 
• variables and assumptions 
• acceptance criteria 
• reporting requirements 
• Project objectives. 

 
2.2.2 In order to insure equity to all Contractors, the UD shall solicit initial Project Offers 

(POs) from all Contractors listed as qualified for Areas of Services E3-1 through E3-10.  
However, there may be those special circumstances whereby such solicitation is 
impractical (i.e., continuity of site assessment/remediation by same Contractor).  In this 
case, a written determination shall be placed in the Project file detailing the extent that 
competitive offers were solicited. 
 

2.2.3 Contractor’s Project Offer (PO) Format:  
 
The Contractor shall submit a PO, which shall include: 
 
2.2.3.1 Proposed method of approach with any suggested changes to the initial PSOW 

and recommendations for any approved innovative technologies when 
applicable.  The Contractor shall not be paid for the development of the PO. 

 
2.2.3.2 A list of all approved key personnel to be assigned to complete the work.  The 

Contractor shall provide the following information for each key personnel: 
 
2.2.3.2.1 Specific professional position and level assigned for the Project (i.e., 

John Smith, Project Manager, level VI). 
 
2.2.3.2.2 Health and safety responsibilities. 
 
2.2.3.2.3 Specific related or similar Project references which demonstrates 

experience for the work required with points of contact and current 
phone numbers. 

 
2.2.3.2.4 When requested by the UD, provide a brief resume to support 

minimum requirements/educational background required for that 
specific professional position and level. 

 
2.2.3.2.5 Once identified in the PO, Key Personnel shall not be removed or 

replaced without notification and approval of the UD Project 
Manager or Project Coordinator.  If the Contractor replaces Key 
Personnel, it shall not affect their commitment to meet all schedules 
and deliverables. 

 
2.2.3.2.6 Number of hours for each key person, subcontractor(s), 

consultant(s), etc. 
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2.2.3.3 A list of all approved subcontractors to be used. 
 
2.2.3.3.1 Once identified in the PO, subcontractors shall not be removed or 

replaced without notification and approval of the UD Project 
Manager or Project Coordinator.  If the Contractor replaces a 
Subcontractor, it shall not affect the Contractor’s commitment to 
meet all schedules and deliverables. 

 
2.2.3.3.2 Contractor shall submit adequate documentation supporting the 

performance ability of proposed subcontractors. 
 

2.2.3.4 The written PO must include a detailed, itemized breakdown of all labor 
classifications, equipment and supplies for ALL subcontractors which the 
Contractor proposes to utilize, as well as the FIRM, FIXED COSTS for such.  
The Contractor’s markup fee will be A MAXIMUM OF 5% AND MUST BE 
PRE-APPROVED BY THE COUNTY.  NO MARKUP FEE will be allowed 
for any classification of subcontractor work totaling $500.00 or less, either on 
the PO or any Project Amendment (PA, described in paragraph 2.2.10). 
 
(example only):  
 
DRILLER     Total amount of work:  $ 5,000.00 

 Subcontractor mark-up    
 per contract:                   250.00 
Total Firm Fixed Cost 
 to be billed to Using 
 Department: $  5,250.00 

TRANSPORTER Total amount of work:  $19,000.00 
 Subcontractor mark-up 
          per contract:                            950.00 
Total Firm Fixed Cost 
 to be billed to Using 
 Agency: $19,950.00 

 
2.2.3.5 A list of all approved capitalized equipment the Contractor proposes to utilize 

for the Project, to include number of hours and the amount to be utilized (i.e., 
miles, hours, days, weeks, etc.). 

 
2.2.3.6 The written PO must describe the Contractor’s safety plan for the Project.  Such 

safety plan should include, at a minimum, the description of the conditions, 
which, if present, will cause the Contractor to initiate cessation of services for 
safety reasons.  However, the Contractor and the UD shall agree and understand 
that, in addition to the conditions specified in the written PO, reasonable 
professional judgment must, at all times, be exercised as criteria for cessation of 
services for safety reasons. 

 
2.2.3.7 A complete schedule of activities to meet compliance with UD’s schedule for 

completion. 
 
2.2.3.8 Local conditions, assumptions, and/or limitations on the part of the Contractor 

which may affect the accuracy of the PSOW. 
 
2.2.3.9 Anything else that applies to this specific site (i.e., laboratory tests, location of 

disposal site, etc.). 
 

2.2.3.10 Potential conflicts of interests. 
 
2.2.3.11 The Contractor must submit the written PO to the UD no later than the date 

specified by the UD and in accordance with all instructions provided by the UD. 
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2.2.3.12 The UD Project Manager or Project Coordinator shall have the right to review a 
copy of the proposed subcontractor’s and/or consultant’s work schedule to 
ensure compliance with all terms and conditions of the original contract. 

 
2.2.3.13 If accepted by the UD, the PO becomes a firm, fixed offer and the bottom-line 

dollar amount for all labor, equipment, supplies, subcontractor work, mark-up, 
etc., shall become a not-to-exceed (NTE) ceiling amount.  No component of the 
PO (labor classification, number of hours, equipment, etc.) nor the NTE ceiling 
can be increased except through the PA process, as described in paragraph 
2.2.10. 

 
2.2.4 Conflict Of Interest For Projects: 

 
2.2.4.1 Upon submission of the PO, the Contractor shall submit a written disclosure 

regarding the existence of any real or potential conflict of interest as defined in 
Arizona Revised Statutes (A.R.S.) § 38-501,et seq., that the Contractor, 
individual employee, or known subcontractor(s) may have.  A Conflicting Party 
is defined as any person who may be responsible under any state or federal law 
for pollutants which are present in, or threaten, the Project area defined within 
the PSOW.  In addition, the following shall be considered a conflict of interest: 

 
2.2.4.1.1 The existence of a current financial relationship with a Conflicting 

Party within the past five (5) years.  A current financial relationship 
includes: 
 
• Owing money to, or being owed money by a Conflicting Party 
• Having performed work for a Conflicting Party and having 

issued a warranty or guarantee for the work that is still in  
• Allowing a Contractor employee to work on the Project area if 

that Contractor employee was an employee of a Conflicting 
Party or was an employee of a Contractor to a Conflicting 
Party within the previous two years 

• Acceptance by the Contractor of any gifts or gratuities from a 
Conflicting Party. 

 
2.2.4.1.2 The existence of a past financial relationship in which the Contractor 

provided opinions or conclusions to a Conflicting Party. 
 
2.2.4.1.3 The existence of a potential conflict of interest between a Contractor 

and a Conflicting Party that is not defined above, but which creates 
an appearance of impropriety.  An appearance of impropriety shall be 
defined as a situation where the activity of a Contractor may create 
the impression that a conflict of interest and/or a similar improper 
relationship exists between a particular Conflicting Party and the 
Contractor.  An appearance of impropriety may exist even if a real 
conflict of interest (as defined above) does not exist.  The UD would 
make a determination in the best interests of the County on a case-
by-case basis. 

 
2.2.4.2 It shall be the duty of the Contractor to report in writing to the UD any of the 

real or potential conflict of interest situations, as noted above, within five (5) 
business days of when the Contractor knew or should have known of their 
existence. 

 
2.2.4.3 The Contractor must provide and maintain adequate procedures and controls to 

ensure that if a real or potential conflict of interest arises or is discovered 
between the Contractor and a Conflicting Party, that the UD is notified within 
five (5) business days of when the Contractor knew or should have known of 
their existence. 
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2.2.4.4 The UD reserves the right to waive conflicts of interest as it deems in its best 
interest, with prior notification to and advice from UD Legal Counsel. 

 
2.2.4.5 Proposed subcontractors may be subject to the same conflict of interest 

provisions as stated above.  Contractors shall notify the UD of all potential 
conflicts in the PO and the UD reserves the right to exercise best judgement in 
waiving the conflicts of interest applicability to subcontractors as it deems in its 
best interest.  Conflict of interest provisions must be included in all applicable 
contracts with subcontractors. 

 
2.2.4.6 The Contractor shall submit with their PO a disclosure statement concerning 

potential conflicts of interest for all employees of the Contractor potentially 
assigned as Key Personnel on a PSOW. 
 
2.2.4.6.1 The disclosure statement shall address all Conflicting Party 

relationships.  The Contractor is to provide along with its disclosure 
statement, information on its financial and business relationship with 
all Conflicting Parties and with the Contractor's parent companies, 
subsidiaries, affiliates, subcontractors, or current clients.  (This 
disclosure requirement encompasses past financial and business 
relationships, including services related to any proposed or pending 
litigation, with such parties). 

 
2.2.4.7 The Contractor shall not provide data generated or otherwise obtained in the 

performance of Contractor responsibilities under a contract to any party other 
than the County, or its authorized agents for the life of the contract, and for a 
period of five (5) years after completion of the contract except as directed by the 
UD. 

 
2.2.4.8 The Contractor shall not accept employment from any party other than state or 

federal agencies for work directly related to the Project area(s) under the 
contract for five (5) years after the contract has terminated.  The UD may 
exempt Contractor from this requirement through a written release. 
 

2.2.5 Innovative Technical Approaches: 
 
Included in the PO, submitted in response to the UD’s PSOW, the Contractor is 
encouraged to offer any innovative technical approaches and/or cost efficient alternatives 
that could achieve the objectives of the PSOW.  The PO shall describe the relative merits 
of the innovative approach and provide clear and convincing evidence that the alternative 
meets or exceeds all relevant specifications required by the original PSOW. 

 
2.2.6 Using Department Evaluation Of Contractor’s Project Offer: 

 
PO will be evaluated based on the extent to which the offeror’s plan for execution identifies 
and demonstrates an understanding of the technical and management issues that are critical 
to successfully accomplishing the Project, demonstrates a level of effort that will 
accomplish the Project in a safe, effective and efficient manner, including attainable 
improvements that may accelerate completion or lower Project costs without jeopardizing 
worker safety, human health or the environment, and displays the degree to which the 
offeror optimizes the use of competitive subcontracts to minimize overall costs to the 
customer and resolution of unanticipated problems. 
 
Listed below, in the relative order of importance, is the minimum evaluation criteria UDs 
shall use in evaluating each PO received from Contractors in response to a PSOW.  UDs 
may expand upon these evaluation elements and shall list them in relative order of 
importance within the PSOW: 
 



SERIAL 03025-RFP 
 

 

2.2.6.1 Method of approach to accomplish the PSOW, to include type of equipment, 
laboratory tests, disposal site, etc. as applicable. 

 
2.2.6.2 Direct experience of personnel proposed to accomplish the specific tasks/sub-

tasks, as applicable, within the PSOW. 
 
2.2.6.3 Qualifications of personnel proposed to accomplish the PSOW. 
 
2.2.6.4 Availability of personnel and equipment to meet the needs of the Project to be 

assigned. 
 
2.2.6.5 Local conditions and/or assumptions on the part of the Contractor which may 

affect the accuracy of the PSOW. 
 
2.2.6.6 Total, firm, fixed prices for all services, materials, and equipment required to 

perform all work required by the PSOW.  However, cost shall not be the primary 
evaluation criteria. 

 
2.2.7 Final Project Contract Award: 

 
2.2.7.1 After receipt of the PO and in accordance with the established evaluation 

criteria, the UD shall issue a final Project Contract award. 
 
2.2.7.2 The UD shall encumber funds prior to issuance of any Notice to Proceed or 

similar document to the Contractor. 
 

2.2.8 Pre-Performance Meeting: 
 
All work shall be coordinated through the UD’s Project Manager or Project Coordinator.  
If required by the UD, the Project Manager or Project Coordinator and Contractor’s key 
personnel shall participate in a pre-performance meeting to coordinate the work schedule 
and provide clarification on any items as necessary. 
 

2.2.9 Differing Site Conditions: 
 
The Contractor shall notify, in writing, (facsimile notification is an acceptable written 
format) the UD Project Manager or Project Coordinator of differing site conditions or any 
other changes not anticipated in the Project which may cause a change in cost, 
completion time or makes significant changes in methodology.  If changes result in an 
increase or decrease in the established firm, fixed prices, such increase or decrease shall 
be detailed to such an extent as to allow the UD sufficient information to evaluate the 
costs involved.  Such written notification, to include revised prices, shall be made as soon 
as possible but no later than five (5) business days from discovery. 
 

The UD Project Manager or Project Coordinator, as applicable, may authorize field 
changes in Project(s), as long as such changes do not exceed ten percent (10%) of the 
original Project Contract amount.  Once the field change has been authorized, the 
Contractor shall forward all applicable documentation within five (5) business days to the 
UD Project Manager or Project Coordinator.  Such field modification shall be followed 
by a written PA within a reasonable time but before the next invoice period. 
 

2.2.10 Project Amendment (Pa): 
 
The UD retains the right to make changes, in writing, at any time to the Project Contract.  
If such changes result in a change in cost, completion time, or makes significant changes 
in methodology, a PA shall be issued by the UD. 
 

2.2.10.1 If changes result in an increase or decrease in the established firm, fixed prices, 
the Contractor shall submit to the UD Project Manager or Project Coordinator, 
costs associated with the change, detailed to such an extent as to allow the UD 
sufficient information to evaluate the costs involved. 
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2.2.10.2 Upon receipt of requested change(s), the UD shall make a determination of 
acceptance or rejection of the requested change(s) to the Project Contract.  The 
UD shall notify the Contractor, in writing, of rejection; or if accepted, a formal 
PA shall be issued. 

 
2.2.10.3 Contractors shall not be authorized to proceed with any change(s) under 

consideration until written approval by the Project Manager or Coordinator, as 
applicable is received from the UD. 

 
2.3 INVOICES AND PAYMENT: 

 
2.3.1 Contractors may submit monthly invoices, or for an alternative billing cycle, during the 

performance of a Project to the UD for payment.  However, payment shall only be for the 
amount of work completed and accepted by the UD Project Manager or Project 
Coordinator for that applicable billing cycle. 
 
In no instance will the amount(s) being invoiced differ from the firm, fixed prices 
established in the final Project Contract and any subsequent approved written PAs. 
 

2.3.2 The UD shall not be charged for Contractor time needed to bring new Key Personnel to 
the level of site knowledge of previous Key Personnel. This shall include becoming 
familiar with the specific characteristics and special requirements of the Project area.  If 
the Contractor replaces Key Personnel, it shall not affect their commitment to meet all 
schedules and deliverables. 
 

2.3.3 Any overtime and/or double-time must be prior approved, in writing, by the UD if the 
Contractor anticipates billing the UD for such overtime and/or double-time. 
 

2.3.4 If required by the UD, the Contractor shall: 
 
2.3.4.1 Provide invoices, which itemize individual personnel on the invoice indicating 

the actual hours worked, the hourly rate, personnel classification, level, and the 
extended amount of fees being billed. 

 
2.3.4.2 Support all use of capitalized equipment; include actual time for mobilization, 

set-up (if required) and demobilization. 
 
2.3.4.3 Support all hours worked by detailed time sheet, which outlines the hours 

worked each day; all charges billed must be relative to the technical task.  If the 
Project entails work by the Contractor at more than one (1) area, the UD may 
additionally direct the Contractor to report the number of hours worked by area. 

 
2.3.4.4 Provide separate invoices from all subcontractors, rentals, materials, and for all 

equipment used.  Such invoices shall outline the use and/or services worked.  
Charges billed must be relative to the Project.  If the Project entails work by a 
subcontractor at more than one (1) area, the UD may additionally direct the 
Contractor to report the additional services worked by area. 
 

2.3.4.5 Provide receipts for all lodging and subsistence with services provided where 
the Project area is thirty-six (36) or more miles from the intersection of 3rd 
Avenue and Jefferson Street, Phoenix.  The Contractor must provide motel and 
meal receipts with the invoice.  Mileage will only be allowed for the thirty-six 
(36) miles or more identified above. 
 

2.3.5 All work associated and approved through a PA must be so identified on all invoices. 
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2.3.6 Additional charges for accounting, invoicing, payroll preparation, invoice related copying 
(copying for deliverables identified in a PSOW is a direct cost), preparation of a PO, etc., 
are considered an indirect cost and therefore not billable as a separate item.  Additional 
charges to correct and resubmit an invoice are not a billable charge. 
 

2.3.7 The Contractor shall certify by original signature that all invoices have been examined, 
and to the best of the Contractor’s knowledge and belief, the reported expenditures are 
valid, based upon the Contractor’s official and auditable accounting records (books of 
account) and are consistent with the terms of the contract. 
 

2.3.8 Payment(s) shall not be construed to be an acceptance of defective work or improper 
material. 
 

2.3.9 Maricopa County shall not be obligated to make final payment until the Contractor has 
delivered to the UD a certificate and release satisfying that the Project has been 
completed and that the work is not subject to any unsatisfied lien or claim as a result of 
the Contractor, that all rights of lien against the County’s property have been satisfied 
and that the Contractor has paid, or shall pay in full, all outstanding obligations against 
the work upon receipt of final payment. 
 

2.3.10 Stand-By Time: 
 
The Contractor shall not receive any payment whatsoever for standby time (i.e., 
equipment and labor either on site or held elsewhere and not used in conjunction with the 
Project) for labor, equipment or materials if such stand-by time is the fault of the 
Contractor or any subcontractor.  Payment shall be made only for equipment, labor, and 
material actually used with provisions for payment for equipment in transit, portal to 
portal. 
 
However, stand-by time, if thirty (30) minutes or more, will be an authorized charge if 
such delays are due to the fault of the UD or any of its agents.  Costs for stand-by time 
may be negotiated between the Contractor and the UD at the time of the PA. 
 

2.3.11 Final Payment: 
 
No later than sixty (60) days after completion of a Project and acceptance by the UD, the 
Contractor shall submit invoices marked “FINAL” to the UD Project Manager or 
Coordinator.  Failure to submit final invoices within this time frame may result in 
payments being delayed.  However, the sixty (60) day requirement may be extended with 
the written approval of the UD. 

 
2.4 OVERALL RESPONSIBILITIES: 

 
2.4.1 Overall Responsibilities of the Using Departments: 

 
The Contractor shall agree and understand that each Project shall be supervised by a 
Project Manager or Project Coordinator furnished by the UD.  The Contractor shall report 
directly to the Project Manager or Project Coordinator and shall agree and understand 
that the Project Manager or Project Coordinator shall have authority for the following: 
 
2.4.1.1 Review of and approval of initial POs and follow-on POs required in the 

performance of the Project. 
 
2.4.1.2 Review of clean-up procedures. 
 
2.4.1.3 Review and approval of the use of certain equipment, personnel, materials, 

services, and/or procedures. 
 
2.4.1.4 Hours and days of work. 



SERIAL 03025-RFP 
 

 

2.4.1.5 Review of safety plans and protocol for compliance with OSHA and other 
regulations as applicable. 

 
2.4.1.6 Stopping work order for safety of the Contractor or the environment or due to 

violation of safety regulations by the Contractor, the Contractor’s personnel, or 
subcontractors. 

 
2.4.1.7 Review of decontamination procedures. 
 
2.4.1.8 Review of disposal sites and treatment, technologies for waste generated from 

clean-ups, and the signing hazardous waste manifests. 
 
2.4.1.9 Final interpretation of the work in POs. 
 
2.4.1.10 Determination of Project completion. 
 
2.4.1.11 Review and approve all invoices submitted for payment. 
 
2.4.1.12 After Project completion, acceptance and final payment to the contract, the UD 

shall submit a Project Completion Report to Maricopa County Materials 
Management Department, including, but not limited to, identification of the UD, 
location of the site, contract number(s) (or other number identifying the PO 
award) issued by UD, synopsis of the effort completed, Project start and 
completion dates, total amount of initial Project Offer Award, number of PAs 
with dollar amounts, and identification of specific concerns relating to the 
satisfactory completion of the work scope. 

 
2.4.2 Overall Responsibilities of the Contractor: 

 
The Contractor shall agree and understand that, as prime Contractor, they shall be 
responsible for, but not limited to, the following: 
 
2.4.2.1 The Contractor shall protect the property of the UD from damage during the 

duration of any Project.  The Contractor shall replace any, or all damaged 
property at no cost to the UD to the extent caused by the Contractor’s negligent 
acts or willful misconduct. 

 
2.4.2.2 The Contractor shall satisfy himself/herself regarding the existing 

conditions under which he/she shall have to operate in completing the work, 
or which shall affect the work in any manner.  No allowance shall be made 
subsequently in this regard on behalf of the Contractor for any error or 
negligence on his/her part. 

 
2.4.2.3 The Contractor shall carefully check all dimensions and conditions at the Project 

area, and shall be responsible for sufficiently familiarizing themselves with 
Project area conditions which may affect the work to make a firm-fixed price 
PO.  Any drawings provided by the UD are meant to be utilized as a guide to the 
building or Project area configurations.  All measurements and sizes are 
approximate, and must be confirmed, to the extent agreed upon by the UD, by 
the Contractor prior to implementation of the work on the Project. 

 
2.4.2.4 The Contractor shall agree and understand that for some Projects the UD may 

request only a service such as drilling or analysis without a Contractor Project 
Manager. 

 
2.4.2.5 The Contractor shall maintain a complete daily record of all labor, equipment, 

materials, subcontracted services and expenses, to include mileage, if any, 
incurred in the performance of the services provided and shall provide the UD 
such record with all supporting documentation, if so requested in the PSOW. 
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2.4.2.6 The Contractor shall complete all services specified in the Project Offer and any 
subsequent amendments.  However, the Contractor shall agree and understand 
that completion of such services does not in itself constitute Project completion.  
The UD shall determine when each Project is complete. 

 
2.4.2.7 The Contractor, and any subcontractors utilized by the Contractor, must not be 

listed on the General Services Administration (GSA), List of Parties Excluded 
From Federal Procurement and Nonprocurement Programs, which supersedes 
the List of Debarred, Suspended and Voluntarily Excluded Parties. 

 
2.4.2.8 The Contractor shall submit copies of waste shipment records, if applicable, to 

the UD and County Risk Management. 
 
2.4.2.9 THE CONTRACTOR SHALL SUBMIT A COPY OF ALL FINAL 

REPORTS AND MANIFESTS TO THE MARICOPA COUNTY RISK 
MANAGEMENT DEPARTMENT (applies only to Maricopa County 
projects). 

 
2.5 COMPLIANCE WITH LAWS: 

 
The Contractor shall agree and understand that all work authorized under the contract must be 
performed in conformance with ALL APPLICABLE federal, state, and local laws, regulations, 
and rules in effect at the time services are performed or which are reasonably foreseeable. 
 

2.6 PROFESSIONALS: 
 
The Contractor shall agree and understand that some work requested by the UD may require the 
performance of a Registered Geologist (R.G.), Professional Engineer (P.E.), or other registered 
technical professional licensed in the State of Arizona and consistent with the applicable Rules and 
By-Laws of the Arizona Board of Technical Registration (ABTR) or appropriate licensing agency.  
Where required, all plans, specifications, reports and other professional documents delivered to the 
UD must be sealed by such registered professional and must be acceptable to the UD in form, 
timeliness, contents, and presentation.  Confidentiality of information shall be determined in 
accordance with A.R.S. § 49-205, A.R.S. § 49-201.29, and A.R.S. § 49-1012.2. 

 
2.7 PROFESSIONAL AND FIELD LEVELS: 

 
The following staff or equivalent titles may be required at various Professional and Field Levels as 
dictated by workload, site conditions, and scopes of work and resultant PSOW.  Additional 
classifications may be included with detailed job descriptions by the Contractor.  There will be 
multiple technical disciplines that will fall under the descriptions of each professional level.  A 
geologist, engineer, or environmental scientist with one (1) year environmental experience would 
each fall under a Professional Level: 
 
2.7.1 Project Manager: With experience in proposal and application of the disciplines as 

required by the scope of work at various levels. 
 
2.7.2 Engineer:  With applicable degree, experience, and expertise in design and review, 

pertinent to Project requirements, which can be validated. 
 
2.7.3 Professional Engineer (P.E.): Same qualifications as Engineer.  Must be registered in the 

State of Arizona. 
 
2.7.4 Chemical Engineer: With applicable degree, experience, and expertise in design and 

review, pertinent to Project requirements, which can be validated. 
 
2.7.5 Permit Engineer: With applicable degree, experience, and expertise in design and review, 

pertinent to Project requirements, which can be validated. 
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2.7.6 Air Quality Engineer: With applicable degree, experience, and expertise in design and 
review, pertinent to Project requirements, which can be validated.  

 
2.7.7 Risk Assessor/Toxicologist: With experience that can be validated in Risk Assessment 

development and/interpretation. 
 
2.7.8 Statistician: With experience in probabilistic and deterministic methods. 
 
2.7.9 Microbiologist: With experience in bioremediation and/or fungi and bacteria biology and 

applicable degree that can be validated. 
 
2.7.10 Computer Modelers: With experience in: 
 

2.7.10.1 Vadose Zone Fate and Transport Modeling 
 
2.7.10.2 Groundwater Fate and Transport Modeling 
 
2.7.10.3 Contaminant Fate and Transport Modeling 
 
2.7.10.4 Air Emissions Modeling 
 

2.7.11 Hydrologist: With degree and experience that can validated. 
 
2.7.12 Geologist: With degree and experience that can be validated. 
 
2.7.13 Registered Geologist (R.G.): Same qualifications as Geologist.  Must be registered in the 

State of Arizona. 
 
2.7.14 Principal Investigator: For cultural anthropological Projects (cultural research, informant 

interviews) and Cultural Resource Management Projects (archaeological survey, testing, 
data recovery, technical research). Experience and knowledge of the history and 
prehistory of Arizona, and the ethnography of Arizona cultures.  Experience developing 
and executing anthropological research designs (survey, testing, data recovery, technical 
reporting).   
 
For federal undertakings, ability to meet Secretary of the Interior’s Standards; ability to 
obtain an Archaeological Resources Protection Act (ARPA) Permit; ability to meet the 
standards of 36 CFR 800 and Sections 106 and 110 of the National Historic Preservation 
Act of 1966 as amended; ability to meet the provisions of the Native American Graves 
Protection and Repatriation Act (NAGPRA); and, ability to implement the concepts 
outlined in National Park Service Bulletin 38 for Traditional Cultural Properties.  For 
state undertakings, ability to obtain and satisfy all requirements of an Arizona Antiquities 
Act Permit from the Arizona State Museum (ASM); and ability to meet all provisions of 
the State Historic Preservation Act in consultation with the Arizona State Historic 
Preservation Officer (SHPO) and interested parties. 
 

2.7.15 Anthropological or Archaeological Research Staff: Proven experience executing 
anthropological research designs or archaeological research designs (survey, testing, data 
recovery, technical reporting) under the direction of a Principal Investigator.  
Anthropological or archaeological field school; or completion of a recognized 
certification program; or a Bachelor’s degree in Anthropology/Archaeology; or a related 
degree which demonstrates an ability to conduct research using appropriate scientific and 
cultural methods.  A Master’s degree in Anthropology/Archaeology may be required for 
certain positions or tasks. 

 
2.7.16 Environmental Scientist: With degree and experience that can be validated. 
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2.7.17 Inspector/Project Manager - Asbestos Assessment: With experience in Project 
management of asbestos assessment Project.  Meets training requirements under OSHA 
29 CFR 1926.1101, Asbestos. 

 
2.7.18 Competent Person/Project Site Manager - Asbestos Abatement: With experience in 

Project management of asbestos abatement Projects.  Meets training requirements under 
OSHA 29 CFR 1926.1101, Asbestos. 

 
2.7.19 Asbestos Abatement Workers: With experience in asbestos assessment and abatement 

work.  Meets training requirements under OSHA 29 CFR 1926.1101, Asbestos. 
 
2.7.20 Industrial Hygienist: This is a professional qualified by education, training, and 

experience to anticipate, recognize, evaluate, and develop controls for occupational 
health hazards. 

 
2.7.21 Certified Industrial Hygienist (C.I.H.): Same qualifications as an Industrial Hygienist but 

who, in addition, is also certified in the comprehensive practice of industrial hygiene by 
the American Board of Industrial Hygiene. 

 
2.7.22 Chemist: With degree and experience that can be validated. 
 
2.7.23 Biologist/Wildlife Biologist: With degree and experience that can be validated. 

 
2.8 DATA AND DOCUMENT MANAGEMENT: 

 
2.8.1 The Contractor shall furnish the personnel, services, materials, and equipment required to 

provide manual and automated storage, search, retrieval, and other management of data 
collected in the course of any activity undertaken pursuant to the contract, and other data 
specified by the UD.  This data may include facility descriptions, coordinates and 
elevations of sampling stations and features of sites, results of environmental 
measurements, hazard characteristics, target receptors, cleanup Project schedules, costs, 
obligation and outlay Projections, other financial information, and mailing lists. 

 
2.8.2 The principal sources for the data are the following types of activities site assessment, 

investigation, characterization, and/or feasibility study. The data may be used in remedial 
planning and implementation activities, or in support of legal proceedings.  
Information/reports provided to the UD shall be in accordance with instructions and 
format specified or approved by the UD. 
 

2.8.3 Any data which the UD has title to or which is requested to be reported by the PSOW 
will be reported to the UD according to the following standards for media, contents and 
format: 
 
2.8.3.1 Unless required by the PSOW, the Contractor shall provide data on the 

following electronic media: CDROM or other storage medium in a format (PDF, 
HTML, ASCII, Access, etc.) specified by the UD. 

 
2.8.4 If required by the PSOW, the Contractor shall provide data in the form of a written 

report. 
 
2.8.5 If required by the PSOW, the Contractor shall provide raw laboratory data in electronic 

format as described elsewhere within this document. 
 
2.8.6 One copy of the data/report shall be provided to Maricopa County Risk 

Management for central record-keeping purposes and to monitor the County’s 
exposure to environmental liability (applies only to Maricopa County projects). 

 



SERIAL 03025-RFP 
 

 

2.9 GEOGRAPHIC DESCRIPTORS: 
 
Listed below are geographic descriptors to be used: 
 
• State Plane Y coordinate  In feet.  Note State Plane zone 
• State Plane X coordinate  In feet.  Note State Plane zone 
 
OR 
 

• Latitude    Decimal degrees to 8 places  
• Longitude   Decimal degrees to 8 places 
 
AND 
 

• Datum    NAD27 or NAD83 
• Method    Either differential GPS or 

standard survey protocol 
• Altitude/Elevation  Feet Above Mean Sea Level 
• Cadastral location  Township, Range,  Section  

1/4, 1/4, 1/4 
• Well identification  Arizona Department of Water Resources(ADWR) 
• Well Registration Number and Arizona Department of Environmental 

Quality (ADEQ)  
Identification Number, if available 

• Well Construction Information Including but not limited to depth,  
screened interval, diameter, use,  
water levels and material of  
construction 

 
2.10 SAMPLE AND ANALYSIS DESCRIPTORS: 

 
2.10.1 Listed below are sample and analysis descriptors to be used: 
 

• sample identifier (number unique to sample location) 
• numerical results 
• standard units  
• sampled chemical 
• STORET code 
• date of sample collection 
• analyzing laboratory 
• date sample analyzed 
• sample collector 
• detection limits 
• laboratory qualifiers 
• analytical method. 
 

2.10.2 Confidentiality of information shall be determined in accordance with A.R.S. § 49-205, 
A.R.S. § 49-201.29 and A.R.S. § 49-1012. 
 

2.11 COMMUNITY RELATIONS: 
 
2.11.1 The Contractor may be required to furnish the personnel, services, materials, and 

equipment required to assist the UD in conducting a community relations program.  The 
Contractor understands that the purpose of a community relations program is to 
encourage two-way communications between communities affected by the Project and 
the County.  Community relations must be integrated closely with all response activities.  
The objectives of this effort are to achieve community understanding of the actions taken 
by the UD, to obtain community input, and to seek the concurrence of the community for 
the selected activity. 
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2.11.2 Community relations support may include, but is not limited to, the following: 
 
• Preparation of a community relations plan 
• Solicitation of, and, upon UD concurrence, selection of Community Relations 

subcontractors, if needed 
• Analysis of community attitudes toward proposed actions 
• Definition of community relations program needs for each remedial activity 
• Documentation of all contacts with the public when directed by the UD Project 

Manager or Coordinator, as applicable 
• Development of community mailing lists 
• Preparation, subject to UD approval, duplication and distribution of news 

releases, fact sheets, slide shows, exhibits, and other audiovisual materials 
designed to apprise the community of current and proposed actions 

• Establishment of community information centers 
• Arrangement of briefings, press conferences, workshops, and public hearings 
• Preparation of reports and participation in Project review meetings. 
 

2.12 OUT-OF-STATE PERSONNEL: 
 
Written approval of the UD shall be obtained by the Contractor prior to importing the services of 
out-of-state personnel in conjunction with a PSOW for any billable expense other than the hourly 
rate. 

 
2.13 CULTURAL RESOURCE STUDIES: 

 
Cultural Resource Management consultants must obtain and Arizona Antiquity Act Permit from 
the Arizona State Museum (ASM) per ARS § 41-841 et seq., and the rules and regulations of the 
Arizona State Museum as amended.  Individuals, corporations and agencies must consult with 
ASM regarding discoveries of human remains or associated funerary objects.  Individuals, 
corporations and agencies must comply with the Discovery Clause, ARS § 41-844 A. 
 
These services may be provided by in-house staff personnel or a subcontractor.  OSHA training 
may be a requirement for archaeological services as indicated in the Contractor’s Health and 
Safety Plan or as specified in the UD PSOW. 
 

2.14 TECHNICAL OVERSIGHT: 
 
If required by the UD, the Contractor may provide services in support of the investigation, 
planning, compliance, and cleanup activities of the UD sites.  These services, if required, shall 
include field and office oversight of investigations and cleanups.  These services may involve UD 
case file reviews. The Contractor shall perform these oversight investigations and suggest 
corrective actions with respect to environmental issues covered in the PSOW and pursuant to the 
existing provisions of the Arizona Revised Statutes, Department policies and guidelines, and all 
applicable federal, state, and local laws, ordinances, and regulations. The Contractor shall conform 
to OSHA regulations for health and safety of employees, as applicable. 
 

2.15 OSHA/EPA SAFETY TRAINING: 
 
All technical staff performing field duties (including subcontractor field personnel) in areas of 
potential contamination must receive appropriate training as specified by the OSHA and/or EPA.  
This training addresses knowledge and skill necessary to perform hazardous waste cleanup 
operations with minimal risk to personnel health and safety.  OSHA specifications for this training 
are covered in CFR 29 CFR 1910. 
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2.16 DEFINITIONS: 
 
Following are definitions as used in any resultant contract: 
 
2.16.1 Administrative (Indirect) Costs:   

 
Means those reasonably considered as the costs of doing business; typically recognized 
administrative costs are preparation of PO or changes, accounting, invoicing, bonding, 
payroll preparation, motor pool costs, office materials, supplies, telephone calls (local 
and/or long-distance), and other related administrative activities. 
 

2.16.2 ADEQ Guidance Cleanup Levels (AGCLs): 
 
Means the pre-determined risk-based clean-up levels or standards as developed by the 
ADEQ. 
 

2.16.3 Area: 
 
Means the geographical location defined within the PSOW. 
 

2.16.4 Asbestos: 
 
This includes chrysolite, amosite, crocidolite, tremolite asbestos, anthophyllite asbestos, 
actinolite asbestos, and any of these minerals that have been chemically treated and/or 
altered. 

 
2.16.5 Asbestos Containing Material (ACM): 

 
Any material that contains more than one percent (1%) asbestos as one of its components.  
Asbestos fiber may be found in vinyl or resilient floor coverings, drywall, roofing felts 
and ceiling tiles, cement pipe, cement sheet, and shingle.  Asbestos fiber may be a 
component in gaskets and packing, in reinforced plastic molding compounds, in coatings 
and sealants, and in friction products, including brake linings, clutch facings, and 
industrial linings for equipment and appliances.  For purposes of the OSHA Asbestos 
Standards, any thermal system insulation (TSI), sprayed-on or troweled-on surfacing 
materials, or vinyl/asphaltic flooring materials in building constructed prior to 1981 are 
presumed to be ACMs, unless proven otherwise by testing. 
 

2.16.6 Background: 
 
Means the concentration of a naturally-occurring contaminant in like lithology and soils 
within close proximity to, but not affected by, a release. 
 

2.16.7 Best Management Practices (BMPs): 
 
Shall have the meaning as contained in A.R.S. § 49-201(3) and any definition shown 
herein is superseded by the current statutory definition. 
 

2.16.8 Competent Person: 
 
For general purposes of this RFQ: One who is knowledgeable about construction safety 
and health and, through training and certification, is capable of identifying existing 
asbestos hazards in the workplace. A competent person has expertise to select the 
appropriate strategies for controlling exposure to asbestos and the authority to take 
prompt corrective measures to eliminate the hazards.  This person has to be specially 
trained in a course which meets the criteria of EPA’s Model Accreditation Plan, or 
equivalent, for project designer or contractor/supervisor, and/or must be trained in an 
EPA O&M course, or equivalent, dependent upon the type of work.  The competent 
person must receive annual refresher training to maintain certification.  The term 
“Competent person” shall also apply to all other OSHA-defined situations. 
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2.16.9 Conflicting Party: 
 
Shall be defined as any person who may be responsible under any state or federal law for 
pollutants which are present in, or threaten, the Project area defined within the PSOW. 
 

2.16.10 Contaminant: 
 
Means a substance, which is known or suspected to have an adverse impact on human 
health or the environment when released, emitted, discharged, or spilled into the 
environment. 
 

2.16.11 Cost Effectiveness/Fair Market Price: 
 
Means a price based on reasonable costs under normal competitive conditions or as 
otherwise determined in the best interests of the County, is technically feasible for design 
and implementation including operation and maintenance over the period of reasonably 
expected human and environmental exposure to such substances, and is not based solely 
on lowest possible cost. 

 
2.16.12 Deterministic Risk Assessment Methodology: 

 
Means a point-specific risk assessment.  In the equation used to calculate risk, each 
parameter of exposure and toxicity is a single point estimate for each receptor evaluated 
(i.e., lifetime resident, adult resident, or young child resident).  Upper-bound values are 
generally used in the risk calculation and the resulting risk estimate is likely to overstate 
the actual risk to any one individual. 
 

2.16.13 Essential Equipment: 
 
Equipment, as identified by the Contractor in their proposal, is equipment the Contractor 
has determined as essential for completion of the applicable Scope of Work. 
 

2.16.14 Person: 
 
Shall have the meaning as contained in A.R.S. § 49-201 and any definition shown herein 
is superseded by the current statutory definition. 
 

2.16.15 Pollutant: 
 
Shall have the meaning as defined in A.R.S. § 49-201 to mean fluids, contaminants, toxic 
wastes, toxic pollutants, dredged soil, solid waste, substances and chemicals, pesticides, 
herbicides, fertilizers, other agricultural chemicals, incinerator residue, sewage, garbage, 
sewage sludge, munitions, petroleum products, chemical wastes, biological materials, 
radioactive materials, heat, wrecked or discarded equipment, rock, sand, cellar dirt, 
mining wastes, industrial wastes, municipal wastes, agricultural wastes, or any other 
liquid, solid, gaseous or hazardous substances. 
 

2.16.16 Probabilistic Risk Assessment Methodology: 
 
Means substituting probability distributions for the point estimate input variable in the 
equations used to calculate expose dose and risk.  The resulting distribution provides a 
full characterization of risk and corresponding risk percentiles for all exposure levels. 
 

2.16.17 Project Scope of Work (PSOW): 
 
Is a scope of proposed work for a specific site or Project, with other relevant additional 
information and requirements such as site descriptions and additional invoicing 
requirements, prepared by the UD to obtain an offer from the Contractor of a firm-fixed 
price to perform the work, their methodology of approach, Key Personnel to be assigned, 
any other factors or details requested, and when applicable, proposed cost savings or 
proven technical innovations. 
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2.16.18 Project Offer (PO): 
 
Is an offer prepared by the Contractor in response to a PSOW from a UD. 
 

2.16.19 Project: 
 
Is the formal written acceptance, with any negotiated changes, of the Contractor’s PO. 
 

2.16.20 Project Amendment (PA): 
 
Is a formal written change, i.e., “change order,” to a Project, negotiated between the 
Contractor and UD, which represents a material change in scope, price, or time. 

 
2.16.21 Regulated Substance: 

 
Shall have the meaning as contained in A.R.S. § 49-1001(14) and any definition shown 
herein is superseded by the current statutory regulation.  (Regulated substances means: 
(a) petroleum, (b) a substance specified in the Comprehensive Environmental Response, 
Compensation, and Liability Act of 1980, but not including a substance regulated as a 
hazardous waste under the Solid Waste Disposal Act of 1984). 
 

2.16.22 Remediation or Remedial Action: 
 
Shall have the meaning as contained in A.R.S. § 49-151 and/or A.R.S. § 49-281 and/or 
the National Contingency Plan (NCP), Section 101(24) of CERCLA as applicable. 
 

2.16.23 Risk Assessment: 
 
Shall mean a scientific evaluation of the risk to human health and/or the environment 
from the exposure to a specific type and concentration of contaminant.  A risk assessment 
contains four components: identification of potential chemicals of concern; an exposure 
assessment; a toxicity assessment; and a risk characterization.  The methodologies to 
perform or evaluate a risk/assessment shall be deterministic, probabilistic, or an 
alternative methodology commonly accepted in the scientific community. 
 

2.16.24 Site: 
 
Shall have the meaning as contained in the applicable section and chapter of the ARS, Title 
49, The Environment, for any portion of any work within the scopes of work in this 
contract. 
 

2.16.25 Underground Storage Tank (UST): 
 
Shall have the meaning as contained in A.R.S. § 49-1001(18) and any definition shown 
herein is superseded by the current statutory definition.  (UST means a tank or combination 
of tanks and underground pipes connected to tanks being used or having been used to 
contain regulated substances and which has at least ten percent (10%) of the total volume of 
the tank and underground portions of pipes connected to the tank underground.  Exceptions 
to this definition are listed in the statutory regulation.) 
 
2.16.25.1 UST Closure: The removal of an UST from operation. 
 
2.16.25.2 Corrective Actions: The meaning as contained in A.R.S. § 49-1001 and 40 

CFR, Part 280.60 through and including 40 CFR, Part 280.67 and any 
definition shown herein is superseded by the current statutory definition.  
(Corrective actions may include the use of biostimulation and indigenous 
microbes and bioaugmentation using microbes that are non-pathogenic, non-
opportunistic, and that are naturally occurring.) 
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2.17 EQUIPMENT: 
 
2.17.1 Essential equipment, as identified by the Contractor in their proposal, may be added to 

the equipment list at any time, on a case-by-case basis.  Additions shall have prior written 
approval by the County, with concurrence of any applicable UD.  Other Contractors on 
the County Qualified Lists may be contacted to add like equipment to their equipment 
list. 
 

2.17.2 Should the County and/or any UD require the Contractor to procure additional 
specialized equipment for performance of the proposed work in a PSOW, the cost 
associated with procurement of the equipment and the anticipated charges to the UD shall 
be itemized in the PO. 
 
All equipment with capitalized costs of $500.00 or more purchased entirely with County 
funds becomes the property of the County as a fixed asset with all rights to ownership 
and shall be accounted for upon completion of the Project work.  The County reserves the 
right to purchase the said equipment separately and allow the Contractor use of County 
equipment to accomplish performance of the work. The Contractor shall provide the 
County Procurement Office and the UD copies of three (3) competitive offers along with 
the actual billing receipt for any and all equipment purchased under this provision. 
 

2.18 TIME AND MATERIAL SUBCONTRACTS: 
 
To the maximum extent possible, additional work for a Contractor’s subcontractor shall be firm-
fixed price. 
 
2.18.1 However, it is recognized that there are those rare instances where a time and material 

subcontract may be required.  Time and materials sub-contracts shall only be used in 
those unique circumstances where the nature and extent of services required cannot be 
established in advance, and the use of firm-fixed price POs and Contracts would clearly 
result in greater risks and costs and provide no contractual advantage to the UD and 
Maricopa County.  In order to maintain control of the use of a time and materials 
subcontract, the following mandated guidelines shall be utilized by both Contractors and 
UDs: 
 
2.18.1.1 All time and materials subcontracts shall require the prior written approval 

of the County. 
 
2.18.1.2 A fixed fee for subcontractor work shall be established between the County 

and the Contractor. 
 
2.18.1.3 Hourly rates for services shall be firm-fixed price. 
 
2.18.1.4 All capitalized equipment shall be firm-fixed price. 
 
2.18.1.5 The County must insure that the UD is receiving the most favorable price 

for the unanticipated services.  Therefore, Contractors shall provide written 
evidence of most favorable price.  This could be accomplished by the use of 
competitive written bids, proposals or any other means to provide such 
evidence, or approved by the County Procurement Administrator and the 
assigned contract administrator within the County Procurement Office. 

 
2.18.1.6 A not-to-exceed (NTE) cost, including the subcontractor fixed fee, shall be 

established by the UD and the Contractor which shall not be exceeded 
without the prior written approval of the County Procurement Administrator 
and the assigned Contract Administrator within the County Procurement 
Office. 
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2.18.1.7 The UD, in conjunction with the Contractor, shall provide a written 
statement establishing justification as to why no other contract type, other 
than time and materials, is practicable for this PSOW. 

 
2.18.1.8 A specific individual shall be identified by the Contractor as a key contact 

with responsibility to monitor performance of the work. This individual 
shall be available for providing written and oral subcontract status to any 
inquiring Department, during normal work hours, Monday through Friday. 

 
2.18.1.9 Invoices from the Contractor shall include copies of all subcontractor 

invoices and be specifically itemized for easy identification and verification. 
 
2.18.1.10 The Contractor shall submit, directly to the County Procurement Office, or 

its assigned Contract Administrator, a monthly status report detailing the 
status of each time and material subcontract, including, but not limited to, a 
description of the effort completed, a schedule of remaining work to be 
completed, a statement as to the percentage of work completed, amount 
invoiced to date, the prior approved NTE cost and identification of specific 
concerns relating to the satisfactory completion of the PSOW. 

 
3.0 SPECIAL TERMS & CONDITIONS: 
 

3.1 CONTRACT LENGTH: 
 
This Request for Proposal is for awarding a firm, fixed price purchasing contract to cover a five 
(5) year period. 
 

3.2 OPTION TO EXTEND: 
 
The County may, at their option and with the approval of the Contractor, extend the period of this 
Contract up to a maximum of FIVE (5), one (1) year options.  The Contractor shall be notified in 
writing by the Materials Management Department of the County’s intention to extend the contract 
period at least thirty (30) calendar days prior to the expiration of the original contract period. 
 

3.3 INDEMNIFICATION AND INSURANCE: 
 

3.3.1 Indemnification.  
 
To the fullest extent permitted by law, Contractor shall defend, indemnify, and hold 
harmless the County, its agents, representatives, officers, directors, officials, and 
employees from and against all claims, damages, losses and expenses, including but not 
limited to attorney fees and costs, relating to this Contract.  
 
The amount and type of insurance coverage requirements set forth herein will in no way 
be construed as limiting the scope of the indemnity in this paragraph. 
 
The scope of this indemnification does not extend to the negligence of the County. 
 

3.3.2 Insurance Requirements. 
 
Contractor, at its own expense, shall purchase and maintain the herein stipulated 
minimum insurance with companies duly licensed, possessing a current A.M. Best, Inc. 
Rating of B++6, or approved unlicensed companies in the State of Arizona with policies 
and forms satisfactory to the County. 
 
All insurance required herein shall be maintained in full force and effect until all work or 
service required to be performed under the terms of the Contract is satisfactorily 
completed and formally accepted.  Failure to do so may, at the sole discretion of the 
County, constitute a material breach of this Contract. 
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The Contractor’s insurance shall be primary insurance as respects the County, and any 
insurance or self-insurance maintained by the County shall not contribute to it. 
 
Any failure to comply with the claim reporting provisions of the insurance policies or any 
breach of an insurance policy warranty shall not affect coverage afforded under the 
insurance policies to protect the County. 
 
The Contractor shall be solely responsible for the deductible and/or self-insured retention 
and the County, at its option, may require the Contractor to secure payment of such 
deductibles or self-insured retentions by a surety bond or an irrevocable and 
unconditional letter of credit. 
 
The County reserves the right to request and to receive, within ten (10) working days, 
certified copies of any or all of the herein required insurance policies and/or 
endorsements.  The County shall not be obligated, however, to review such policies 
and/or endorsements or to advise Contractor of any deficiencies in such policies and 
endorsements, and such receipt shall not relieve Contractor from, or be deemed a waiver 
of the County’s right to insist on strict fulfillment of Contractor’s obligations under this 
Contract. 
 
The insurance policies required by this Contract, except Workers’ Compensation and 
omissions and errors/professional liability, shall name the County, its agents, 
representatives, officers, directors, officials and employees as Additional Insureds. 
 
The insurance policies required hereunder, except Workers’ Compensation, shall contain 
a waiver of transfer of rights of recovery (subrogation) against the County, its agents, 
representatives, officers, directors, officials and employees for any claims arising out of 
Contractor’s work or service. 
 
3.3.2.1 Commercial General Liability. Contractor shall maintain Commercial General 

Liability insurance with a limit of not less than $1,000,000 for each occurrence 
with a $2,000,000 Products/Completed Operations Aggregate and a $2,000,000 
General Aggregate Limit.  The policy shall include coverage for bodily injury, 
broad form property damage, personal injury, products and completed 
operations and blanket contractual coverage including, but not limited to, the 
liability assumed under the indemnification provisions of this Contract which 
coverage will be at least as broad as Insurance Service Office, Inc. Policy Form 
CG 00 01 10 93 or any replacements thereof. 
 
The policy shall contain a severability of interest provision, and shall not contain a 
sunset provision or commutation clause, or any provision which would serve to 
limit third party action over claims. 
 
The Commercial General Liability additional insured endorsement shall be at 
least as broad as the Insurance Service Office, Inc.’s Additional Insured, Form 
CG 20 10 11 85, and shall include coverage for Contractor’s operations and 
products and completed operations. 
 
If the Contractor subcontracts any part of the work, services or operations 
awarded to the Contractor, Contractor shall purchase and maintain, at all times 
during prosecution of the work, services or operations under this Contract, an 
Owner’s and Contractor’s Protective Liability insurance policy for bodily injury 
and property damage, including death, which may arise in the performance of 
the Contractor’s work, service or operations under this Contract.  Coverage shall 
be on an occurrence basis with a limit not less than $1,000,000 per occurrence, 
and the policy shall be issued by the same insurance company that issues the 
Contractor’s Commercial General Liability insurance. 
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3.3.2.2 Automobile Liability. Contractor shall maintain Automobile Liability insurance 
with an individual single limit for bodily injury and property damage of no less 
than $1,000,000, each occurrence, with respect to Contractor’s vehicles 
(whether owned, hired, non-owned), assigned to or used in the performance of 
this Contract. 

 
3.3.2.3 Workers’ Compensation.  The Contractor shall carry Workers’ Compensation 

insurance to cover obligations imposed by federal and state statutes having 
jurisdiction of Contractor’s employees engaged in the performance of the work 
or services, as well as Employer’s Liability insurance of not less than 
$1,000,000 for each accident, $1,000,000 disease for each employee, and 
$1,000,000 disease policy limit. 
 
If any work is subcontracted, the Contractor will require Subcontractor to 
provide Workers’ Compensation and Employer’s Liability insurance to at least 
the same extent as required of the Contractor.  
 

3.3.2.4 Omissions and Errors./Professional Liability.  The Contractor retained by the 
County to provide the work or service required by this Contract will maintain 
Omissions and Errors/Professional Liability insurance covering errors and 
omissions arising out of the work or services performed by the Contractor or any 
person employed by the Contractor, with a limit of not less than $10,000,000 
$1,000,000.00 (or as requested in the project offer) each claim. 

 
3.3.3 Certificates of Insurance. 

 
3.3.1 Prior to commencing work or services on any PROJECT under this Contract, 

Contractor shall furnish the County with certificates of insurance, or formal 
endorsements as required by the Contract in the form provided by the County, 
issued by Contractor’s insurer(s), as evidence that policies providing the required 
coverage, conditions and limits required by this Contract are in full force and 
effect.  Such certificates shall identify this contract number and title. 

 
If a policy does expire during the life of the Contract, a renewal certificate must be sent to 
the County fifteen (15) days prior to the expiration date. 

 
3.3.4 Occurrence Basis. 
 

All insurance required by this contract shall be written on an occurrence basis, or an a 
claims-made basis with such claims-made coverage extending for two (2) years past 
completion and acceptance of Contractors work or service and as evidenced by annual 
Certificates of Insurance. 

 
3.3.5 Cancellation and Expiration Notice. 

 
Insurance required herein shall not be permitted to expire, be canceled, or materially 
changed without thirty (30) days prior written notice to the County. 
 

3.4 REQUIREMENT OF CONTRACT BOND: 
 
Depending on the individual project, the Contractor may be required to furnish the Contracting 
Agency the following bonds, which shall become binding upon the award of the contract to the 
Contractor. 
 
(A) A Performance Bond equal to the full Contract amount (or as specified) conditioned upon 

the faithful performance of the Contract in accordance with plans, specifications and 
conditions thereof. Such bond shall be solely for the protection of the Contracting 
Agency awarding the Contract. 
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(B) A Payment Bond equal to the full contract amount solely for the protection of claimants 
supplying labor and materials to the Contractor or his Subcontractors in the prosecution 
of the work provided for in such Contract. 

 
Each such bond shall include a provision allowing the prevailing party in a suit on such bond to 
recover as a part of his judgment such reasonable attorney’s fees as may be fixed by a judge of the 
court. 
 
Each bond shall be executed by a surety company or companies holding a certificate of authority 
to transact surety business in the State of Arizona issued by the Director of the Department of 
Insurance.  The bonds shall not be executed by an individual surety or sureties.  The bonds shall 
be made payable and acceptable to the Contracting Agency.  The bonds shall be written or 
countersigned by an authorized representative of the surety who is either a resident of the State of 
Arizona or whose principal office is maintained in this state, as by law required, and the bonds 
shall have attached thereto a certified copy of the Power of Attorney of the signing official.  In 
addition, said company or companies shall be rated “Best-A” or better as required by the 
Contracting Agency, as currently listed in the most recent Best Key Rating Guide, published by 
the A.M. Best Company. 
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E3-1.0 ENVIRONMENTAL SITE ASSESSMENT \ SITE INVESTIGATION: 
 
 The Contractor shall have the ability to perform site assessments, site investigations, UST discovery, initial 

response and abatement (including UST removal), and Leaking Underground Storage Tank (LUST) site 
characterization including preliminary assessment and site investigation. The Contractor may assist the UD 
in meetings and negotiations with regulators, property owners, potential responsible parties, and other 
interested parties, including the general public. 

 
 E3-1.1 SITE ASSESSMENT (PHASE I): 
 
  The Contractor shall have the ability to perform site assessment(s) as required.  Site assessments 

will be conducted according to American Society for Testing and Materials (ASTM) standard 
E1527-00 (or most current), which includes review of available documentation/information 
including but not limited to the following: 

 
  E3-1.1.1 Chain Of Title Search: 
 
   Review, and/or conduct as necessary, a 50-year chain of title search for previous 

owners, including but not limited to all deed easements, leases, liens, and covenants as 
requested by Project Coordinator. 

 
  E3-1.1.2 Aerial Photograph Review: 
 
   Review current and historical aerial photographs of the property and surrounding area 

within an appropriate radius. 
 
  E3-1.1.3 Facility Records Review: 
 
   Review available facility records, including but not limited to, site plans and as-builts, 

permits, notices of violations, reports, and analytical sampling results. 
 
  E3-1.1.4 Federal, State, Local Records Review: 
 
   Identify all applicable regulations and review records of appropriate regulatory 

agencies, including but not limited to, the EPA, ADEQ, ADWR, Maricopa County 
Environmental Services, local agencies, and fire departments. 

 
  E3-1.1.5 City Directory Review: 
 
   Review available city directories for information relating to current and past occupants 

of the site and adjacent properties. 
 
  E3-1.1.6 Sanborn Map Review: 
 
   Review available Sanborn (or similar) Fire Insurance Maps for information relating to 

current and past occupants of the site and adjacent properties. 
 
  E3-1.1.7 Geological/Hydrological/Climatic Report And Map Review: 
 
   Review geological and hydrogeological reports, records, and maps for information 

relating to the site and adjacent properties.  Assess available data for area geology, 
soils, aquifers, surface water, and climate. 

 
  E3-1.1.8 Field Inspection: 
 
   Conduct a field inspection to determine if environmental contamination by hazardous 

materials, petroleum products, or other pollutants has potentially occurred.  Identify 
presence of groundwater wells, hazardous material storage areas, underground storage 
tanks, septic systems, sumps, dry wells, areas of disposal, surface impoundments, and 
any other means potentially used for disposal of pollutants. 
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  E3-1.1.9 Well Inventory: 
 
   Conduct a well inventory of the site and surrounding area as required, to include but 

not be limited to, well location, depth, diameter, use, current and historical water 
levels, and groundwater quality data. 

 
  E3-1.1.10 Interviews: 
 
   Conduct interviews to obtain information concerning the site with, but not limited to, 

current and former employees, tenants, and owners of the site and adjacent properties. 
 
  E3-1.1.11 Report: 
 
   Document findings in a complete and concisely organized report within the times 

specified in the Project.  The report shall include recommendations regarding further 
investigations at the site.  The report shall contain a statement indicating it meets or 
exceeds the requirements of ASTM E1527-00 (or most current).  The Contractor shall 
furnish the UD the requested number of hard copy and electronic media reports.  The 
Contractor shall provide one additional electronic copy to Risk Management for record 
keeping purposes. 

 
 E3-1.2 SITE INVESTIGATION (PHASE II): 
 
  The Contractor shall have the ability to perform a detailed site investigation as required.  The 

purpose of the site investigation is to determine the nature and extent of contamination at the site.  
The site investigation may include, but not be limited to: 

 

• Characterization and description of soils, groundwater, surface water, air, construction 
material (e.g., lead-based paint), and/or other affected environmental media with 
respect to location, nature, extent, and rate of migration of contamination sources and 
their proximity to potentially impacted receptors 

• Characterization of the hydrogeologic setting to determine the most likely contaminant 
migration pathways and physical features which could potentially affect remedial 
solutions 

• Gathering of data and information to the extent necessary and sufficient to quantify risk 
to public health and the environment and support the development and evaluation of 
viable remedial alternatives. 

 

  The site investigation may include, but not be limited to, the following:  
 
  E3-1.2.1 Work Plans: 
 
   Prepare detailed work plans as required, including, but not limited to, the following, 

Sampling and/or Analysis Plan, Quality Assurance Project Plan (QAPP), and Health 
and Safety Plan.  All plans shall comply with applicable federal and state requirements 
in effect at the time services are performed or which are reasonably foreseeable. 

 
  E3-1.2.2 Investigative Measures: 
 
   Conduct subsurface drilling, groundwater/vadose zone well installation, aquifer and 

well testing, geophysical surveys, sample collection from various media, and soil vapor 
studies. 

 
  E3-1.2.3 Monitoring And Sampling: 
 
  Provide physical and chemical analysis of samples of air, gas, waste, soil or other solid 

material, and water or other liquid material through an Arizona Department of Health 
Services (ADHS) licensed/certified laboratory and/or mobile laboratory meeting the 
capabilities under A.R.S. § 36-495 et. seq. and the rules promulgated therein.  Provide 
interpretations and reports describing the analytical data in a format specified.  
Implement document control and chain-of-custody procedures. 
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  E3-1.2.4 Data Assessment And Presentation: 
 
   Prepare, assess, and present data using, but not limited to, the following: Geographic 

Information Systems (GIS); CADD (release as required by UD); and analytical and/or 
numeric models for tracking, flow, fate, and transport of contaminants through various 
environmental media. 

 
  E3-1.2.5 Report: 
 
   Document findings in a complete and concisely organized report within the times 

specified in the Project Contract.  The report shall include recommendations regarding 
further actions at the site.  The Contractor shall furnish the UD the requested number of 
hard copy and specified electronic media reports. The Contractor shall provide one 
additional copy to Risk Management for record keeping purposes. 

 
  E3-1.2.6 Agency Coordination: 
 
   Provide the personnel services, materials, and equipment to assist UD in coordinating 

with appropriate federal, state and local agencies, responsible parties and their agents, 
public interest groups, the media, and public notifications and meetings. 

 
 E3-1.3 UST/LUST SITE ASSESSMENT: 
 
 The Contractor shall agree and understand that all work authorized under the contract must be 

performed in conformance with ALL applicable federal, state, and local laws, regulations, and 
rules in effect at the time services are performed or which are reasonably foreseeable including, 
but not limited to the following:  Underground Storage Tank Rules, and all statutory requirements 
included within A.R.S. Title 49 - The Environment, A.R.S. Title 45 - Waters, and A.R.S. Title 41 - 
State Government (Administrative Code). 

 
 E3-1.3.1 Site Discovery: 
 
 The Contractor shall have the ability to perform site discovery as required by the UD.  

The purpose of site discovery is to identify UST sites that may have or are potentially 
causing degradation, destruction, loss of or threat to air, land, and/or waters of the State 
resulting from a release of a regulated substance to the environment.  This may include, 
but is not necessarily limited to the initial discovery of materials covered in the 
remaining scopes of work.  Site discovery may include any or all of the following 
tasks: 

 
   E3-1.3.1.1 Review of available historical records including but not limited to: 
 

• Historic and current telephone and business directories 
• Aerial photographs 
• Plat maps 
• Chains-of-title/ownership 
• Lease records 
• Inventory records 
• Other records as necessary or required. 
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   E3-1.3.1.2 Preliminary site reconnaissance including but not limited to: 
 

• Off-site visual surveys documentation using photography or video 
• Documentation of visual handling and/or disposal practices 
• Documentation of visible soil staining 
• All others requested. 

 
  E3-1.3.1.3 Report documenting site discovery findings in a complete and concisely 

organized draft and/or final report(s) to the UD and Risk Management 
within the times specified in the contract.  This report shall include 
descriptive analysis of findings, including scaled drawings, copies of 
pertinent records, all laboratory data, etc. 

 
  E3-1.3.2  Initial Response And Abatement: 
 
    The Contractor shall furnish the personnel, services, materials, and equipment required 

to conduct any appropriate initial actions in order to minimize the hazards associated 
with LUSTs and to prevent further contamination of adjacent soil and water by 
petroleum releases. 

 

 E3-1.3.2.1  The Contractor shall determine the necessity for and type of initial 
response measures by performing an initial site inspection and by 
reviewing available information sources.  Sources of information include 
visual observation, files of the UST owner and operator, files of local, 
state, and federal authorities, local hydrogeological and meteorological 
records, discussions with area residents, and other sources as appropriate. 

 

   E3-1.3.2.2 Initial abatement and corrective actions may include, but are not limited 
to: 

 

• Recovery of free product; closure of USTs and associated piping and 
equipment 

• Sampling of public and private water supply wells and surface water 
• Providing alternative water sources 
• Measurement and abatement of explosive and toxic vapors 
• Removal, transportation, storage, treatment, and disposal of contaminated 

materials. 
 

   E3-1.3.2.3 The Contractor shall report, as required by the UD, the actions planned 
and/or authorized to initially abate and address the UST release. 

 
  E3-1.3.3  Site Investigation/Site Characterization: 
 
   In accordance with the most current ADEQ LUST Site Characterization Guidance 

Document or currently applicable guidelines, the Contractor shall conduct the 
necessary actions to fully define the lateral and vertical extent of subsurface 
contamination. 

 

   E3-1.3.3.1  The Contractor shall have the ability to perform a detailed Site 
Investigation (SI) as required by the UD.  The purpose of the SI is to 
determine the nature and extent of contamination in any and all affected 
environmental media at the site.  The nature of this task shall include, but 
may not be limited to: 

 

• Characterization and description of the soils, groundwater, surface water, 
air, or any other affected environmental media with respect to location, 
nature, extent and rate of migration of contamination sources and their 
proximity to potentially impacted receptors 
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• Characterization of the hydrogeologic setting to determine the most likely 
contamination pathways and physical features that could affect potential 
corrective actions 

• The gathering of data and information to the extent necessary and 
sufficient to quantify risk to public health and the environment and which 
supports the development and valuation of viable corrective alternatives 
in the Feasibility Study. 

 
  E3-1.3.3.2 The SI may require the completion of any or all of the following tasks 

using any or all methods described below: 
 
    E3-1.3.3.2.1 Work Plans: The Contractor shall have the ability to develop 

detailed work plans describing the required SI activities. 
 
    E3-1.3.3.2.2 Site Specific Sampling and/or Analysis Plan(s):  Such a plan 

shall be prepared in conformance with the County/ADEQ 
Quality Assurance Project Plan which shall describe details 
relating to, but not limited to: 

 
• Sampling objectives and rationale 
• Sampling locations, numbers, and frequency 
• Sample acquisition methods and procedures including 

equipment specification 
• Site characterization methods 
• Analytical methods and procedures 
• Data evaluation. 

 
    E3-2.3.3.2.3 Site Specific QAPP(s): shall describe details of the following: 
 

• Data quality objectives 
• Sample collection and sampling quality control 

procedures 
• Sample custody and documentation procedures 
• On-site and off-site analytical methods and quality control 

procedures 
• Data quality management procedures 
• Quality assurance oversight procedures. 
   

    E3-1.3.3.2.4 Site Specific Health and Safety Plan(s): Conforms to OSHA 
(reference 29 CFR, Part 1910) and EPA recommended 
standards (per CERCLA and/or RCRA) which shall include, 
but are not limited to, the following details: 

 
• Contractor’s health and safety policies and responsibilities 
• Employees’ responsibilities 
• Personal protective equipment capabilities, including 

respiratory protection program 
• Standard work practices 
• Medical monitoring program for field personnel 
• Exposure monitoring program for field personnel 
• Health and safety program documentation and record-

keeping 
• Training program for personnel. 

 
    E3-1.3.3.2.5 Investigative Methods: The Contractor shall have the ability to 

perform site investigations using all or some of the following 
resources: 
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• Subsurface drilling 
• Groundwater/vadose zone well installation 
• Aquifer and well testing 
• Geophysical methods 
• Environmental sample collection 
• Data assessment and presentation 
• Report submittal. 

 
    E3-1.3.3.2.6 Subsurface Drilling: Subsurface drilling capabilities including 

but not limited to: 
 

• Hollow-stem auger (including angle borings) 
• Direct mud rotary, air rotary, air rotary with casing driver 
• Dual wall reverse circulation 
• Dual wall percussion 
• Reverse circulation rotary 
• Resonant sonic 
• Direct push methods 
• Any other commercially available method. 

 
    E3-1.3.3.2.7 Groundwater/Vadose Zone Well Installation: Groundwater/ 

vadose zone well installation and completion or maintenance 
capabilities including but not limited to: 

 
• Well development (bailing, pumping / overpumping /  

back-washing, surge block, air surge, airlift pumping or 
other available methods) 

• Well abandonment procedures (cementing/ grouting) 
• Well rehabilitation (redevelopment, screen replacement, 

chemical treatment). 
 
    E3-1.3.3.2.8 Aquifer and Well Testing: Aquifer and well testing 

capabilities and personnel with experience and expertise to 
perform and interpret information including but not limited to: 

 
• Pumping tests performed on wells completed in a variety 

of aquifer conditions 
• Variable discharge tests 
• Recovery tests 
• Well-performance tests 
• Slug tests. 
 

    E3-1.3.3.2.9 Geophysical Methods: The Contractor shall have geophysical 
survey capabilities, and personnel with experience and 
expertise to perform and interpret and evaluate information 
that shall include but not be limited to: 

 
• Seismic methods 
• Reflection methods 
• Refraction methods 
• Electrical resistivity method (horizontal profiling and 

depth sounding) 
• Frequency domain methods 
• Time domain or transient methods 
• Ground penetrating radar methods. 
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    E3-1.3.3.2.10 Environmental Sample Collection: The Contractor shall have 

environmental sample collection capabilities to perform and 
evaluate information including but not limited to: 

 
• Split spoon soil sampling 
• Core barrel soil sampling 
• Specialized thin wall tool soil sampling 
• Groundwater sampling via dedicated and/or non-

dedicated submersible pumps 
• Bailers or other discrete depth ground water samplers 
• Active and passive soil vapor sampling. 

 
    E3-1.3.3.2.11 Data Assessment and Presentation: The Contractor shall have 

the ability, expertise, and experience to assess/present data 
using some or all of the following methods and resources: 

 
• Geographic Information Systems (GIS) - the Contractor 

shall have GIS capabilities and the ability and experience 
to prepare data fields that can be displayed and queried 
through menu driven commands.  The Contractor shall 
have knowledge or capability of spatial statistics (ability 
to use Krieg estimation). 

• Development of a preliminary and refined conceptual 
model(s) of the hydrogeologic system. 

• Development (as appropriate) of analytical and/or 
numeric models of vadose zone processes and 
groundwater flow and solute transport processes including 
but not limited to: 

 
∗ Models designed to predict fate and transport of all 

phases of organic and inorganic contaminants in the 
vadose and saturated zone 

∗ Groundwater models describing aquifer systems of 
varying composition 

∗ Groundwater flow models used for particle tracking 
analysis. 

 
• Identification of flood plain, wetlands, wildlife, and other 

ecologically sensitive areas. 
 

  E3-1.3.3.2.12 Report Submittal: The Contractor shall document findings in a 
complete and concisely organized draft report to the UD and 
Risk Management within the times specified in the TA.  This 
report shall contain the elements outlined above.  
Additionally, the report shall include recommendations 
regarding further action at the site. 

  
 E3-1.4 Excavation, transportation, disposal, and other forms of handling and management of hazardous 

waste shall be done in conformance with all applicable state, federal, and local laws, ordinances, 
and regulations.  Accordingly, the Contractor and designated implementation subcontractor(s) 
shall have all necessary certificates, licenses and other permits and equipment to conduct such site 
activities as described in this statement of work. 
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 E3-1.5 STAFF PRICING: 
 
  There will be a multiple technical disciplines that will fall under the descriptions of each 

professional level (Table E3-1-1).  For example, a geologist, engineer, or environmental scientist 
with one (1) years of direct experience specific to the PSOW would each fall under a Professional 
Level I. 

 
 E3-1.6 EQUIPMENT PRICING: 
 
  Specific equipment may be required for individual Projects.  A price list of commonly used 

equipment is to be provided. 
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TABLE E3-1-1 
 

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE 
AND STAFFING REQUIREMENTS FOR ENVIRONMENTAL SITE ASSESSMENT\SITE INVESTIGATION 

 
PERSONNEL 

CLASSIFICATION 
MINIMUM QUALIFICATIONS, 

RESPONSIBILITIES AND EDUCATION 
ADDITIONAL DIRECT 

EXPERIENCE  
MINIMUM STAFFING 

REQUIREMENTS 
 

SUPPORT SERVICES 
LEVEL I 
   •  Secretary 
   •  Word Processor 
   •  Administrator 

Clerical, word processing, filing, general 
administration; entry level; no experience or 
education restriction 

no direct experience required None 

LEVEL II 
   •  Drafter 

Drafting, Project Manager’s assistant, 
graphics, 1 - 2 years experience, no education 
restriction 

no direct experience required None 

LEVEL III 
   •  Designer 

Drafting Supervisor, Administrator 
Supervisor, Senior Word Processor; 2 - 4 
years experience, no education restriction 

no direct experience required None 

 
FIELD SERVICES 

LEVEL I 
   •  Technician 

Closely supervised; conducts routine heavy 
labor during equipment installations; 
sampling, gauging, equipment maintenance; 
entry level, 1 - 2 years of experience, no 
education restriction  

1 year of direct experience specific to 
AOS 

None 

LEVEL II 
  •  Associate Professional 

Limited supervision; occasional heavy labor; 
sampling/ gauging, equipment installations, 
operations, troubleshooting; 2 - 4 years of 
experience, no education restriction 

1 - 2 years of direct experience 
specific to AOS 

1 each  field level or  equivalent title 

LEVEL III 
  •  Staff Professional 

Supervises on-site tasks such as system 
installations and operations, trouble shooting; 
technical advisor, 
5 - 7 years of experience, no education 
restriction 

2 - 4 years of direct experience 
specific to AOS 

None 

FIELD SERVICES MANAGER 
   •  Project Professional 

Overall supervision of field services staff; 
works with PMs and OMs on scheduling and 
coordination; 7 - 9 years of experience, no 
education restriction  

4 - 6 years of direct experience 
specific to AOS 

1 each field manager or equivalent 
title 
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TABLE E3-1-1 
 

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE 
AND STAFFING REQUIREMENTS FOR ENVIRONMENTAL SITE ASSESSMENT\SITE INVESTIGATION 

 
PERSONNEL 

CLASSIFICATION 
MINIMUM QUALIFICATIONS, 

RESPONSIBILITIES AND EDUCATION 
ADDITIONAL DIRECT 

EXPERIENCE  
MINIMUM STAFFING 

REQUIREMENTS 
 
 
 

PROFESSIONAL PERSONNEL 
LEVEL I 
   •  Staff Professional 

close supervision, routine tasks associated 
with environmental Projects; 1 - 2 years of 
experience; BS degree 

1 - 2 years of direct experience 
specific to AOS 

None 

LEVEL II 
   •  Project Professional 

collects and interprets data, report writing, 
provides Project input; 2 - 4 years of 
experience, BS degree 

2 years of direct experience specific 
to SOW 

2 each comprised of either engineer, 
geologist, hydrologist, environmental 
scientist or equivalent title 

LEVEL III 
   •  Senior Professional 

limited supervision, independent field work, 
oversees Levels I and II; 4 - 6 years of 
experience with BS degree or 1 - 2 years 
experience with MS degree 

2 - 4 years of direct experience 
specific to AOS with BS degree in 
related field or 1 - 2 years experience 
specific to AOS with MS degree in 
related field 

1 each comprised of either engineer, 
geologist, hydrologist, environmental 
scientist or equivalent title 

LEVEL IV 
   •  Project Manager 

manages Projects of moderate scope, prepares 
cost estimates, supervises others; 6 - 8 years 
experience with BS or registration (Arizona 
R.G. or P.E.) or 3 - 4 years of experience with 
MS degree 

4 - 6 years of direct experience 
specific to AOS with BS degree in 
related field or registration (Arizona 
R.G. or P.E.); 2 - 3 years of 
experience specific to AOS with MS 
degree 

2 each Project manager or equivalent 
title 

LEVEL V 
   •  Technical Advisor 

senior technical leader for environmental 
Projects; QA of Project Plans, report review; 
MS degree in field or registration (Arizona 
R.G. or P.E.) and 8 or more years of 
experience 

6 or more years of direct experience 
specific to AOS 

 

LEVEL VI 
   •  Principal 
   •  Senior Technical Director 

recognized registered professional in area of 
expertise, district/regional responsibility, 
expert testimony; or Ph. D. and 12 or more 
years of experience 

8 or more years of direct experience 
specific to AOS 
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E3-2.0 REMEDIATION 
 

E3-2.1 REMEDIAL ALTERNATIVES ASSESSMENT:  
 
  The Contractor shall have the ability to perform site remediation based upon information collected 

during the site assessment and site investigation. 
 
  E3-2.1.1 Feasibility Study (FS) Or Engineering Evaluation/Cost Analysis (EE/CA): 
 
   Completion of a Feasibility Study (FS) or Engineering Evaluation/Cost Analysis 

(EE/CA) as directed by the UD, the purpose of which is to develop and evaluate 
appropriate remedial alternatives based upon data and reports from the site assessment 
and site investigation. The alternatives will mitigate impacts to public health and the 
environment, comply with all applicable laws and regulations, and evaluated for 
technical and cost effectiveness. 

 
   The UD may then present the study to all appropriate government agencies for 

comments.  The study must comply with all State and EPA statutory, regulatory, and 
policy requirements in effect at the time service are performed or which are reasonably 
foreseeable.  As new information becomes available from whatever source, the 
Contractor may be required to update the study.  The completed FS report will be used 
in the preparation of a final engineering design.  In meeting the contract requirements 
for feasibility studies, the Contractor shall be capable of providing the following 
services, and any additional services as directed by the UD in the PSOW. 

 
  E3-2.1.2 Bench And Pilot Testing: 
 
   If necessary, bench and pilot scale testing studies shall be performed to determine the 

applicability of selected corrective technologies to site specific conditions.  These may 
include treatability studies, aquifer testing, and/or material compatibility testing.  These 
studies may be completed in the latter stages of the site FS after initial screening of 
corrective technologies and actions. 

 
  E3-2.1.3 Risk Assessment: 
 
   Perform or evaluated a human health or ecological risk assessment based upon the 

toxic effect of exposure to hazardous materials at a site, to assess the need for 
implementing remedial actions, and to provide the rational to determine the level of 
remedial action necessary to control or mitigate hazards.  

 
   E3-2.1.3.1 The risk assessment evaluation or performance may be requested by the 

UD during the site investigation phase of the work, throughout the FS 
process, and at any stage of the process to develop a baseline risk 
assessment, preliminary corrective action goals, and/or assist in 
evaluation of regulated substance alternatives.  The Contractor shall 
comply with any and all Agency Guidance Cleanup Levels (AGCLs) 
developed by the enforcing State Agency and those AGCLs which are 
implemented during the life of the contract agreement shall become 
effective on the effective date of the AGCL.  Applicable AGCLs will be 
defined by the UD Project Manager or Project Coordinator. 

 
 E3-2.1.3.2 The Risk Assessment or evaluation of same shall be prepared in a format 

acceptable to the UD.  The Contractor shall have the experience and 
capability to perform or evaluate either a deterministic methodology, a 
probabilistic methodology, or an alternative methodology commonly 
accepted in the scientific community.  
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   E3-2.1.3.3 The Contractor shall furnish the UD the requested number of hard copy 

and specified electronic media risk assessment reports.  The Contractor 
shall provide one additional copy to Risk Management for record keeping 
purposes. The Contractor shall receive written notice from the UD 
Project Manager or Project Coordinator prior to initiation of a risk 
assessment 

   
  E3-2.1.4 Agency Coordination: 
 
 Provide the personnel services, materials, and equipment to assist UD in coordinating 

with appropriate federal, state and local agencies, responsible parties and their agents, 
public interest groups, the media, and public notifications and meetings.  

 
 E3-2.2 REMEDIAL ACTION/ CORRECTIVE ACTION/IMPLEMENTATION: 
 
  The Contractor shall have the ability to implement remedies to the hazardous conditions at a site.  

The remedies may include, but are not limited to, any of the types of improvements cited in A.R.S. 
Title 49 - The Environment; and the Comprehensive Environmental Response, Compensation, and 
Liability Act (CERCLA).  Cleanup measures may also include a provision of security 
arrangements, removal and disposal, treatment of containerized or non-containerized waste, and 
other actions to mitigate the hazardous conditions.  It may also include the provision for long term 
operation and maintenance of the site and any equipment on it.  Construction and operation of 
facilities for the remediation of hazardous waste shall be done in conformance with all applicable 
state, federal, and local laws, ordinances, and regulations.  Accordingly, the Contractor and 
designated implementation subcontractor(s) shall have all necessary certificates, licenses and other 
permits and equipment to conduct such site activities as described in this statement of work.  
Remedial Action services may include, but not be limited to: 

 
  E3-2.2.1 Engineering Design: 
 
   Complete engineering design of selected remedial treatment methods, including, but 

not limited to, drawings/plans, specifications, permit requirements, bid documents, and 
vendor/subcontractor evaluation and selection. 

 
  E3-2.2.2 Construction Oversight Activities: 
 
   Provide the personnel, services, materials, and equipment required to conduct or 

oversee completion of remedial treatment installation according to approved plans, 
specifications, and regulatory requirements (e.g., state, municipal, fire department 
regulations, 29 CFR 1910 and 29 CFR 1926).  

 
   Preparation of record drawings (as-builts).  Review and approval of pay applications, 

field construction authorizations, and contract change authorizations.  Preparation of 
“punchlist”. Conduct field oversight during construction duration.  Measures may also 
include procurement of necessary permits and right-of-way, relocation of site utilities, 
and security arrangements.  The Contractor may also be required to: 

 
• Assist in preparation of solicitation documents 
• Assist the UD in the evaluation process of proposals/bids 
• Prepare or evaluate work plans 
• Provide oversight services to the UD including: 

 
∗ Prepare reports and participate in Project review meetings 
∗ Prepare and document a written cost/price analysis consistent with the 

requirements of 40 CFR, Part 33, prior to any sub-contract award. 
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• Support County oversight responsibilities for corrective/ remedial response 

activities that are managed, contracted, or performed by others.  These activities 
may include oversight of parties engaged in corrective action such as an 
architectural/engineering (A/E) firm, other Contractors, or a private party under 
court order or negotiated corrective action if and when requested by the UD.  

 
  E3-2.2.3 Off-Site Transportation For Storage, Treatment, Or Disposal: 
 
   Arrange as agent for the County for proper transportation of wastes according to 

federal, state, or local regulatory requirements including, but not limited to the US 
Department of Transportation, to an appropriately permitted and approved Treatment, 
Disposal, Storage (TDS) facility for destruction or disposal of the waste, or to a 
permitted and approved recycling facility for material recycling.  Maintain and provide 
waste manifest records to the UD with one additional copy to Risk Management for 
record keeping purposes. 

 
  E3-2.2.4 System Start Up: 
 
   Provide start up, testing, and shakedown operation of treatment systems or other 

systems constructed at the site as well as assist in the monitoring of any remedial action 
Contractors or subcontractors. 

 
  E3-2.2.5 Operation And Maintenance (O&M): 
 
   Furnish personnel, services, materials, and equipment necessary to prepare a 

comprehensive O&M plan for the remedial action, and to conduct long term O&M of 
the site and equipment, including but not limited to permitting, monitoring, compliance 
levels or standards, corrective actions, security, and closure requirements.  The UD 
Project Manager or Project Coordinator may then present the Plan to all appropriate 
government agencies and to the affected community for comments.  The Plan must 
comply with all state and federal statutory, regulatory, and policy requirements in 
effect at the time services are performed or which are reasonably foreseeable. The 
Contractor shall provide one additional copy to Risk Management for record keeping 
purposes. 

 
  E3-2.2.6 Monitoring And Sampling: 
 
   Provide physical and chemical analysis of samples of air, gas, waste, soil or other solid 

material, and water or other liquid material through an ADHS licensed/certified 
laboratory and/or mobile laboratory meeting the capabilities under A.R.S. § 36-495 et. 
seq. and the rules promulgated there in.  Provide interpretations and reports describing 
the analytical data in a format specified.  Implement document control and chain-of-
custody procedures. 

 
  E3-2.2.7 Closure Plans: 
 
  The Contractor shall furnish the personnel, services, materials, and equipment 

necessary to prepare and implement a closure plan, the purpose of which is to provide 
measures to be taken at a site to minimize the need for further maintenance and to 
control, minimize, or eliminate post-closure escape of pollutants to the environment.   

 
 All closure plans shall comply with applicable federal and state closure requirements in 

effect at the time services are performed or which are reasonably foreseeable.  The 
Contractor shall furnish the UD the requested number of closure reports.  The 
Contractor shall provide one additional copy to Risk Management for record keeping 
purposes. 
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E3-2.2.8 Agency Coordination: 

 
 Provide the personnel services, materials, and equipment to assist County in 

coordinating with appropriate federal, state and local agencies, responsible parties and 
their agents, public interest groups, the media, and public notifications and meetings. 

 
 E3-2.3 STAFF PRICING: 
 
  There will be a multiple technical disciplines that will fall under the descriptions of each 

professional level (Table E3-2-1).  For example, a geologist, engineer, or environmental scientist 
with one (1) years of direct experience specific to the PSOW would each fall under a Professional 
Level I. 

 
 E3-2.4 EQUIPMENT PRICING: 
 
  Specific equipment may be required for individual Projects.  A price list of commonly used 

equipment is to be provided. 
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TABLE E3-2-1 

 
MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE 

AND STAFFING REQUIREMENTS FOR ASSESSMENT AND REMEDIATION 
 

Personnel 
Classification 

Minimum Qualifications, 
Responsibilities, and Education 

Additional Direct 
Experience 

Minimum Staffing 
Requirements 

 
Support Services 

Level I 
   •  Secretary 
   •  Word Processor 
   •  Administrator 

Clerical, word processing, filing, general 
administration; entry level; no experience or 
education restriction. 

No additional direct experience 
required. 

None. 

Level II 
   •  Drafter 

Drafting, Project Manager’s assistant, 
graphics; 1 - 2 years experience, no 
education restriction. 

No additional direct experience 
required. 

None. 

Level III 
   •  Designer 

Drafting Supervisor, Administrative 
Supervisor,  no education restriction. 
 

No additional direct experience 
required. 

None. 

 
Field Services 

Level I 
   •  Technician 

Closely supervised; conducts routine heavy 
labor during equipment installations; 
sampling, gauging, equipment maintenance; 
entry level; 1 - 2 years experience, no 
education restriction. 

1 year direct experience specific to 
AOS. 

None. 

Level II 
  •  Associate Professional 

Limited supervision; occasional heavy 
labor; sampling, gauging, equipment 
installations, operations, troubleshooting; 2 
- 4 years experience, no education 
restriction. 

1 - 2 years direct experience specific to 
AOS. 

1 each field level or equivalent title. 

Level III 
  •  Staff Professional 

Supervises on-site tasks such as systems 
installations and operations, 
troubleshooting; technical advisor; 5 – 7 
years experience, no education restriction. 
 

2 - 4 years direct experience specific to 
AOS. 

 

Field Services Manager 
   •  Project Professional 

Overall supervision of field services staff; 
works with PMs and OMs on scheduling 
and coordination; 7 - 9 years of experience, 
no education restriction. 

4 - 6 years direct experience specific to 
AOS. 

1 each field manager or equivalent 
title. 
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TABLE E3-2-1 
 

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE 
AND STAFFING REQUIREMENTS FOR ASSESSMENT AND REMEDIATION 

 
Personnel 

Classification 
Minimum Qualifications, 

Responsibilities, and Education 
Additional Direct 

Experience 
Minimum Staffing 

Requirements 
 
 
 

PROFESSIONAL PERSONNEL 
Level I 
   •  Staff Professional 

Close supervision,  routine tasks associated 
with environmental Projects; 1 - 2 years 
experience, BS degree. 

1 - 2 years of direct experience specific 
to AOS. 

None. 

Level II 
  •  Project Professional 

Collects and interprets data, report writing, 
provides Project input; 2 - 4 years 
experience, BS degree. 

2 years of direct experience specific to 
AOS. 

2 each comprised of either geologist, 
hydrologist, engineer, environmental 
scientist, or equivalent title. 

Level III 
  •  Senior Professional 

Limited supervision, independent field 
work, oversees Levels I and II; 4 - 6 years 
experience with BS degree or 1 - 2 years 
experience with MS degree. 

2 - 4 years of direct experience specific 
AOS with BS degree in related field or 
1 - 2 years experience specific to AOS 
with MS degree. 

1 each comprised of either geologist, 
hydrologist, engineer, environmental 
scientist, or equivalent title. 

Level IV 
   •  Project Manager 

Manages Projects of moderate scope, 
prepares cost estimates, supervises others; 6 
- 8 years experience with BS degree or 3 – 4 
years experience with MS degree or 
Arizona R.G. or P.E. 

4 - 6 years of direct experience specific 
to AOS with BS degree in related field 
or 2 - 3 years experience specific to 
AOS with MS degree; Arizona R.G. or 
P.E. 

2 each Project manager or equivalent 
title. 

Level V 
   •  Technical Advisor 

Senior technical leader for environmental 
Projects; QA of Project Plans, report 
review; MS degree; Arizona R.G. or P.E.; 8 
or more years experience. 

6 or more years of direct experience 
specific to AOS. 

1 each Project manager or equivalent 
title. 

Level VI 
   •  Principal 
   •  Senior Technical Director 

Recognized registered professional in area 
of expertise, district/regional responsibility, 
expert testimony; Ph.D.; 12 or more years 
experience. 

8 or more years of direct experience 
specific to AOS. 

None 
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E3-3.0 ASBESTOS AND LEAD-BASED PAINT ASSESSMENT AND/OR ABATEMENT 
 
 The Contractor shall have the ability to provide for the assessment and removal or control of asbestos 

containing building materials (ACMs) and lead-based paint (LBP) at various sites throughout Maricopa 
County.  These services shall be on an as needed, if needed, basis.  The Contractor may assist the UD in 
meetings and negotiations with regulators, property owners, potential responsible parties, and other 
interested parties, including the general public. 

 
 E3-3.1 INTENT: 
 
  Most County facilities erected prior to 1981 are thought to contain some form of ACM and LPB.  

Some preliminary studies of County facilities have been accomplished; however additional 
assessments need to be conducted.  Each asbestos and lead management and control project must 
begin with a building inspection and management plan and an operations and maintenance (O&M) 
plan following the protocol outlined by the Asbestos Hazard Emergency Response Act 
(AHERA),which is supplemented by the Occupational Safety and Health (OSH) Act and the 
National Emission Standard for Hazardous Air Pollutants (NESHAP).  Large and small full-scale 
asbestos and/or lead removal and demolition requires sophisticated procedures including building 
heating, ventilating and air conditioning (HVAC) isolation; evacuation of the space; and stringent 
containment, decontamination, and disposal of the asbestos and/or lead containing waste material.  
Complete removal will eliminate the health hazard and the need for an ongoing O&M program. 

 
  This AOS includes the abatement of ACMs and LBP only.  It DOES NOT encompass replacement 

or remodel construction (other than to replace or repair damages caused by abatement activities). 
 
 E3-3.2 REFERENCES: 
 
  The following references shall apply to this AOS: 
 

E3-3.2.1 40 CFR, Part 61, Subpart M, Asbestos National Emission Standards for Hazardous Air 
Pollutants (NESHAP). 

 
E3-3.2.2 29 CFR, Part 1926, Subpart 1926.1101 Asbestos. 
 
E3-3.2.3 40 CFR, Part 763, Asbestos Model Accreditation Plan: Interim Final Rule (59 FR 

5236-5260). 
 
E3-3.2.4 24 CFR, Parts 5,35,58,200 Housing and Urban Development (HUD). 
 
E3-3.2.5 29 CFR, Parts 1910, 1926 (OSHA). 
 
E3-3.2.6 40 CFR Parts 61,745, 763 (EPA). 

 
 E3-3.3 ASBESTOS ASSESSMENT: 
 
  The purpose is to obtain asbestos management and consulting services, to assess and characterize 

any ACM which may be present, and to develop primary and alternative recommendations for 
remedial action or an O&M plan.  These recommendations will take the form of a survey report or 
work plan which will become the basis of a contract for site abatement or an O&M program.  The 
Assessment Contractor shall provide professional services in accordance with the provisions and 
requirements set forth herein.  The Assessment Contractor shall provide the following tasks under 
the contract on an as needed, if needed basis: 

 
  E3-3.3.1 Project Management: 
 

E3-3.3.1.1 The Assessment Contractor shall designate one individual with a 
technical background and experience in similar asbestos environmental 
projects to act as the Project Designer.  The Project Designer or his/her 
authorized representative  
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  (Maricopa County shall have the right to review any and all credentials of 

individuals proposed as authorized representatives and the right to accept 
or reject any individual not in compliance with County guidelines) must 
be on the site at all times during abatement activities.  The Project 
Designer must work with representatives of the UD throughout the term 
of the project to coordinate project activities and ensure project 
compliance with contract provisions and with all applicable rules and 
regulations of the concerned governing bodies.  The project duration 
should be minimized, and timing of each activity should be coordinated 
with UD activities to minimize negative impacts on the facility use. 

 
E3-3.3.1.2 The Assessment Contractor's responsibilities shall include, but not 

necessarily, be limited to the following: 
 
• Inspections of buildings and property for ACMs. 
• Sampling of suspect materials for identification of asbestos content.  All 

sampling for ACMs shall be made by an AHERA-certified Building 
Inspector at the time of inspection.  A copy of the Building Inspector’s 
certification shall be made a part of the final survey report. 

• Classification of materials as defined by EPA into categories of (1) TSI, 
(2) surfacing, or (3) miscellaneous. 

• Developing an O&M plan.  A copy of the Management Planner’s 
certification shall be made a part of the final survey report. 

• Identification of quantities of materials subject to renovation and 
demolition activities as Regulated Asbestos Containing Materials 
(RACM) or Non-Friable, Category I and II as per NESHAP Revised 
Regulations, dated November 20, 1990. 

• Assessment of the condition of existing asbestos materials. 
• Air monitoring for personnel, area monitoring for prevalent levels of fiber 

or air clearance monitoring of abatement sites.  A copy of the 
Contractor/Supervisor’s certification shall be made a part of the final 
abatement report. 

• Designing asbestos removal projects, preparation of design specifications, 
and providing cost estimates based on the current condition as determined 
during site inspections.  A copy of the Project Designer’s certification 
shall be made a part of the final abatement report. 

• Site managing of asbestos abatement projects and preparation of post 
abatement reports. 

• Performing industrial hygiene consultation for managing asbestos in 
place. 

• Providing assessment reports that can be used for future construction, 
abatement and management activities. 

 
  E3-3.3.1.3 The Assessment Contractor shall consult with the UD and/or monitor for 

other contaminants that may affect the work place safety of work site and 
County employees. 

 
  E3-3.3.1.4 The Assessment Contractor shall provide a safety plan with provisions 

including, but not necessarily limited to the following: 
 
• First aid and emergency procedures and equipment. 
• Delineation of restricted work zones and barricading of openings in area 

(any restrictions shall be coordinated in advance with the UD). 
• Securing of equipment and materials against accident or tampering. 
• Air monitoring for detection of possible explosive or toxic vapors, or 

oxygen deficient atmosphere. 
• Designated “No Smoking” areas. 



SERIAL 03025-RFP 
 

 

 
• Personal protective equipment requirements. 
• Employee training in pertinent safety procedures including fire and 

explosion prevention, heat stress, confined spaces, and toxic vapors 
identification. 

• Sanitation/eating/drinking facilities (may include available County 
facilities where applicable and permissible). 

• Traffic control and safe vehicle operations. 
• Safety of County employees, and visitors. 
• Dust control. 
• Housekeeping. 
• Site restoration. 
• Posting, if necessary, of any contaminated areas. 

 
  E3-3.3.1.5 The Assessment Contractor shall act as the UD’s Agent throughout the 

asbestos abatement project.  The Assessment Contractor shall have the 
authority to stop the work if the Asbestos Abatement Contractor is 
violating any laws or regulations. 

 
  E3-3.3.1.6 The Assessment Contractor shall be responsible for conducting project 

meetings and distributing all notes and minutes of said project meetings. 
 
  E3-3.3.1.7 The Assessment Contractor shall have the authority to complete and sign 

all manifests in the absence of the UD’s designated representatives. 
 
  E3-3.3.2  Analysis: 
 
   The Assessment Contractor shall provide a plan for the laboratory analysis of asbestos 

samples, including but not limited to the following: 
 

• Name of National Voluntary Laboratory Accreditation Program 
(NVLAP)-accredited analytical laboratory. 

• Qualifications of laboratory and its personnel. 
• Methods of analysis prescribed by NESHAP (point-counting is not 

required). 
• Quality assurance procedures. 
• Chain of custody procedures. 
• Laboratory reports. 

 
E3-3.3.2.1 Copies of laboratory reports shall be delivered to the UD’s Project 

Manager or Project Coordinator as they are made available by the 
laboratory or upon request after collection of any sample. 

 
E3-3.3.3 Reporting: 
 
 All inspection and management reports and O&M plans must be in a format similar to 

AHERA inspection and management reports and O&M plans including, but not 
necessarily limited to the following: 
 
• Physical address and legal description. 
• Description and location of the materials sampled.  Floor plans, maps, or 

drawings shall be used to clarify information. 
• Definition of the material as RACM or Non-Friable, Category I or II, and 

as TSI, surfacing, or miscellaneous materials. 
• Quantities of material shall be in linear feet for TSI pipe.  All other 

materials shall be in square feet for surfacing, and cubic feet for volume. 
• Condition of the material shall reflect the overall condition of the material 

represented by the sample. 
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• Risk assessment of exposure potential may be required by the Using 

Department. 
 

   E3-3.3.3.1 Copies of the inspection reports and O&M plans shall be submitted to the 
UD’s Project Manager or Project Coordinator and Maricopa County Risk 
Management. 

 
E3-3.3.4 Abatement Inspections: 
 
 Prior to removal, all RACM must be clearly identified and listed with the quantities 

and locations given; all Non-Friable Category I or II material that does not require 
removal as per EPA's Revised Regulations dated November 20, 1990, and all negative 
samples must be included in the report. 

 
E3-3.3.4.1 All Non-Friable ACMs that do not require removal according to 

NESHAP prior to demolition, and as long as they do not become friable 
in the demolition process, are not classified as asbestos waste.  They 
become part of the demolition debris and must be handled as solid waste 
under the classification of Construction and Demolition Debris.  
Regulations for transport and disposal of construction debris must be 
followed.  Any landfill accepting this type of waste may be used. 

 
E3-3.3.4.2 All personal and area air monitoring reports shall include a summary of 

locations and concentrations in fibers per cubic centimeter (f/cc), and 
copies of the laboratory reports. 

 
E3-3.3.4.3 Contractor's design and management plans shall be in a format agreed 

upon by the Assessment Contractor and the UD, and shall reflect the 
specific needs of the UD. 

 
E3-3.3.4.4 The Assessment Contractor shall provide proper documentation of 

surveys, abatement, operations and maintenance expenses.  The 
Assessment Contractor is responsible to furnish information and for the 
completion of notification forms. 

 
  E3-3.3.5 Conformance With Laws: 
 

  E3-3.3.5.1 The Assessment Contractor must comply with the requirements of the 
following regulations governing any asbestos project, removal, training, 
and disposal: 

 
• EPA/NESHAP Regulations:  40 CFR, Part 61, Subpart M 
• EPA/AHERA Regulations:  40 CFR, Part 763, Subpart E 
• Dept. of Labor, OSHA Regulations:  29 CFR, Part 1926, Section 1101 
• Title 49, Article 9 
• Any other applicable federal, state, County, or local rules and regulations. 

 
E3-3.3.5.2 The Assessment Contractor shall retain copies of the regulations stated 

above on each site where work is being accomplished. 
 
E3-3.3.5.3 Prior to implementation of asbestos removal, the Assessment Contractor 

is responsible to ensure the Abatement Contractor notifies the Maricopa 
County NESHAP Coordinator, and designated County Departments.  The 
notification must comply with 40 CFR, Part 61, Subpart M.  Copies of the 
notification must be provided to those agencies stated below: 
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• Maricopa County Department of Environmental Services 

ATTN: Asbestos NESHAP Coordinator 
 1001 N. Central Avenue, Suite #300 
 Phoenix, Arizona  85004 
 Telephone:  602-506-6708 

 
• Maricopa County Risk Management 

ATTN:  Environmental Risk Management 
222 North Central Avenue, Suite #1110 
Phoenix, Arizona  85004 
Telephone:  602-506-2891 or 506-5063 

 
• UD's Project Manager or Project Coordinator who is responsible for the 

specific project. 
 

E3-3.3.5.4 The Assessment Contractor shall meet with the designated 
representative(s) stated above to review the schedule of work and specify 
special needs.  At that time, the Assessment Contractor shall identify a 
qualified project manager who shall be on-site for the duration of the 
project with authority to act as the Assessment Contractor's authorized 
representative. 

 
E3-3.3.5.5 The Assessment Contractor shall be responsible for checking the 

Asbestos Abatement Contractor's employee records to ensure all medical 
records, training, and certifications are current.  Assessment Contractor 
employees working on the project must have had EPA/AHERA-approved 
Asbestos Abatement Supervisors Training and/or Asbestos Workers 
Training, and conform to EPA and OSHA regulations.  The Assessment 
Contractor shall have at any site a copy of the written safety, respiratory, 
and hazardous communications program manuals. 

 
E3-3.3.5.6 The Assessment Contractor shall ensure that all barriers, signs, and 

appropriate labels are posted as required pursuant to any or all pertinent 
regulations. 

 
E3-3.3.5.7 The Assessment Contractor shall inspect the enclosure or regulated area 

during its construction, and its use before abatement is implemented.  
Acceptance of the enclosure or regulated areas must be documented by 
both the management site representative and the Abatement Contractor's 
authorized representative. 

 
   E3-3.3.5.8 The Assessment Contractor shall perform inspections and monitoring as 

follows: 
 

• Personnel monitoring, independent of that done by the Asbestos 
Abatement Contractor as a quality assurance measure.  A minimum of 
one worker per day shall be monitored during actual removal of asbestos.  
Additional personnel monitoring shall be accomplished when warranted 
by the size of the project or by circumstances that may require excursion 
level monitoring. 

• Area monitoring outside the exhaust, decon, and load-out areas when full 
enclosures are used, to demonstrate control of fiber release to the outside 
air. 

• Monitoring to ensure that negative air pressure is maintained inside the 
enclosure when it is used. 

• Checking water filtration devices to see that they are functioning properly 
and that five (5) micron final filters are used. 
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• Final clearance monitoring shall be done in all enclosures where required 

by regulations.  The number of samples shall be determined by the size of 
the area and the configuration of the space in each enclosure.  One (1) to 
five (5) samples should be taken.  Analysis shall be by Phase Contrast 
Microscopy (PCM) unless otherwise specifically stated.  Air sample 
results shall be available on the job site within 24 hours (turnaround 
time), or less. 

• PCM final air clearance shall be to the EPA Standard of 0.01 f/cc or 
transmission electron microscopy (TEM) final air clearance shall be less 
than 70 structures/millimeter squared for all areas that will be reoccupied. 

• When friable materials are removed prior to demolition of structures, the 
fiber count must be equal to, or less than, the action level of 0.01 f/cc 
before the enclosure can be removed. 

• A final report including all the monitoring results, copies of manifests, 
field notes and recommendations related to the project must be submitted 
to the UD prior to final payment.  A copy of the final report will also be 
submitted to Maricopa County Risk Management. 

 
  E3-3.3.6 Inspections: 
 
   The Assessment Contractor shall be responsible for any and all site inspections, 

estimations of quantity of work, or recognition of unusual or special situations, which 
may affect a timely and scheduled completion of the work. 
 
E3-3.3.6.1 The Assessment Contractor shall authorize Maricopa County's 

representatives access to the work site, materials, records, or any other 
relevant data specified herein.  Furthermore, the Assessment Contractor 
shall provide proper facilities for such access and inspection.  Only 
authorized personnel will be allowed on the work site providing that they 
have obtained a security clearance from the UD requesting such 
clearance. 

 
  E3-3.3.7 Using Department Responsibilities: 
 
   E3-3.3.7.1 The UD requesting services of the Assessment Contractor should provide 

specific written information concerning the project.  This may include, 
but not necessarily be limited to the following: 

 
• Address of the site where services are required.  Include a specific 

description of the site (e.g., boiler room, steam tunnel, residential 
structures, 20,000 square foot commercial buildings, etc.). 

• A drawing or map of the area of buildings and any construction records 
that might identify asbestos construction materials. 

• Other inspection reports. 
• Purpose for the project; emergency removal/cleanup, renovation, 

demolition, and repair or maintenance. 
• Other hazards which require assessment by technically trained 

inspectors. 
• Other Abatement Contractors whose work they may be monitoring, and 

items in other contracts that need to be coordinated with the 
Assessment Contractor's service activities. 

• Coordination for moving of patients, inmates, employees, etc. 



SERIAL 03025-RFP 
 

 

 
 E3-3.4 ASBESTOS ABATEMENT: 
 

The Abatement Contractor shall provide services in support of various UD’s abatement activities at 
their facilities that may pose a liability to Maricopa County.  These services shall include, 
but are not necessarily limited to initial response and abatement actions to minimize the 
threat to public health, safety, and the environment of the facilities or properties to prevent 
further contamination. 

 
  E3-3.4.1 Project Management: 
 
   E3-3.4.1.1 Services to be provided by the Abatement Contractor may include, but 

are not necessarily limited to: 
 

• Preparing initial estimate for all corrective actions as requested by the UD 
in accordance with purchasing procedures. 

• Removal of friable ACM/RACM prior to renovation and demolition 
activities. 

• Repairing and maintenance of damaged ACMs. 
• Sending all NESHAP notifications to the Maricopa County NESHAP 

Coordinator for all demolitions, even when no asbestos is present, and for 
all renovations where the amount of RACM to be disturbed is greater 
than 260 linear feet on pipes, greater than 160 square feet on other facility 
components, or greater than 35 cubic feet on facility components.  The 
Maricopa County NESHAP Coordinator shall receive original 
notifications and revisions. 

• Removal, prior to renovation, and demolition of small scale, short 
duration projects of RACM below threshold amounts (less than or equal 
to 160 square feet. of surface, less than or equal to 260 linear feet. of pipe, 
or less than or equal to 35 cubic feet on components) requires a courtesy 
notification to the Maricopa County NESHAP Coordinator. 

• Cleaning up of asbestos materials from unpredicted fiber release 
episodes. 

• Containing or encapsulation. 
• Disposal. 
 

E3-3.4.1.2 The Abatement Contractor shall provide any or all of the contract services 
as stipulated by contract issued by the UD.  Such services shall be 
provided in a manner specified or approved by Maricopa County to the 
satisfaction of the UD.  The services shall include the personnel, 
materials, and equipment required to complete the ordered work. 

 
   E3-3.4.1.3 The logical sequence of work/services required under the contract is as 

follows: 
 

• Initial response 
• Notification and scheduling 
• Site preparation 
• Implementation of corrective actions 
• Clean-up. 

 
  E3-3.4.2 Using Department Responsibilities: 
 
   E3-3.4.2.1 The UD requesting specific abatement services will provide to the 

Abatement Contractor information pertaining to the project, including but 
not necessarily, limited to the following: 
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E3-3.4.2.1.1 Physical address/legal description of location of the site 

where work is to be accomplished.  The UD will include a 
specific description of the site (e.g., boiler room, steam 
pipe tunnel, residential structure, commercial building, 
etc.). 

 
E3-3.4.2.1.2 Drawing(s) of the area to be abated and/or a map(s) 

stating the location(s) of the building(s) to be abated. 
 
E3-3.4.2.1.3 Copy(s) of survey report(s) including all lab test results 

identifying the Category I and Category II materials, the 
condition of the materials, and the kind and quantity of 
asbestos present. 

 
E3-3.4.2.1.4 Description of the quantity of RACM friable asbestos 

material in estimated square feet on surface, linear feet on 
pipe, and other description of miscellaneous materials. 

 
    E3-3.4.2.1.5 Purpose for the project: 
 

• Emergency removal/cleanup 
• Renovation, repair, or maintenance 
• Demolition. 

 
   E3-3.4.2.2 The UD requesting specific abatement services will provide to the 

Abatement Contractor information pertaining to the project, including but 
not necessarily, limited to the following:  (continued) 

 
    E3-3.4.2.2.1 Requirements for removal: 
 

• Wiping/moving furnishings 
• Carpet cleaning/removal 
• Electrical fixture removal 
• Non-movable objects. 

 
    E3-3.4.2.2.2 Hazards associated with the project: 
 

• Hot/cold pipes or surfaces 
• Confined space entry 
• Other physical or chemical hazards that may be 

present. 
 

E3-3.4.2.2.3 Requirements for replacement materials. 
 
E3-3.4.2.2.4 Availability of water, power, drains, and space for setting 

up work stations, supplies, and waste trailers. 
 
E3-3.4.2.2.5 The UD's designated representative(s). 
 
E3-3.4.2.2.6 Time schedule requirements for the project. 
 
E3-3.4.2.2.7 A Walk-through Conference with the Abatement 

Contractor and Assessment Contractor will be conducted 
prior to implementation of the project. 

 
E3-3.4.2.2.8 The UD may provide utilities for the Abatement 

Contractor's use if work is being accomplished within a 
County-owned facility. 
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  E3-3.4.3 Regulatory Requirements: 
 
   E3-3.4.3.1 The Abatement Contractor must comply with the requirements of the 

following regulations governing asbestos removal and disposal: 
 

• EPA/NESHAP Regulations:  40 CFR, Part 61, Subpart M 
• EPA/AHERA Regulations:  40 CFR, Part 763 
• Dept. of Labor, OSHA Regulations:  29 CFR, Part 1926, Section 1101 
• Title 49, Article 9 
• Any other applicable federal, state, County, or local rules and regulations. 

 
   E3-3.4.3.2 The Abatement Contractor shall retain copies of the regulations stated 

above on each site where work is being accomplished. 
 
   E3-3.4.3.3 Prior to implementation of asbestos removal the Abatement Contractor 

shall provide the Maricopa County NESHAP Coordinator, Maricopa 
County Risk Management, and the UD with the necessary written 10 day 
notification.  The notification must comply with 40 CFR, Part 61, Subpart 
M, paragraph 61.145.  (Revised Regulations as of November 20, 1990.). 

 
• Maricopa County Department of Environmental Services 
 ATTN: Asbestos NESHAP Coordinator 
 1001 N. Central Avenue, Suite #300 
 Phoenix, Arizona  85004 
 Telephone:  602-506-6708 
 
• Maricopa County Risk Management 
 ATTN:  Environmental Risk Management 
 222 North Central Avenue, Suite #1110 
 Phoenix, Arizona  85004 
 Telephone:  602-506-2891 or 506-5063 
 
• Using Department's Project Manager or Project Coordinator responsible 

for the specific project. 
 
   E3-3.4.3.4 The Abatement Contractor shall meet with the designated 

representative(s) stated above to review the schedule of work and specify 
special needs.  At that time, the Abatement Contractor shall identify a 
project supervisor who shall be on-site for the duration of the project with 
authority to act as the Abatement Contractor's authorized representative.  
This individual must be currently certified as an AHERA 
Contractor/Supervisor. 

 
   E3-3.4.3.5 The Abatement Contractor shall furnish documentation certifying that 

employees working on each project have had EPA/AHERA-approved 
Asbestos Contractor/Supervisor Training, and/or Asbestos Worker 
Training, and are currently certified. 

 
   E3-3.4.3.6 Training shall include all the elements specified in 40 CFR, Part 61, 

Subpart M; 29 CFR, Part 1926.1101; and 40 CFR, Part 763. 
 
   E3-3.4.3.7 The Abatement Contractor shall have a copy of their written hazard 

communication (to include copies of MSDS), safety program, and 
respiratory protection programs at the project site. 

 
   E3-3.4.3.8 The Abatement Contractor shall ensure that medical examinations 

required under asbestos regulations are current for all employees involved 
in each project. 
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   E3-3.4.3.9 The Abatement Contractor shall post all signs, and use appropriate labels, 

pursuant to asbestos regulations. 
 
   E3-3.4.3.10 The Abatement Contractor shall be required to furnish his/her own 

utilities, including water and electrical when the work is being 
accomplished at a remote site and/or where not available at the site.  In 
County-owned/operated buildings, the UD will furnish the following: 

 
• Sufficient electric power from outside the abatement area to power the 

Abatement Contractor's equipment. 
• Water taps adjacent to, or in the work area, for the Abatement 

Contractor's use. 
• Access to a drain for disposal of filtered water at the project site. 
• Designated area for storing supplies and parking disposal trailers adjacent 

to the project site. 
 
  E3-3.4.4 Air Monitoring: 
 
   E3-3.4.4.1 Air monitoring shall be required throughout the entire removal and 

cleaning operation.  This shall include, but not necessarily be limited, to 
the following: 

 
• Personal monitoring of employees inside regulated areas. 
• Exposure monitoring shall be accomplished in accordance with 29 CFR, 

Part 1926.58 (f). 
• Area monitoring as may be needed to control the site in and/or adjacent to 

the points of entry, and exits from the regulated area. 
• Continuous monitoring of the negative air from the time it is established, 

and until final clearance is demonstrated. 
• Final clearance for demolition projects shall show fiber levels are less 

than the AHERA clearance concentration of 0.01 f/cc. 
• The Assessment Contractor is responsible for final air clearance.  Should 

the clearance monitoring need to be repeated provided that the clearance 
fails to pass EPA requirements, this cost shall be incurred by the 
Abatement Contractor. 

 
   E3-3.4.4.2 Records of the above monitoring and the results shall be posted on-site, as 

soon as they are finalized. 
 
   E3-3.4.4.3 A summary report of all air monitoring data shall be submitted to the UD 

or its designated representative at the end of the project.  The Abatement 
Contractor shall furnish all air monitoring results (written) along with 
copies of all manifests, permits, etc. within one (1) month of the 
completion of the project.  Final payment for services shall be contingent 
upon receipt and acceptance of the summary report. 

 
  E3-3.4.5 Work Area Preparation: 
 
   E3-3.4.5.1 The Abatement Contractor shall establish regulated areas in accordance 

with the above regulations.  When friable materials are removed as 
defined by OSHA, negative pressure enclosures shall be utilized. 

 
   E3-3.4.5.2 Where the Abatement Contractor has taken out detachable electrical, 

heating, ventilation equipment, and other items located on the asbestos 
material, the Abatement Contractor shall clean, handle, and store these 
items in an undamaged condition.  The UD will provide any special 
instructions for reinstalling all such items, unless otherwise determined 
by the nature of the project. 
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   E3-3.4.5.3 When removing detachable items prior to removal of friable materials 

from buildings that are scheduled for demolition, all such items shall be 
wet wiped where they have come in contact with friable materials.  These 
items shall be stacked to prevent unnecessary damage.  The salvage value 
of these items may be part of other County contracts. 

 
   E3-3.4.5.4 NESHAP requires that all friable material must be removed before 

demolition of buildings.  All friable waste and control devices must be 
disposed of in a NESHAP-approved waste disposal site. 

 
   E3-3.4.5.5 All non-friable materials that do not require removal prior to demolition 

are not classified as asbestos waste.  As per EPA/NESHAP and EPA 
Standards, non-friable ACM becomes part of the demolition debris and 
must be handled as solid waste under the classification of Construction 
and Demolition Debris.  Regulations for transporting and disposal of 
construction and demolition debris must be followed.  Any ADEQ-
approved landfill accepting this kind of waste can be utilized.  The EPA 
guidance manual "A Guide to Normal Demolition Practices Under the 
Asbestos NESHAP" must be utilized. 

 
  E3-3.4.6 Repair Of Existing Surfaces: 
 
   E3-3.4.6.1 As determined by the nature of each project, existing areas that require 

repair must be identified prior to the implementation of the project.  Areas 
that require repair due to asbestos removal, must be identified after the 
removal of the substance and the UD notified in writing as to the extent 
of the repairs required. 

 
   E3-3.4.6.2 The Abatement Contractor shall provide fiber encapsulants to surfaces 

where RACM were removed. 
 
  E3-3.4.7 Acceptance Of Completed Project: 
 
   E3-3.4.7.1 After the Abatement Contractor has cleaned the abated area and before 

final acceptance testing is accomplished, the area shall be inspected by 
the authorized UD representative with the Abatement Contractor. 

 
    During this inspection, the Assessment Contractor, who is AHERA 

Project Designer-trained, in conjunction with the Abatement Contractor 
will determine areas that need further refinement.  Any additional work 
must be performed prior to the final acceptance testing. 

 
   E3-3.4.7.2 The negative air system shall remain on until results of the clearance tests 

prove that the fiber level is below 0.01 f/cc.  Small scale projects which 
do not require the use of a negative air system do not need to be cleared 
by final clearance tests. 

 
   E3-3.4.7.3 Application of the new surface treatment shall be specified by the UD and 

shall be done in accordance with the standards specified herein.  
Reinstallation of all fixtures, and restoration of electrical power to all 
electrical fixtures is the responsibility of the Abatement Contractor. 

 
   E3-3.4.7.4 The Abatement Contractor shall conduct an inspection to ascertain that all 

work has been accomplished pursuant to the project.  The final inspection 
shall include the authorized UD representative, as well as other 
Department representatives that need to be involved. 
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   E3-3.4.7.5 The Abatement Contractor shall be responsible for and shall verify any 

and all site inspections, estimations of quantity of work, or recognition of 
unusual or special situations which may affect a timely and scheduled 
completion of the work. 

 
   E3-3.4.7.6 The Abatement Contractor shall authorize Maricopa County's authorized 

representatives access to the work site, materials, records, or any other 
relevant data specified herein.  Furthermore, the Abatement Contractor 
shall provide proper facilities for such access and inspection. 

 
  E3-3.4.8 Materials, Equipment And Employees: 
 
   E3-3.4.8.1 The Abatement Contractor shall agree and understand that he/she shall 

supply any and all labor, supervision, installed and consumable materials, 
equipment, services, testing devices, warehousing, tools, and each and 
every item of expense necessary for the supply, fabrication, erection, 
installation, application, handling, hauling, unloading, receiving, 
evaluation, design engineering, testing, and assembly of the abatement of 
asbestos containing or contaminated materials removed and restoration of 
areas hereinafter stated in the Contract. 

 
   E3-3.4.8.2 The Abatement Contractor shall perform all labor in a competent, 

reliable, and workmanlike manner, including use of subcontractors, 
superintendents, foremen, and skilled and unskilled employees employed 
by the Abatement Contractor. 

 
   E3-3.4.8.3 Any Abatement Contractor personnel or outside personnel of another 

trade not employed for asbestos abatement; but working in an asbestos 
contaminated area, shall be informed of the locations and presence of 
ACMs as forth by both Federal and State OSHA regulations. 

 
   E3-3.4.8.4 The UD or the Assessment Contractor has the authority to stop any or all 

abatement activities at any time that it has been determined that 
conditions are not within the specifications or any applicable regulations, 
or that an unsafe condition exists.  The decision to stop work is solely at 
the discretion of the UD in conjunction with the Assessment Contractor. 

 
   E3-3.4.8.5 The abatement activity shall not continue until the conditions have been 

corrected to the satisfaction of Maricopa County. 
 
   E3-3.4.8.6 Standby time occurring during a stop work condition shall be at the 

Abatement Contractor's expense. 
 
  E3-3.4.9 Using Department’s Project Manager Or Coordinator: 
 
   E3-3.4.9.1 The Abatement Contractor shall report directly to the UD’s Project 

Manager or Project Coordinator. 
 
   E3-3.4.9.2 The Abatement Contractor shall furnish a written estimate of the cost of 

each project (once the estimate has been finalized, the total guaranteed 
not-to-exceed, firm, fixed price shall govern the over-all project.  
Maricopa County shall not be obligated to honor any additional estimates 
or amendments to the project, except in special isolated pre-approved 
instances) based upon the firm, fixed prices stated in the contract. 

 
   E3-3.4.9.3 The Abatement Contractor shall be required to complete all the work 

outlined by the estimate, and in the time frame stipulated in the contract. 
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   E3-3.4.9.4 The Abatement Contractor shall agree and understand that the UD’s 

Project Manager or Project Coordinator shall have full and final authority 
for, but not limited to, the following: 

 
• Determination of completion of each project 
• Review of work schedules 
• Approval of clean-up procedures 
• Disapproval or approval of the use of certain equipment, personnel, 

materials, services, and/or procedures 
• Establishment of proper safety protocol 
• Issuance of stop-work orders for safety, environmentally unsafe activities, 

procedures, or unnecessary work. 
 

   E3-3.4.9.5 The Abatement Contractor shall agree that the completion of a project 
shall be upon the final removal and disposal of all materials, substances, 
and/or RACM. 

 
   E3-3.4.9.6 The completion date shall conform to the dates specified in the NESHAP 

notification, or modified/revised notification. 
 
   E3-3.4.9.7 Copies of any revisions to the NESHAP notification and an explanation 

shall be forwarded to the UD’s Project Manager or Project Coordinator 
and Maricopa County Risk Management. 

 
E3-3.4.9.8 A project shall be deemed complete at the convenience of the Using 

Department by the Project Manager or Project Coordinator. 
 
   E3-3.4.9.9 The Abatement Contractor shall submit all copies specified in the project 

contract for payment to the designated representative for certification. 
 
    E3-3.4.9.10 The Abatement Contractor shall keep a complete record of all labor, 

equipment, materials, and outside services expended in the performance 
of a project under the contract, and shall include such record as a closeout 
document with the final invoice for services.  A copy of all closeout 
documents shall be provided to Maricopa County Risk Management for 
record keeping purposes. 

 
E3-3.5  LEAD-BASED PAINT ASSESSMENT 
 
 The purpose is to obtain lead-based paint management and consulting services, to assess and 

characterize any LBP which may be present, and to develop primary and alternative 
recommendations for remedial action or an O&M program that includes a hazard contol plan.  
These recommendations will take the form of a survey report or work plan which will become the 
basis of a contract for site abatement or an O&M program.  The Assessment Contractor shall 
provide professional services in accordance with the provisions and requirements set forth herein.  
The Assessment Contractor shall provide the following tasks under the contract on an as needed, if 
needed basis: 

 
E3-3.5.1 Project Management: 
 

E3-3.5.1.1 The Assessment Contractor shall designate one individual with a 
technical background and experience in similar lead paint risk assessment 
and management projects to act as the Project Designer.  The Project 
Designer or his/her authorized representative must be on the site at all 
times during abatement activities.  The Project Designer must work with 
representatives of the UD throughout the term of the project to coordinate 
project activities and ensure project compliance with contract provisions 
and with all applicable rules and regulations of the concerned governing 



SERIAL 03025-RFP 
 

 

bodies.  The project duration should be minimized, and timing of each 
activity should be coordinated with UD activities to minimize negative 
impacts on the facility use. 

 
  E3-3.5.1.2 Maricopa County shall have the right to review any and all credentials of 

individuals proposed as authorized representatives and the right to accept 
or reject any individual not in compliance with County guidelines. 

 
 E3-3.5.1.3 The Assessment Contractor's responsibilities shall include, but not 

necessarily, be limited to the following: 
 

• Inspections of buildings and property for LBP, lead residues, and/or lead 
in drinking water. 

• Sampling of suspect materials for identification of lead content.  All 
sampling for lead shall be made by an EPA-certified Lead Inspector at the 
time of inspection.  A copy of the Lead Inspector’s certification shall be 
made a part of the final survey report. 

• Assessment and classification of paint film quality as defined by HUD 
into categories of (1) intact, (2) fair, or (3) poor. 

• Developing an O&M plan that includes a risk assessment and hazard 
control plan.  A copy of the Lead Risk Assessor’s certification shall be 
made a part of the final survey report. 

• Identification of quantities of materials subject to repair, renovation, and 
demolition activities. 

• Air monitoring for personnel, area monitoring for prevalent levels of lead, 
or air clearance monitoring of abatement sites.  A copy of the Lead 
Contractor/Supervisor’s certification shall be made a part of the final 
abatement report. 

• Designing lead exposure mitigation/abatement projects, preparation of 
design specifications, and providing cost estimates based on the current 
condition as determined during site inspections.  A copy of the Lead 
Project Designer’s certification shall be made a part of the final 
abatement report. 

• Site managing of lead exposure mitigation/abatement projects and 
preparation of post abatement reports. 

• Performing industrial hygiene consultation for managing lead in place. 
• Providing assessment reports that can be used for future construction, 

abatement and management activities. 
 
E3-3.5.1.4 The Assessment Contractor shall consult with the UD and/or monitor for 

other contaminants that may affect the work place safety of work site and 
County employees. 

 
E3-3.5.1.5 The Assessment Contractor shall provide a safety plan with provisions 

including, but not necessarily limited to the following: 
 
• First aid and emergency procedures and equipment. 
• Delineation of restricted work zones and barricading of openings in area 

(any restrictions shall be coordinated in advance with the UD). 
• Securing of equipment and materials against accident or tampering. 
• Air monitoring for detection of possible explosive or toxic vapors, or 

oxygen deficient atmosphere. 
• Designated “No Smoking” and “No Eating/Drinking” areas. 
• Personal protective equipment requirements. 
• Employee training in pertinent safety procedures including fire and 

explosion prevention, heat stress, confined spaces, and toxic vapors 
identification. 
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• Sanitation/eating/drinking facilities (may include available County 
facilities where applicable and permissible). 

• Traffic control and safe vehicle operations. 
• Safety of County employees, and visitors. 
• Dust control. 
• Housekeeping. 
• Site restoration. 
• Posting, if necessary, of any contaminated areas. 

 
E3-3.5.1.6 The Assessment Contractor shall act as the UD’s Agent throughout the 

lead mitigation/abatement project.  The Assessment Contractor shall have 
the authority to stop the work if the Lead Mitigation/Abatement 
Contractor is violating any laws or regulations. 

 
E3-3.51.7 The Assessment Contractor shall be responsible for conducting project 

meetings and distributing all notes and minutes of said project meetings. 
 
E3-3.5.18 The Assessment Contractor shall have the authority to complete and sign 

all manifests in the absence of the UD’s designated representatives. 
 
E3-3.5.2 Analysis: 
 

The Assessment Contractor shall provide a plan for the laboratory analysis of lead 
samples, including but not limited to the following: 
 
• Name of National Lead Laboratory Accreditation Program (NLLAP)-

accredited analytical laboratory. 
• Qualifications of laboratory and its personnel. 
• Methods of analysis prescribed by EPA. 
• Quality assurance procedures. 
• Chain of custody procedures. 
• Laboratory reports. 
 
E3-3.5.2.1 Copies of laboratory reports shall be delivered to the UD’s Project 

Manager or Project Coordinator as they are made available by the 
laboratory or upon request after collection of any sample. 

 
E3-3.5.3 Reporting: 
 

All inspection reports, management reports, hazard control plans, and O&M plans must 
be in a format similar to HUD inspection and risk assessment reports and O&M plans 
including, but not necessarily limited to the following: 
 
• Physical address and legal description. 
• Description and location of the materials sampled.  Floor plans, maps, or 

drawings shall be used to clarify information. 
• Definition of the paint film conditions. 
• Quantities of material shall be in linear feet for pipe.  All other materials shall 

be in square feet for surfacing, and cubic feet for volume. 
• Condition of the material shall reflect the overall condition of the material 

represented by the sample. 
• Decription of any statistical method used in the sampling process. 
• Inclusion of all analytical results, both positve and negative. 
• Risk assessment of exposure potential may be required by the UD including 

hazard control options. 
 



SERIAL 03025-RFP 
 

 

E3-3.5.3.1 Copies of the inspection and risk assessment reports and O&M plans shall 
be submitted to the UD’s Project Manager or Project Coordinator and 
Maricopa County Risk Management. 

 
E3-3.5.4 Abatement Inspections: 

 
Prior to abatement, all lead containing materials must be clearly identified and listed with 
the quantities and locations given, and all negative samples must be included in the 
report. 

 
E3-3.5.4.1 All LBP that does not require removal according to 40 CFR 261 prior to 

demolition is not classified as lead containing waste.  It becomes part of 
the demolition debris and must be handled as solid waste under the 
classification of Construction and Demolition Debris.  Regulations for 
transport and disposal of construction debris must be followed.  Any 
permitted landfill accepting this type of waste may be used. 

 
E3-3.5.4.1.1 If any lead waste is determined to be a hazardous waste 

per 40 CFR 261, it shall be handled as a regulated 
hazardous waste subject to any and all transport and 
disposal regulations addressing such waste.  The 
Assessment Contractor’s Project Designer will prepare 
plans and specifications to remove the lead such that the 
remaining materials can be disposed as solid waste as 
described above.  The landfill accepting such waste must 
be appropriately and currently licensed. 

 
E3-3.5.4.2 All personal and area air monitoring reports shall include a summary of 

locations and concentrations in micrograms per  cubic meter (µg/m3), and 
copies of the laboratory reports. 

 
E3-3.5.4.3 Contractor's design and management plans shall be in a format agreed 

upon by the Assessment Contractor and the UD, and shall reflect the 
specific needs of the UD. 

 
E3-3.5.4.4 The Assessment Contractor shall provide proper documentation of 

surveys, abatement, operations and maintenance expenses.  The 
Assessment Contractor is responsible to furnish information and for the 
completion of notification forms. 

 
  E3-3.5.5 Conformance With Laws: 
 

  E3-3.5.5.1 The Assessment Contractor must comply with the requirements of the 
following regulations governing asbestos project, removal, training, and 
disposal: 

 
• EPA Regulations:  40 CFR, Part 261, Subpart C 
• EPA Regulations:  40 CFR, Part 745 
• Dept. of Labor, OSHA Regulations:  29 CFR, Parts 1910.1025 and 

1926.26 
• Title 49, Arizona Revised Statutes 
• Any other applicable federal, state, County, or local rules and regulations. 

 
E3-3.5.5.2 The Assessment Contractor shall retain copies of the regulations stated 

above on each site where work is being accomplished. 
 
E3-3.5.5.3 Prior to implementation of lead-containing material removal, the 

Assessment Contractor is responsible to ensure the Abatement Contractor 
notifies the designated regulatory authority’s coordinator, and designated 
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County Departments.  The notification must comply with 40 CFR.  
Copies of the notification must be provided to those agencies stated 
below: 

 
• Maricopa County Risk Management 
 ATTN:  Environmental Risk Management 
 222 North Central Avenue, Suite #1110 
 Phoenix, Arizona  85004 
 Telephone:  602-506-2891 or 506-5063 
 
• UD's Project Manager or Project Coordinator who is responsible for the 

specific project. 
 

E3-3.5.5.4 The Assessment Contractor shall meet with the designated 
representative(s) stated above to review the schedule of work and specify 
special needs.  At that time, the Assessment Contractor shall identify a 
qualified project manager who shall be on-site for the duration of the 
project with authority to act as the Assessment Contractor's authorized 
representative. 

 
E3-3.5.5.5 The Assessment Contractor shall be responsible for checking the Lead 

Abatement/Mitigation Contractor's employee records to ensure all 
medical records, training, and certifications are current.  Assessment 
Contractor employees working on the project must have had EPA Lead 
Abatement Supervisors Training and/or Lead Workers Training, and 
conform to EPA and OSHA regulations.  The Assessment Contractor 
shall have at any site a copy of the written safety, respiratory, and 
hazardous communications program manuals. 

 
E3-3.5.5.6 The Assessment Contractor shall ensure that all barriers, signs, and 

appropriate labels are posted as required pursuant to any or all pertinent 
regulations. 

 
E3-3.5.5.7 The Assessment Contractor shall inspect the enclosure or regulated area 

during its construction, and its use before abatement is implemented.  
Acceptance of the enclosure or regulated areas must be documented by 
both the management site representative and the Abatement Contractor's 
authorized representative. 

 
E3-3.5.5.8 The Assessment Contractor shall perform inspections and monitoring as 

follows: 
 

• Personnel monitoring, independent of that done by the Lead 
Abatement/Mitigation Contractor as a quality assurance measure.  A 
minimum of one worker per day shall be monitored during actual removal 
of lead-containing materials.  Additional personnel monitoring shall be 
accomplished when warranted by the size of the project or by 
circumstances that may require excursion level monitoring. 

• Area monitoring outside the exhaust, decon, and load-out areas when full 
enclosures are used, to demonstrate control of particulate lead release to 
the outside air. 

• Monitoring to ensure that negative air pressure is maintained inside the 
enclosure when it is used. 

• Checking water filtration devices to see that they are functioning properly 
and that the appropriate final filters are used. 

• Final clearance monitoring shall be done in all enclosures where required 
by regulations.  The number of samples shall be determined by the size of 
the area and the configuration of the space in each enclosure.  One (1) to 
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five (5) samples should be taken.  Air sample results shall be available on 
the job site within 24 hours (turnaround time), or less. 

• Final air clearance shall be to the OSHA Standard of 30 µg/m3 and final 
surface clearance shall be less than 5 micrograms per liter (µg/L) before 
the enclosure can be removed. 

• A final report including all the monitoring results, copies of manifests, 
field notes and recommendations related to the project must be submitted 
to the UD prior to final payment.  A copy of the final report will also be 
submitted to Maricopa County Risk Management. 

 
  E3-3.5.6 Inspections: 
 

The Assessment Contractor shall be responsible for any and all site inspections, 
estimations of quantity of work, or recognition of unusual or special situations, which 
may affect a timely and scheduled completion of the work. 

 
   E3-3.5.6.1 The Assessment Contractor shall authorize Maricopa County's 

representatives access to the work site, materials, records, or any other 
relevant data specified herein.  Furthermore, the Assessment Contractor 
shall provide proper facilities for such access and inspection.  Only 
authorized trained personnel will be allowed on the work site providing 
that they have obtained a security clearance from the UD requesting such 
clearance. 

 
  E3-3.5.7 Using Department Responsibilities: 
 
   E3-3.5.7.1 The UD requesting services of the Assessment Contractor should provide 

specific written information concerning the project.  This may include, 
but not necessarily be limited to the following: 

 
• Address of the site where services are required.  Include a specific 

description of the site (e.g., boiler room, steam tunnel, residential 
structures, 20,000 square foot commercial buildings, etc.). 

• A drawing or map of the area of buildings and any construction records 
that might identify lead-containing materials. 

• Other inspection reports. 
• Purpose for the project; emergency removal/cleanup, renovation, 

demolition, and repair or maintenance. 
• Other hazards which require assessment by technically trained inspectors. 
• Other Abatement Contractors whose work they may be monitoring, and 

items in other contracts that need to be coordinated with the Assessment 
Contractor's service activities. 

• Coordination for moving of patients, inmates, employees, etc. 
 
 E3-3.6 LEAD ABATEMENT: 
 

The Abatement/Mitigation Contractor shall provide services in support of various UD’s 
abatement/mitigation activities at their facilities that may pose a liability to Maricopa County.  
These services shall include, but are not necessarily limited to initial response and abatement 
actions to minimize the threat to public health, safety, and the environment of the facilities or 
properties to prevent further contamination. 
 

  E3-3.6.1 Project Management: 
 
   E3-3.6.1.1 Services to be provided by the Abatement/Mitigation Contractor may 

include, but are not necessarily limited to: 
 

• Preparing initial estimate for all corrective actions as requested by the UD 
in accordance with purchasing procedures. 
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• Removal of lead-containing materials prior to renovation and demolition 
activities. 

• Repairing and maintenance of damaged lead surfaces. 
• Sending any notifications to the designated regulatory authority, if 

applicable, for all demolitions, and Maricopa County Risk management 
even when no lead is present. 

• Cleaning up of lead-containing materials from unpredicted particulate 
release episodes. 

• Containing or encapsulation. 
• Disposal. 
 

E3-3.6.1.2 The Abatement Contractor shall provide any or all of the contract services 
as stipulated by contract issued by the UD.  Such services shall be 
provided in a manner specified or approved by Maricopa County to the 
satisfaction of the UD.  The services shall include the personnel, 
materials, and equipment required to complete the ordered work. 
 

E3-3.6.1.3 The logical sequence of work/services required under the contract is as 
follows: 

 
• Initial response 
• Notification and scheduling 
• Site preparation 
• Implementation of corrective actions 
• Clean-up. 

 
  E3-3.6.2 Using Department Responsibilities: 
 
   E3-3.6.2.1 The UD requesting specific abatement services will provide to the 

Abatement/Mitigation Contractor information pertaining to the project, 
including but not necessarily, limited to the following: 

 
E3-3.6.2.1.1 Physical address/legal description of location of the site 

where work is to be accomplished.  The UD will include a 
specific description of the site (e.g., boiler room, steam 
pipe tunnel, residential structure, commercial building, 
etc.). 

 
E3-3.6.2.1.2 Drawing(s) of the area to be abated and/or a map(s) 

stating the location(s) of the building(s) to be abated. 
 
E3-3.6.2.1.3 Copy(s) of survey report(s) including all lab test results 

identifying the lead-containing materials, the condition of 
the materials, and the quantity present. 

 
E3-3.6.2.1.4 Description of the quantity of lead-containing material in 

estimated square feet on surface, linear feet on pipe, and 
other description of miscellaneous materials. 

 
E3-3.6.2.1.5 Purpose for the project: 
 

• Emergency removal/cleanup 
• Renovation, repair, or maintenance 
• Demolition. 

 
   E3-3.6.2.1.6 Requirements for removal: 

 
• Wiping/moving furnishings 
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• Carpet cleaning/removal 
• Electrical fixture removal 
• Non-movable objects. 

 
    E3-3.6.2.1.7 Hazards associated with the project: 
 

• Hot/cold pipes or surfaces 
• Confined space entry 
• Other physical or chemical hazards that may be 

present. 
 
    E3-3.6.2.1.8 Requirements for replacement materials. 
 
    E3-3.6.2.1.9 Availability of water, power, drains, and space for setting 

up work stations, supplies, and waste trailers. 
 
    E3-3.4.2.1.10 The UD's designated representative(s). 
 
    E3-3.4.2.1.11 Time schedule requirements for the project. 
 
    E3-3.4.2.1.12 A Walk-through Conference with the Abatement 

Contractor and Assessment Contractor will be conducted 
prior to implementation of the project. 

 
    E3-3.4.2.1.13 The UD may provide utilities for the Abatement 

Contractor's use if work is being accomplished within a 
County-owned facility. 

 
  E3-3.6.3 Regulatory Requirements: 
 
   E3-3.6.3.1 The Abatement Contractor must comply with the requirements of the 

following regulations governing asbestos removal and disposal: 
 

• EPA Regulations:  40 CFR, Part 261, Subpart C 
• EPA Regulations:  40 CFR, Part 745 
• Dept. of Labor, OSHA Regulations:  29 CFR, Parts 1910.1025 and 

1926.26 
• Title 49, Arizona Revised Statutes 
• Any other applicable federal, state, County, or local rules and regulations. 

 
   E3-3.6.3.2 The Abatement/Mitigation Contractor shall retain copies of the 

regulations stated above on each site where work is being accomplished. 
 
   E3-3.6.3.3 Prior to implementation of lead removal, the Abatement Contractor shall 

provide the designated regulatory authority, if applicable, Maricopa 
County Risk Management, and the UD with the necessary written 10 day 
notification.  The notification must comply with 40 CFR. 

 
• Maricopa County Risk Management 
 ATTN:  Environmental Risk Management 
 222 North Central Avenue, Suite #1110 
 Phoenix, Arizona  85004 
 Telephone:  602-506-2891 or 506-5063 

 
• Using Department's Project Manager or Project Coordinator responsible 

for the specific project. 
 

E3-3.6.3.4 The Abatement/Mitigation Contractor shall meet with the designated 
representative(s) stated above to review the schedule of work and specify 
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special needs.  At that time, the Abatement Contractor shall identify a 
project supervisor who shall be on-site for the duration of the project with 
authority to act as the Abatement Contractor's authorized representative.  
This individual must be currently certified as an EPA Lead 
Contractor/Supervisor. 

 
   E3-3.6.3.5 The Abatement Contractor shall furnish documentation certifying that 

employees working on each project have had EPA -approved Lead 
Contractor/Supervisor Training, and/or Lead Worker Training, and are 
currently certified. 

 
   E3-3.6.3.6 Training shall include all the elements specified in 40 CFR, Part 745 and 

29 CFR, Parts 1910 and 1926. 
 
   E3-3.6.3.7 The Abatement Contractor shall have a copy of their written hazard 

communication (to include copies of MSDS), safety program, and 
respiratory protection programs at the project site. 

 
   E3-3.6.3.8 The Abatement Contractor shall ensure that medical examinations 

required under lead regulations are current for all employees involved in 
each project. 

 
   E3-3.6.3.9 The Abatement Contractor shall post all signs, and use appropriate labels, 

pursuant to lead regulations. 
 
   E3-3.6.3.10 The Abatement Contractor shall be required to furnish his/her own 

utilities, including water and electrical when the work is being 
accomplished at a remote site and/or where not available at the site.  In 
County-owned/operated buildings, the UD will furnish the following: 

 
• Sufficient electric power from outside the abatement area to power the 

Abatement Contractor's equipment. 
• Water taps adjacent to, or in the work area, for the Abatement 

Contractor's use. 
• Access to a drain for disposal of filtered water at the project site. 
• Designated area for storing supplies and parking disposal trailers adjacent 

to the project site. 
 
  E3-3.6.4 Air Monitoring: 
 
   E3-3.6.4.1 Air monitoring shall be required throughout the entire removal and 

cleaning operation.  This shall include, but not necessarily be limited, to 
the following: 

 
• Personal monitoring of employees inside regulated areas. 
• Exposure monitoring shall be accomplished in accordance with 29 CFR, 

Part 1926.58 (f). 
• Area monitoring as may be needed to control the site in and/or adjacent to 

the points of entry, and exits from the regulated area. 
• Continuous monitoring of the negative air from the time it is established, 

and until final clearance is demonstrated. 
• Final clearance for demolition projects shall show particulate levels are 

less than the OSHA clearance concentration of 30 µg/m3 and surface 
concentrations are less than EPA characteristic hazardous waste 
concentrations of 5 µg/L. 

• The Assessment Contractor is responsible for final air clearance.  Should 
the clearance monitoring need to be repeated provided that the clearance 
fails to pass EPA requirements, this cost shall be incurred by the 
Abatement Contractor. 
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   E3-3.6.4.2 Records of the above monitoring and the results shall be posted on-site, as 

soon as they are finalized. 
 
   E3-3.6.4.3 A summary report of all air monitoring data shall be submitted to the UD 

or its designated representative at the end of the project.  The Abatement 
Contractor shall furnish all air monitoring results (written) along with 
copies of all manifests, permits, etc. within one (1) month of the 
completion of the project.  Final payment for services shall be contingent 
upon receipt and acceptance of the summary report. 

 
  E3-3.6.5 Work Area Preparation: 
 
   E3-3.6.5.1 The Abatement/Mitigation Contractor shall establish regulated areas in 

accordance with the above regulations.  When lead-containing materials 
are removed as defined by OSHA, negative pressure enclosures shall be 
utilized. 

   
   E3-3.6.5.2 Where the Abatement Contractor has taken out detachable electrical, 

heating, ventilation equipment, and other items located on the lead 
material, the Abatement Contractor shall clean, handle, and store these 
items in an undamaged condition.  The UD will provide any special 
instructions for reinstalling all such items, unless otherwise determined 
by the nature of the project. 

 
   E3-3.4.5.3 When removing detachable items prior to removal of lead materials from 

buildings that are scheduled for demolition, all such items shall be wet 
wiped where they have come in contact with lead materials.  These items 
shall be stacked to prevent unnecessary damage.  The salvage value of 
these items may be part of other County contracts. 

 
   E3-3.4.5.4 All lead-containing material determined to be a characteristic hazardous 

waste must be removed before demolition of buildings.  All characteristic 
hazardous waste and control devices must be disposed of in an EPA-
approved waste disposal site. 

 
   E3-3.4.5.5 All non-characteristic hazardous materials that do not require removal 

prior to demolition are not classified as hazardous waste.  As per EPA 
and EPA Standards, non- characteristic hazardous materials becomes part 
of the demolition debris and must be handled as solid waste under the 
classification of Construction and Demolition Debris.  Regulations for 
transporting and disposal of construction and demolition debris must be 
followed.  Any ADEQ-approved landfill accepting this kind of waste can 
be utilized. 

 
  E3-3.6.6 Repair Of Existing Surfaces: 
 
   E3-3.6.6.1 As determined by the nature of each project, existing areas that require 

repair must be identified prior to the implementation of the project.  Areas 
that require repair due to lead removal, must be identified after the 
removal of the substance and the UD notified in writing as to the extent 
of the repairs required. 

 
   E3-3.6.6.2 The Abatement/Mitigation Contractor shall provide particulate 

encapsulants to surfaces where paint films were removed. 
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  E3-3.6.7 Acceptance Of Completed Project: 
 
   E3-3.6.7.1 After the Abatement/Mitigation Contractor has cleaned the abated area 

and before final acceptance testing is accomplished, the area shall be 
inspected by the authorized UD representative with the Abatement 
Contractor. 

 
    During this inspection, the Assessment Contractor, who is EPA Lead 

Project Designer-trained, in conjunction with the Abatement Contractor 
will determine areas that need further refinement.  Any additional work 
must be performed prior to the final acceptance testing. 

 
   E3-3.6.7.2 The negative air system shall remain on until results of the clearance tests 

prove that the particulate level is below 30 µg/m3.  Small scale projects 
which do not require the use of a negative air system do not need to be 
cleared by final clearance tests. 

 
   E3-3.6.7.3 Application of the new surface treatment shall be specified by the UD and 

shall be done in accordance with the standards specified herein.  
Reinstallation of all fixtures, and restoration of electrical power to all 
electrical fixtures is the responsibility of the Abatement Contractor. 

 
   E3-3.6.7.4 The Abatement Contractor shall conduct an inspection to ascertain that all 

work has been accomplished pursuant to the project.  The final inspection 
shall include the authorized UD representative, as well as other 
Department representatives that need to be involved. 

 
   E3-3.6.7.5 The Abatement Contractor shall be responsible for and shall verify any 

and all site inspections, estimations of quantity of work, or recognition of 
unusual or special situations which may affect a timely and scheduled 
completion of the work. 

 
   E3-3.6.7.6 The Abatement Contractor shall authorize Maricopa County's authorized 

representatives access to the work site, materials, records, or any other 
relevant data specified herein.  Furthermore, the Abatement Contractor 
shall provide proper facilities for such access and inspection. 

 
  E3-3.6.8 Materials, Equipment And Employees: 
 
   E3-3.6.8.1 The Abatement/Mitigation Contractor shall agree and understand that 

he/she shall supply any and all labor, supervision, installed and 
consumable materials, equipment, services, testing devices, warehousing, 
tools, and each and every item of expense necessary for the supply, 
fabrication, erection, installation, application, handling, hauling, 
unloading, receiving, evaluation, design engineering, testing, and 
assembly of the abatement of lead-containing or contaminated materials 
removed and restoration of areas hereinafter stated in the Contract. 

 
   E3-3.6.8.2 The Abatement Contractor shall perform all labor in a competent, 

reliable, and workmanlike manner, including use of subcontractors, 
superintendents, foremen, and skilled and unskilled employees employed 
by the Abatement Contractor. 

 
   E3-3.6.8.3 Any Abatement Contractor personnel or outside personnel of another 

trade not employed for asbestos abatement; but working in a lead-
contaminated area, shall be informed of the locations and presence of lead 
as forth by both Federal and State OSHA regulations. 
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   E3-3.6.8.4 The UD or the Assessment Contractor has the authority to stop any or all 

abatement activities at any time that it has been determined that 
conditions are not within the specifications or any applicable regulations, 
or that an unsafe condition exists.  The decision to stop work is solely at 
the discretion of the UD in conjunction with the Assessment Contractor. 

 
   E3-3.6.8.5 The abatement activity shall not continue until the conditions have been 

corrected to the satisfaction of Maricopa County. 
 
   E3-3.6.8.6 Standby time occurring during a stop work condition shall be at the 

Abatement Contractor's expense. 
 
  E3-3.6.9 Using Department’s Project Manager Or Coordinator: 
 
   E3-3.4.9.1 The Abatement Contractor shall report directly to the UD’s Project 

Manager or Project Coordinator. 
 
   E3-3.6.9.2 The Abatement/Mitigation Contractor shall furnish a written estimate of 

the cost of each project (once the estimate has been finalized, the total 
guaranteed not-to-exceed, firm, fixed price shall govern the over-all 
project.  Maricopa County shall not be obligated to honor any additional 
estimates or amendments to the project, except in special isolated pre-
approved instances) based upon the firm, fixed prices stated in the 
contract. 

 
   E3-3.6.9.3 The Abatement Contractor shall be required to complete all the work 

outlined by the estimate, and in the time frame stipulated in the contract. 
 
   E3-3.6.9.4 The Abatement Contractor shall agree and understand that the UD’s 

Project Manager or Project Coordinator shall have full and final authority 
for, but not limited to, the following: 

 
• Determination of completion of each project 
• Review of work schedules 
• Approval of clean-up procedures 
• Disapproval or approval of the use of certain equipment, personnel, 

materials, services, and/or procedures 
• Establishment of proper safety protocol 
• Issuance of stop-work orders for safety, environmentally unsafe 

activities, procedures, or unnecessary work. 
 
   E3-3.6.9.5 The Abatement Contractor shall agree that the completion of a project 

shall be upon the final removal and disposal of all materials, substances, 
and/or hazardous wastes. 

 
   E3-3.6.9.6 The completion date shall conform to the dates specified in any required 

notification, or modified/revised notification. 
 
   E3-3.6.9.7 Copies of any revisions to any required notification and an explanation 

shall be forwarded to the UD’s Project Manager or Project Coordinator 
and Maricopa County Risk Management. 

 
   E3-3.6.9.8 A project shall be deemed complete at the convenience of the Using 

Department by the Project Manager or Project Coordinator. 
 
   E3-3.6.9.9 The Abatement Contractor shall submit all copies specified in the project 

contract for payment to the designated representative for certification. 
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  E3-3.4.9.10 The Abatement Contractor shall keep a complete record of all labor, 

equipment, materials, and outside services expended in the performance 
of a project under the contract, and shall include such record as a closeout 
document with the final invoice for services.  A copy of all closeout 
documents shall be provided to Maricopa County Risk Management for 
record keeping purposes. 
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TABLE E3-3-1 
 

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE 
AND STAFFING REQUIREMENTS FOR ASBESTOS/LEAD ASSESSMENT AND ABATEMENT 

 
Personnel 

Classification 
Minimum Qualifications, 

Responsibilities, and Education 
Additional Direct 

Experience 
Minimum Staffing 

Requirements 
 

Support Services 
Level I 
  Secretary 
  Word Processor 
  Administrator 

Clerical, word processing, filing, general 
administration; entry level; no experience 
or education restriction. 

No additional direct experience 
required. 

None. 

Level II 
  Drafter 

Drafting, Project Manager’s assistant, 
graphics; 1 - 2 years experience, no 
education restriction. 

No additional direct experience 
required. 

None. 

Level III 
  Designer 

Drafting Supervisor, Administrative 
Supervisor,  no education restriction. 

No additional direct experience 
required. 

None. 

 
Field Services 

Level I 
  Technician 
  Asbestos/Lead Worker 

Closely supervised; conducts routine heavy 
labor during equipment installations; 
equipment maintenance; entry level, 0 - 1 
years experience; AHERA/EPA-certified, 
no education restriction. 

No additional direct experience 
required. 

None. 

Level II 
  Associate Professional 
  Building Inspector/Management 
  Planner/Risk Assessor 

Limited supervision; documentation, 
sampling; 0 - 1 years experience, 
AHERA/EPA-certified; no education 
restriction. 

0 - 1 years direct experience 
specific to AOS. 

None. 

Level III 
  Staff Professional 
  Contractor/Supervisor 

Supervises on-site tasks such as abatement 
systems installations and operations, 
troubleshooting; technical advisor; 2 - 4 
years experience; AHERA/EPA-certified, 
no education restriction. 

1-2 years direct experience specific 
to AOS. 

1 each field level or equivalent title. 

Field Services Manager 
  Project Professional 
  Project Designer 

Overall supervision of field services staff; 
works with PMs and C/Ss on scheduling 
and coordination; 5 - 7 years of experience; 
AHERA/EPA-certified, no education 
restriction. 

2 - 6 years direct experience 
specific to AOS. 

1 each field manager or equivalent title. 
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TABLE E3-3-1 
 

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE 
AND STAFFING REQUIREMENTS FOR ASBESTOS/LEAD ASSESSMENT AND ABATEMENT 

 
Personnel 

Classification 
Minimum Qualifications, 

Responsibilities, and Education 
Additional Direct 

Experience 
Minimum Staffing 

Requirements 
 
 
 

Professional Personnel 
Level I 
  Staff Professional 
  Building Inspector 

Close supervision, routine tasks associated 
with environmental projects; 1 - 2 years 
experience; BS degree, AHERA/EPA-
certified. 

1 - 2 years of direct experience 
specific to AOS. 

None. 

Level II 
  Project Professional 
  Management Planner/Risk 
     Assessor 

Collects and interprets data, report writing, 
provides project input; 2 - 4 years 
experience; BS degree, AHERA/EPA-
certified. 

2 years of direct experience 
specific to AOS. 

2 each comprised of either geologist, 
hydrologist, engineer, environmental 
scientist, or equivalent title. 

Level III 
  Senior Professional 
  Contractor/Supervisor 
  Project Designer 

Limited supervision, independent field 
work, oversees Levels I and II; 4 - 6 years 
experience with BS degree or 1 - 2 years 
experience with MS degree, AHERA/EPA-
certified. 

2 - 4 years of direct experience 
specific to AOS with BS degree in 
related field or 1 - 2 years 
experience specific to AOS with 
MS degree. 

1 each comprised of either geologist, 
hydrologist, engineer, environmental 
scientist, or equivalent title. 

Level IV 
  Project Manager 

Manages projects of moderate scope, 
prepares cost estimates, supervises others; 6 
- 8 years experience with BS degree or 3 - 4 
years experience with MS degree, 
AHERA/EPA-certified; C.I.H., Arizona 
R.G. or P.E. 

4 - 6 years of direct experience 
specific to AOS with BS degree in 
related field or 2 - 3 years 
experience specific to AOS with 
MS degree; C.I.H., Arizona R.G. or 
P.E. 

1 each project manager or equivalent title. 

Level V 
  Technical Advisor 

Senior technical leader for environmental 
projects; QA of Project Plans, report 
review; MS degree, AHERA/EPA-
certified; C.I.H., Arizona R.G. or P.E.; 8 or 
more years experience. 

6 or more years of direct 
experience specific to AOS. 

1 each project manager or equivalent title. 

Level VI 
 Principal 
 Senior Technical Director 

Recognized registered professional in area 
of expertise, district/regional responsibility, 
expert testimony; Ph.D.; 12 or more years 
experience. 

8 or more years of direct 
experience specific to AOS. 

None 
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E3-4.0 ENVIRONMENTAL ENGINEERING SERVICES 
 
 UDs may require a variety of Environmental Engineering Services for specific projects.  These services 

may include a variety of environmental engineering areas, such as: air quality engineering, permitting, and 
modeling; stormwater, wastewater and water engineering and design; and environmental 
management/compliance assistance. 

 
 E3-4.1 ENVIRONMENTAL AIR CONSULTING SERVICES: 
 
  E3-4.1.1 Intent: 
 
   The UD may require Environmental Air Consulting Services for specific projects.  

These services may include air quality engineering, air permitting, inventory reporting, 
and stack sampling.  For example, the Environmental Services Department requires a 
Contractor to provide temporary supplemental Environmental Air Consulting Services 
on an as-required basis in the areas of Air Pollution Permit Application Review, 
Environmental Risk Analysis, and Air Quality Modeling. 

 
  E3-4.1.2 Definitions: 
 
   The definitions in Sections 2.7 and 2.16, in addition to the definitions listed below, 

shall apply to this AOS. 
 
   E3-4.1.2.1 Air Quality/Permit Engineer: Evaluates air permit application 

completeness, develops permit conditions, determines control technology 
requirements.  Knowledgeable of federal, state, and County air pollution 
control laws, statutes, ordinances, rules, and regulations.  Performs air 
emissions calculations.  With applicable degree, experience, and expertise 
in design and review, pertinent to project requirements, which can be 
validated. 

 
  E3-4.1.2.2 Certified Industrial Hygienist: Knowledge in toxicology and/or 

physiology, assesses human and ecological impacts from air toxins 
associated with applicant’s process.  Performs computer modeling of air 
emissions.  Interprets air monitoring results.  Carries out risk assessment 
analyses.  Certified in the comprehensive practice of industrial hygiene by 
the American Board of Industrial Hygiene. 

 
   E3-4.1.2.3 Chemist/Chemical Engineer: Reviews permit applicants’ proposed 

materials and processes, determines their contribution to local 
atmospheric chemistry, performs mass balance calculations.  Performs 
stack testing or other sampling procedures.  Evaluates types and 
quantities of air toxic emissions.  With applicable degree, experience, and 
expertise in design and review, pertinent to project requirements, which 
can be validated. 

 
  E3-4.1.2.4 Computer Modeler: Selects and applies appropriate computer models for 

predicting contaminant distribution in the environment.  Performs 
statistical evaluation of data sets. Prepares air quality profiles and risk 
characterizations.  Interprets reference data.  Organizes site/facility data 
in computer spreadsheet and/or database formats. 

 
  E3-4.1.2.5 Project Manager: Responsible for identification and evaluation of 

environmental impact of proposed source.  Participates in Prevention of 
Significant Deterioration (PSD) review and New Source Review (NSR).  
Assesses environmental management programs of source.  Recommends 
revisions, modifications, and additions to application necessary for 
approval of application. 
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  E3-4.1.2.6 Risk Assessment Analyst: Performs risk assessments for proposed 
processes and projects.  Conducts human and ecological risk assessments, 
environmental consequence and transport modeling, exposure 
assessments, environmental and occupational toxicology, and air quality 
assessments. 

 
  E3-4.1.3 Technical Requirements: 
 
   The Contractor(s) approved by the County must meet the following qualifications and 

must be able to provide the services outlined below. 
 
   E3-4.1.3.1 The Contractor shall have the ability to review and assess air pollution 

permits submitted to the County from a variety of facilities.  Reviews 
permit applicants’ proposed materials and processes, and evaluates types 
and quantities of air toxic emissions.  Develops permit conditions and 
determines control technology requirements. 

 
   E3-4.1.3.2 The Contractor shall have the ability to prepare air pollution permits, 

including Title V air permits for County owned/operated facilities. 
 
   E3-4.1.3.3 The Contractor shall have experience conducting environmental risk 

analyses.  The Contractor shall conduct human and ecological risk 
assessments, environmental consequence and transport modeling, 
exposure assessments, environmental and occupational toxicology, and 
air quality assessments.  The Contractor shall provide information 
regarding their experience in risk analysis and air quality assessment, 
including examples of types of risk analyses conducted and types of air 
quality assessment with which the Contractor is proficient. 

 
   E3-4.1.3.4 The Contractor shall have experience performing air quality modeling.  

The Contractor may conduct toxic emissions, contaminant distribution, 
fate and transport, and plume modeling. The Contractor shall provide 
information regarding their experience in air modeling, including 
examples of types of air quality models with which the Contractor is 
proficient. 

 
   E3-4.1.3.5 The Contractor shall have the ability to conduct stack sampling to assess 

compliance with permit conditions.  Stack sampling maybe conducted at 
County owned/operated facilities and at facilities determined by the 
Environmental Services Department as part of the permit evaluation 
process. 

 
   E3-4.1.3.6 The Contractor shall have the ability to conduct volatile organic 

compound (VOC) sampling to assess compliance with permit conditions.  
Samples are taken of inks, paints, solvents, and other materials to 
determine compliance with the percent of VOC content rule. 

 
   E3-4.1.3.7 The Contractor shall have the ability to conduct asbestos sampling to 

assess compliance with permit conditions and for potential enforcement 
actions. 

 
   E3-4.1.3.8 The Contractor shall have the ability to conduct filter sampling for lead. 
 
 
   E3-4.1.3.9 The Contractor shall have knowledge of federal, state, and County air 

quality laws, standards, and regulations.  All sampling shall be conducted 
according to appropriate federal, state, and County laws, standards, 
regulations, and methods, and shall including required QA/QC 
procedures. 
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  E3-4.1.4 Staff Pricing: 
 
   There will be multiple technical disciplines that will fall under the descriptions of each 

professional level (Table E3-4-1).  Professional levels and titles are as defined in 
Section 2.7 of this RFP. 

 
  E3-4.1.5 Equipment Pricing: 
 
   Specific equipment may be required for individual Projects.  A price list of commonly 

used equipment is to be provided. 
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TABLE E3-4-1 
 

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE 
AND STAFFING REQUIREMENTS FOR 

ENVIRONMENTAL AIR CONSULTING SERVICES  

 

PERSONNEL 
CLASSIFICATION 

MINIMUM QUALIFICATIONS, 
RESPONSIBILITIES AND 

EDUCATION 

ADDITIONAL DIRECT 
EXPERIENCE  

MINIMUM STAFFING 
REQUIREMENTS 

 
SUPPORT SERVICES 

 

LEVEL I 
   •  Secretary 
   •  Word Processor 
   •  Administrator 

Clerical, word processing, filing, general 
administration; entry level; no experience or 
education restriction 

no direct experience required none 

LEVEL II 
   •  Drafter 

Drafting, Project Manager’s assistant, 
graphics, 1 - 2 years experience, no 
education restriction 

no direct experience required none 

LEVEL III 
   •  Designer 

Drafting Supervisor, Administrator 
Supervisor,  no education restriction 

no direct experience required none 

 
FIELD SERVICES 

 

LEVEL I 
   •  Technician 

Closely supervised; conducts routine heavy 
labor during equipment installations; 
sampling, gauging, equipment maintenance; 
entry level, 1 - 2 years of experience, no 
education restriction  

1 year of direct experience specific 
to AOS 

none 

LEVEL II 
   •  Associate Professional 

Limited supervision; occasional heavy 
labor; sampling/ gauging, equipment 
installations, operations, troubleshooting; 2 
- 4 years of experience, no education 
restriction 

1 - 2 years of direct experience 
specific to AOS 

1 each  field level or equivalent title 

LEVEL III 
   •  Staff Professional 

Supervises on-site tasks such as system 
installations and operations, trouble 
shooting; technical advisor, 
5 - 7 years of experience, no education 
restriction 

2 - 4 years of direct experience 
specific to AOS 

none 

FIELD SERVICES MANAGER 
   •  Project Professional 

Overall supervision of field services staff; 
works with PMs and OMs on scheduling 
and coordination; 7 - 9 years of experience, 
no education restriction  

4 - 6 years of direct experience 
specific to AOS 

1 each field manager or equivalent 
title 
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TABLE E3-4-1 
 

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE 
AND STAFFING REQUIREMENTS FOR 

ENVIRONMENTAL AIR CONSULTING SERVICES  

 

PERSONNEL 
CLASSIFICATION 

MINIMUM QUALIFICATIONS, 
RESPONSIBILITIES AND 

EDUCATION 

ADDITIONAL DIRECT 
EXPERIENCE  

MINIMUM STAFFING 
REQUIREMENTS 

 
 
 

PROFESSIONAL PERSONNEL 
LEVEL I 
   •  Permit Engineer 
   •  Air Quality Engineer 
   •  Industrial Hygienist 

Close supervision, routine tasks associated 
with environmental projects; 1 - 2 years of 
experience; BS degree 

1 - 2 years of direct experience 
specific to AOS 

1 each air quality/permit engineer 
or equivalent title 

LEVEL II 
   •  Computer Modeler 

Collects and interprets data, report writing, 
provides project input; 2 - 4 years of 
experience, BS degree 

2 years of direct experience specific 
to AOS 

1 each computer modeler or 
equivalent title 

LEVEL III 
   •  Chemist/Chemical Engineer 
   •  Certified Industrial  
         Hygienist 
   •  Risk Assessor 

Limited supervision, independent field 
work, oversees Levels I and II; 4 - 6 years 
of experience with BS degree or 1 - 2 years 
experience with MS degree 

2 - 4 years of direct experience 
specific to AOS with BS degree in 
related field or 1 - 2 years 
experience specific to AOS with 
MS degree in related field 

1 each chemist/chemical engineer, 
certified industrial hygienist, risk 
assessor 

LEVEL IV 
   •  Project Manager 

Manages projects of moderate scope, 
prepares cost estimates, supervises others; 6 
- 8 years experience with BS or registration 
(C.I.H. or Arizona P.E.) or 3 - 4 years of 
experience with MS degree 

4 - 6 years of direct experience 
specific to AOS with BS degree in 
related field or registration (C.I.H. 
or Arizona P.E.); 2 - 3 years of 
experience specific to AOS with 
MS degree 

1 each project manager or 
equivalent title 

LEVEL V 
   •  Technical Advisor 

Senior technical leader for environmental 
projects; QA of Project Plans, report 
review; MS degree in field or registration 
(C.I.H. or Arizona P.E.) and 8 or more 
years of experience 

6 or more years of direct experience 
specific to AOS 

 

LEVEL VI 
   •  Principal 
   •  Senior Technical Director 

Recognized registered professional in area 
of expertise, district/regional responsibility, 
expert testimony; Ph. D. and 12 or more 
years of experience 

8 or more years of direct experience 
specific to AOS 
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 E3-4.2 STORMWATER, WASTEWATER, WATER ENGINEERING AND DESIGN: 
 
  E3-4.2.1 Intent: 
 
   UD may require Stormwater, Wastewater, or Water Engineering Services for 

specific projects.  These services may include stormwater permitting, drainage 
engineering design, water/wastewater sampling, system evaluation, or 
engineering design. 

 
  E3-4.2.2 Technical Requirements: 
 
   The Contractor(s) retained by the County must meet the following 

qualifications and must be able to provide the services outlined below. 
 

E3-4.2.2.1 The Contractor shall have the ability to review and assess 
stormwater, wastewater, and water needs and systems at County 
owned/operated facilities.  These services may include 
stormwater management and discharge practices, dry well, sump 
and catch basin evaluation, piping evaluation, video surveys, and 
groundwater well evaluation 

 
E3-4.2.2.2 The Contractor shall have the ability to design stormwater, 

wastewater, and water systems for County owned/operated 
facilities.  Complete engineering design of selected systems, 
including, but not limited to, drawings/plans, specifications, 
permit requirements, bid documents, and vendor/subcontractor 
evaluation and selection. 

 
E3-4.2.2.3 Provide the personnel, services, materials, and equipment 

required to conduct or oversee completion of system 
installation/removal according to approved plans, specifications, 
and regulatory requirements (e.g., state, municipal, fire 
department regulations, 29 CFR 1910 and 29 CFR 1926).  
Preparation of record drawings (as-builts).  Measures may also 
include procurement of necessary permits and right-of-way, 
relocation of site utilities, and security arrangements. 

 
E3-4.2.2.4 Provide start up, testing, and shakedown operation of systems 

constructed at the site as well as assist in the monitoring of other 
Contractors or subcontractors. 

 
E3-4.2.2.5 The Contractor shall have the ability to prepare stormwater 

permits, for County owned/operated facilities. 
 
E3-4.2.2.6 The Contractor shall have experience conducting hydrological 

analyses and performing stormwater, wastewater, and water flow 
modeling. 

 
E3-4.2.2.7 The Contractor shall have the ability to conduct stormwater, 

wastewater, and water quality sampling at County 
owned/operated facilities through an ADHS licensed/certified 
laboratory and/or mobile laboratory meeting the capabilities 
under A.R.S. § 36-495 et. seq. and the rules promulgated therein.  
Provide interpretations and reports describing the analytical data 
in a format specified.  Implement document control and chain-
of-custody procedures. 
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   E3-4.2.2.8 The Contractor shall have knowledge of applicable federal, state, 
and County laws, standards, and regulations.  Construction of 
facilities shall be done in conformance with all applicable state, 
federal, and local laws, ordinances, and regulations in effect at 
the time services are performed or which are reasonably 
foreseeable.  Accordingly, the Contractor and designated 
implementation subcontractor(s) shall have all necessary 
certificates, licenses and other permits, and equipment to 
conduct such site activities as described in this AOS. 

 
   E3-4.2.2.9 Prepare, assess, and present data using, but not limited to, the 

following: GIS; CADD (release as required UD); and analytical 
and/or numeric models for tracking, flow, fate, and transport. 

 
   E3-4.2.2.10 Document findings in a complete and concisely organized report 

within the times specified in the Contract. The Contractor shall 
furnish the UD the requested number of reports.  The Contractor 
shall provide one additional copy to Risk Management for 
record keeping purposes. 

 
  E3-4.2.3 Staff Pricing: 
 
   There may be multiple technical disciplines that will fall under the 

descriptions of each professional level (Table E3-4-2).  Professional levels 
and titles are as defined in Section 2.7 of this RFP. 

 
  E3-4.2.4 Equipment Pricing: 
 
   Specific equipment may be required for Projects.  A price list of commonly 

used equipment is to be provided. 
 
 



SERIAL 03025-RFP 
 

 

TABLE E3-4-2 
 

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE 
AND STAFFING REQUIREMENTS FOR 

STORMWATER, WASTEWATER, WATER ENGINEERING AND DESIGN 

 

PERSONNEL 
CLASSIFICATION 

MINIMUM QUALIFICATIONS, 
RESPONSIBILITIES AND 

EDUCATION 

ADDITIONAL DIRECT 
EXPERIENCE  

MINIMUM STAFFING 
REQUIREMENTS 

 
SUPPORT SERVICES 

 

LEVEL I 
   •  Secretary 
   •  Word Processor 
   •  Administrator 

Clerical, word processing, filing, general 
administration; entry level; no experience or 
education restriction 

No direct experience required none 

LEVEL II 
   •  Drafter 

Drafting, Project Manager’s assistant, 
graphics, 1 - 2 years experience, no 
education restriction 

No direct experience required none 

LEVEL III 
   •  Designer 

Drafting Supervisor, Administrator 
Supervisor, no education restriction 

No direct experience required none 

 
FIELD SERVICES 

 

LEVEL I 
   •  Technician 

Closely supervised; conducts routine heavy 
labor during equipment installations; 
sampling, gauging, equipment maintenance; 
entry level, 1 - 2 years of experience, no 
education restriction  

1 year of direct experience specific 
to AOS 

none 

LEVEL II 
   •  Associate Professional 

Limited supervision; occasional heavy 
labor; sampling/ gauging, equipment 
installations, operations, troubleshooting; 2 
- 4 years of experience, no education 
restriction 

1 - 2 years of direct experience 
specific to AOS 

1 each  field level or equivalent title 

LEVEL III 
   •  Staff Professional 

Supervises on-site tasks such as system 
installations and operations, trouble 
shooting; technical advisor, 
5 - 7 years of experience, no education 
restriction 

2 - 4 years of direct experience 
specific to AOS 

none 

FIELD SERVICES MANAGER 
   •  Project Professional 

Overall supervision of field services staff; 
works with PMs and OMs on scheduling 
and coordination; 7 - 9 years of experience, 
no education restriction  

4 - 6 years of direct experience 
specific to AOS 

1 each field manager or equivalent 
title 
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TABLE E3-4-2 
 

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE 
AND STAFFING REQUIREMENTS FOR 

STORMWATER, WASTEWATER, WATER ENGINEERING AND DESIGN 

 

PERSONNEL 
CLASSIFICATION 

MINIMUM QUALIFICATIONS, 
RESPONSIBILITIES AND 

EDUCATION 

ADDITIONAL DIRECT 
EXPERIENCE  

MINIMUM STAFFING 
REQUIREMENTS 

 
 
 

PROFESSIONAL PERSONNEL 
LEVEL I 
   •  Staff Professional 

Close supervision, routine tasks associated 
with environmental projects; 1 - 2 years of 
experience; BS degree 

1 - 2 years of direct experience 
specific to AOS 

none 

LEVEL II 
   •  Project Professional 

Collects and interprets data, report writing, 
provides project input; 2 - 4 years of 
experience, BS degree 

2 years of direct experience specific 
to AOS 

1 each equivalent title 

LEVEL III 
   •  Senior Professional 

Limited supervision, independent field 
work, oversees Levels I and II; 4 - 6 years 
of experience with BS degree or 1 - 2 years 
experience with MS degree 

2 - 4 years of direct experience 
specific to AOS with BS degree in 
related field or 1 - 2 years 
experience specific to AOS with 
MS degree in related field 

none 

LEVEL IV 
   •  Project Manager 

Manages projects of moderate scope, 
prepares cost estimates, supervises others; 6 
- 8 years experience with BS or registration 
(Arizona P.E.) or 3 - 4 years of experience 
with MS degree 

4 - 6 years of direct experience 
specific to AOS with BS degree in 
related field or registration (Arizona 
P.E.); 2 - 3 years of experience 
specific to AOS with MS degree 

1 each project manager or 
equivalent title 

LEVEL V 
   •  Technical Advisor 

Senior technical leader for environmental 
projects; QA of Project Plans, report 
review; MS degree in field or registration 
(Arizona P.E.) and 8 or more years of 
experience 

6 or more years of direct experience 
specific to AOS 

 

LEVEL VI 
   •  Principal 
   •  Senior Technical Director 

Recognized registered professional in area 
of expertise, district/regional responsibility, 
expert testimony; Ph. D. and 12 or more 
years of experience 

8 or more years of direct experience 
specific to AOS 
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 E3-4.3 ENVIRONMENTAL MANAGEMENT/COMPLIANCE ASSISTANCE: 
 
  E3-4.3.1 Intent: 
 
   UD may require Environmental Management/ Compliance Assistance for 

specific projects.  These services may include permitting, reporting, 
compliance and program auditing, and environmental management program 
assistance. 

 
  E3-4.3.2 Technical Requirements: 
 
   The Contractor(s) retained by the County must meet the following 

qualifications and must be able to provide the services outlined below. 
 
   E3-4.3.2.1 The Contractor shall have the ability to review and assess 

County facilities or operations for environmental compliance, 
pollution prevention/waste minimization, and environmental 
management. 

 
   E3-4.3.2.2 The Contractor shall have the ability to prepare environmental 

permits and plans, and conduct environmental inventories for 
County owned/operated facilities. 

 
   E3-4.3.2.3 The Contractor shall have the ability to conduct pollution 

prevention/waste minimization studies and prepare pollution 
prevention/waste minimization plans for County owned/operated 
facilities. 

 
   E3-4.3.2.4 The Contractor shall have experience preparing and reviewing 

comprehensive environmental management systems for 
municipal or governmental clients. 

 
   E3-4.3.2.5 The Contractor shall have knowledge of applicable federal, state, 

and County environmental laws, standards, and regulations. 
 
   E3-4.3.2.6 Prepare, assess, and present data using, but not limited to, the 

following: GIS; CADD (release as required UD); and analytical 
and/or numeric models for tracking, flow, fate, and transport. 

 
   E3-4.3.2.7 Document findings in a complete and concisely organized report 

within the times specified in the Contract. The Contractor shall 
furnish the UD the requested number of reports.  The Contractor 
shall provide one additional copy to Risk Management for 
record keeping purposes. 

 
  E3-4.3.3 Staff Pricing: 
 
   There may be multiple technical disciplines that will fall under the 

descriptions of each professional level (Table E3-4-3).  Professional levels 
and titles are as defined in Section 2.7 of this RFP. 

 
  E3-4.3.4 Equipment Pricing: 
 
   Specific equipment may be required for individual Projects.  A price list of 

commonly used equipment is to be provided. 
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TABLE E3-4-3 
 

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE 
AND STAFFING REQUIREMENTS FOR 

ENVIRONMENTAL MANAGEMENT/COMPLIANCE ASSISTANCE 
PERSONNEL 

CLASSIFICATION 
MINIMUM QUALIFICATIONS, 

RESPONSIBILITIES AND 
EDUCATION 

ADDITIONAL DIRECT 
EXPERIENCE  

MINIMUM STAFFING 
REQUIREMENTS 

 
SUPPORT SERVICES 

LEVEL I 
   •  Secretary 
   •  Word Processor 
   •  Administrator 

Clerical, word processing, filing, general 
administration; entry level; no experience or 
education restriction 

no direct experience required none 

LEVEL II 
   •  Drafter 

Drafting, Project Manager’s assistant, 
graphics, 1 - 2 years experience, no 
education restriction 

no direct experience required none 

LEVEL III 
   •  Designer 

Drafting Supervisor, Administrator 
Supervisor,  no education restriction 

no direct experience required none 

 
FIELD SERVICES 

LEVEL I 
   •  Technician 

Closely supervised; conducts routine heavy 
labor during equipment installations; 
sampling, gauging, equipment maintenance; 
entry level, 1 - 2 years of experience, no 
education restriction  

1 year of direct experience specific 
to AOS 

none 

LEVEL II 
   •  Associate Professional 

Limited supervision; occasional heavy 
labor; sampling/ gauging, equipment 
installations, operations, troubleshooting; 2 
- 4 years of experience, no education 
restriction 

1 - 2 years of direct experience 
specific to AOS 

none 

LEVEL III 
   •  Staff Professional 

Supervises on-site tasks such as system 
installations and operations, trouble 
shooting; technical advisor, 
5 - 7 years of experience, no education 
restriction 

2 - 4 years of direct experience 
specific to AOS 

none 

FIELD SERVICES MANAGER 
   •  Project Professional 

Overall supervision of field services staff; 
works with PMs and OMs on scheduling 
and coordination; 7 - 9 years of experience, 
no education restriction  

4 - 6 years of direct experience 
specific to AOS 

none 
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TABLE E3-4-3 
 

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE 
AND STAFFING REQUIREMENTS FOR 

ENVIRONMENTAL MANAGEMENT/COMPLIANCE ASSISTANCE 
PERSONNEL 

CLASSIFICATION 
MINIMUM QUALIFICATIONS, 

RESPONSIBILITIES AND 
EDUCATION 

ADDITIONAL DIRECT 
EXPERIENCE  

MINIMUM STAFFING 
REQUIREMENTS 

 
 
 

PROFESSIONAL PERSONNEL 
LEVEL I 
   •  Staff Professional 

Close supervision, routine tasks associated 
with environmental projects; 1 - 2 years of 
experience; BS degree 

1 - 2 years of direct experience 
specific to AOS 

none 

LEVEL II 
   •  Project Professional 

Collects and interprets data, report writing, 
provides project input; 2 - 4 years of 
experience, BS degree 

2 years of direct experience specific 
to SOW AOS 

1 each equivalent title 

LEVEL III 
   •  Senior Professional 

Limited supervision, independent field 
work, oversees Levels I and II; 4 - 6 years 
of experience with BS degree or 1 - 2 years 
experience with MS degree 

2 - 4 years of direct experience 
specific to AOS with BS degree in 
related field or 1 - 2 years 
experience specific to AOS with 
MS degree in related field 

none 

LEVEL IV 
   •  Project Manager 

Manages projects of moderate scope, 
prepares cost estimates, supervises others; 6 
- 8 years experience with BS or registration 
(C.I.H., Arizona P.G. or P.E.) or 3 - 4 years 
of experience with MS degree 

4 - 6 years of direct experience 
specific to AOS with BS degree in 
related field or registration (C.I.H., 
Arizona P.G. or P.E.); 2 - 3 years of 
experience specific to AOS with 
MS degree 

1 each project manager or 
equivalent title 

LEVEL V 
   •  Technical Advisor 

Senior technical leader for environmental 
projects; QA of Project Plans, report 
review; MS degree in field or registration 
(C.I.H., Arizona P.G. or P.E.) and 8 or more 
years of experience 

6 or more years of direct experience 
specific to AOS 

 

LEVEL VI 
   •  Principal 
   •  Senior Technical Director 

Recognized registered professional in area 
of expertise, district/regional responsibility, 
expert testimony; Ph. D. and 12 or more 
years of experience 

8 or more years of direct experience 
specific to AOS 
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E3-5.0 INDUSTRIAL HYGIENE/INDOOR AIR QUALITY SERVICES 
 
 E3-5.1 INTENT 
 
  UD may require Industrial Hygiene/Indoor Air Quality Services for specific projects.  

These services may include, but not be limited to, indoor air quality sampling and 
analysis, mold and fungi sampling, indoor air engineering, swipe tests, noise exposure 
evaluations, and evaluations of work practices and conditions. 

 
 E3-5.2 TECHNICAL REQUIREMENTS 
 
  The Contractor(s) retained by the County must meet the following qualifications and 

must be able to provide the services outlined below. 
 
  E3-5.2.1 The Contractor shall have the ability to sample, analyze, and assess indoor air 

quality and personal exposures within UD work locations.  The Contractor 
shall use sampling and analytical methods approved by appropriate agencies, 
for example, ADHS, OSHA, EPA, National Institute for Occupational Safety 
Health (NIOSH), NVLAP, National Lead Laboratory Accreditation Program 
(NLLAP), American Industrial Hygiene Association (AIHA), American 
Conference of Government Industrial Hygienists (ACGIH), etc. 

 
  E3-5.2.2 The Contractor shall have the ability to sample, analyze, and assess air quality 

for workers and sensitive equipment at County work locations as a post-
incident response to emergency situations (e.g., fire, sewer pipe break, 
chemical spill, etc.).  The assessment shall require expedited response time in 
order to allow the County and UD to issue notification to employees and 
customers of the safety of the work place. 

 
  E3-5.2.3 The Contractor shall have the ability to conduct safety evaluations, 

evaluations of work practices and conditions, and process hazard analyses at 
UD work locations. 

 
  E3-5.2.4 The Contractor shall have the ability to conduct noise exposure surveys at UD 

facilities. 
 
 E3-5.2.5 The Contractor shall have the ability to conduct radiological surveys at UD 

facilities. 
 
  E3-5.2.6 The Contractor shall have the ability to conduct mold/fungi investigations at 

UD faciltities. 
 
  E3-5.2.6 The Contractor shall have the ability to conduct ventilation evaluations, and 

control system design, testing, and engineering at UD facilities. 
 
  E3-5.2.7 The Contractor shall have experience conducting risk assessments/analyses 

and performing appropriate computer modeling.  The Contractor shall provide 
information regarding their experience in risk analysis and modeling. 

 
  E3-5.2.8 The Contractor agrees and understands that some work, when requested in the 

PSOW, may require the performance of a C.I.H. registered by and consistent 
with the applicable rules and by-laws of the American Board of Industrial 
Hygiene.  Plans, specifications, reports, and other professional documents, as 
required by the UD’s, must be sealed by such registered professional and must 
be acceptable to the UD’s Project Manager or Project Coordinator in form, 
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timeliness, contents, and presentation. Copies of these documents will also be 
provided to Maricopa County Risk Management. 

 
E3-5.2.9 The Contractor agrees and understands that some of the work, when requested 

in the PSOW, may require the possession of specific licenses and 
certifications.  The Contractor agrees to maintain these licenses and 
certificates in good standing, and to perform only that work for which the 
licenses and certifications apply. 

 
 E3-5.3 STAFF PRICING 
 
  There may be multiple technical disciplines that will fall under the descriptions of each 

professional level (Table E3-5-1).  Professional levels and titles are as defined in Section 
2.7 of this RFP. 

   
 E3-5.4 EQUIPMENT PRICING 
 
  Specific equipment may be required for individual Projects.  A price list of commonly 

used equipment is to be provided. 
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TABLE E3-5-1 
 

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE 
AND STAFFING REQUIREMENTS FOR 

INDUSTRIAL HYGIENE/INDOOR AIR QUALITY SERVICES  

 

PERSONNEL 
CLASSIFICATION 

MINIMUM QUALIFICATIONS, 
RESPONSIBILITIES AND 

EDUCATION 

ADDITIONAL DIRECT 
EXPERIENCE  

MINIMUM STAFFING 
REQUIREMENTS 

 
SUPPORT SERVICES 

 

LEVEL I 
   •  Secretary 
   •  Word Processor 
   •  Administrator 

Clerical, word processing, filing, general 
administration; entry level; no experience or 
education restriction 

no direct experience required none 

LEVEL II 
   •  Drafter 

Drafting, Project Manager’s assistant, 
graphics, 1 - 2 years experience, no 
education restriction 

no direct experience required none 

LEVEL III 
   •  Designer 

Drafting Supervisor, Administrator 
Supervisor, no education restriction 

no direct experience required none 

 
FIELD SERVICES 

 

LEVEL I 
   •  Technician 

Closely supervised; conducts routine heavy 
labor during equipment installations; 
sampling, gauging, equipment maintenance; 
entry level, 1 - 2 years of experience, no 
education restriction  

1 year of direct experience specific 
to AOS 

none 

LEVEL II 
   •  Associate Professional 

Limited supervision; occasional heavy 
labor; sampling/ gauging, equipment 
installations, operations, troubleshooting; 2 
- 4 years of experience, no education 
restriction 

1 - 2 years of direct experience 
specific to AOS 

1 each  field level or equivalent title 

LEVEL III 
   •  Staff Professional 

Supervises on-site tasks such as system 
installations and operations, trouble 
shooting; technical advisor, 
5 - 7 years of experience, no education 
restriction 

2 - 4 years of direct experience 
specific to AOS 

none 

FIELD SERVICES MANAGER 
   •  Project Professional 

Overall supervision of field services staff; 
works with PMs and OMs on scheduling 
and coordination; 7 - 9 years of experience, 
no education restriction  

4 - 6 years of direct experience 
specific to AOS 

1 each field manager or equivalent 
title 
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TABLE E3-5-1 
 

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE 
AND STAFFING REQUIREMENTS FOR 

INDUSTRIAL HYGIENE/INDOOR AIR QUALITY SERVICES  

 

PERSONNEL 
CLASSIFICATION 

MINIMUM QUALIFICATIONS, 
RESPONSIBILITIES AND 

EDUCATION 

ADDITIONAL DIRECT 
EXPERIENCE  

MINIMUM STAFFING 
REQUIREMENTS 

 
 
 
 
 

PROFESSIONAL PERSONNEL 

 

LEVEL I 
   •  Chemist 
   •  Industrial Hygienist 

Close supervision, routine tasks associated 
with environmental projects; 1 - 2 years of 
experience; BS degree 

1 - 2 years of direct experience 
specific to AOS 

none 

LEVEL II 
   •  Project Professional 

Collects and interprets data, report writing, 
provides project input; 2 - 4 years of 
experience, BS degree 

2 years of direct experience specific 
to AOS 

1 each computer modeler, air 
quality engineer 

LEVEL III 
   •  Risk Assessor 

Limited supervision, independent field 
work, oversees Levels I and II; 4 - 6 years 
of experience with BS degree or 1 - 2 years 
experience with MS degree 

2 - 4 years of direct experience 
specific to AOS with BS degree in 
related field or 1 - 2 years 
experience specific to SOW with 
MS degree in related field 

1 each chemical engineer, certified 
industrial hygienist, risk assessor 

LEVEL IV 
   •  Project Manager 
   •  Certified Industrial  
         Hygienist 

Manages projects of moderate scope, 
prepares cost estimates, supervises others; 6 
- 8 years experience with BS or registration 
(C.I.H.) or 3 - 4 years of experience with 
MS degree 

4 - 6 years of direct experience 
specific to AOS with BS degree in 
related field or registration (C.I.H.); 
2 - 3 years of experience specific to 
S AOS with MS degree 

1 each project manager or 
equivalent title 

LEVEL V 
   •  Technical Advisor 

Senior technical leader for environmental 
projects; QA of Project Plans, report 
review; MS degree in field or registration 
(C.I.H. or Arizona P.E.) and 8 or more 
years of experience 

6 or more years of direct experience 
specific to AOS 

 

LEVEL VI 
   •  Principal 
   •  Senior Technical Director 

Recognized registered professional in area 
of expertise, district/regional responsibility, 
expert testimony; Ph. D. and 12 or more 
years of experience 

8 or more years of direct experience 
specific to AOS 

 



 

 

E3-6.0 ENVIRONMENTAL TRAINING 
 
 E3-6.1 INTENT 
 

UD may require Environmental Training for specific projects.  These training services may 
include, but not be limited to, OSHA 40-Hour Hazardous Waste Worker Training, OSHA Annual 
Hazardous Waste Refresher Training, AHERA Asbestos Worker Training, AHERA Asbestos 
Building Inspector / Manager Training, AHERA Asbestos Contractor/Supervisor Training, OSHA 
Respiratory Protection Training, Respirator Fit Testing, OSHA Confined Space Training, and 
EPA Lead-Based Paint Inspecor /Risk Assessor. 

 
 E3-6.2 TECHNICAL REQUIREMENTS 
 

These requirements include, but are not limited to: 
 

 E3-6.2.1 The Contractor shall have the ability to present the OSHA, AHERA, or both OSHA 
and AHERA training courses listed in Section E3-6.1 of this RFP. 

 
 E3-6.2.2 The Contractor shall have the ability to present the training courses at either a County 

facility or the Contractor’s training facility.  The Contractor’s training facility will be 
located with in the metropolitan Phoenix area. 

 
 E3-6.2.3 The Contractor shall have the ability to conduct respirator fit testing as described in 29 

CFR 1910.134(f). 
 
 E3-6.2.4 The Contractor shall have and maintain for the duration of contract all required federal, 

state, and local instructor training certifications.  The Contractor will notify the County 
immediately if its training credentials are revoked. 

 
 
E3-7.0 WASTE DISPOSAL - EMERGENCY/NON-EMERGENCY RESPONSE FOR HAZARDOUS 

AND/OR INFECTIOUS WASTES  
 
 E3-7.1 INTENT 
 

The intent of this section is to obtain hazardous and infectious waste handling and disposal 
services on an as-needed, if needed, basis in support of the UD’s activities for emergency and/or 
non-emergency response for hazardous and/or infectious wastes as they occur on County sites.  
Disposal of ordinary solid waste, as defined in Section E3-7.2.1, due to normal County operations, 
e.g., facility construction, remodeling or demolition, landscaping or weed control, etc., is not 
considered part of this AOS. 
to: 
 
E3-7.1.1 Emergency response: immediate response/action/mobilization by the Contractor to a 

UD’s request to respond to, contain/clean-up, and dispose of a release of potential or 
actual hazardous and/or infectious waste found on a County owned/operated site that 
may present an immediate risk to human health or the environment.  Typically, the 
hazardous and/or infectious waste requiring an emergency response action is found on 
a highway right-of-way, flood control structure, park land, or vacant land, and is the 
result of illegal dumping by third parties. 

 
E3-7.1.2 Non-emergency response: a response/action/mobilization by the Contractor to a UD’s 

request to pick up and dispose of potential or actual hazardous and/or infectious waste 
at a County owned/operated site that does not present an immediate risk to human 
health or the environment.   
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 Typically, the non-emergency response hazardous and/or infectious waste is found in a 

storage area at a County owned/operated site such as a medical laboratory, Sheriff’s 
evidence room, highway or Flood Control Department maintenance yard, or park land, 
and is the result of waste accumulation from County operations that cannot be disposed 
as typical solid waste.  Where applicable, the UD shall have performed proper waste 
segregation in approved and appropriate safety packaging (e.g., overpacking drums, 
“red-bagged” containers, etc.).  The Contractor shall take all precautions to ensure the 
health and safety of all personnel involved in this operation. 

 
E3-7.2 DEFINITIONS 

 
For purposes of clarifications, waste is defined as follows: 
 
E3-7.2.1 Solid waste: Is defined by EPA as any waste that does not exhibit the characteristics of 

a hazardous or infectious waste as listed by reference in 40 CFR.  Solid waste includes 
agricultural, bulky, commercial, construction and demolition, food waste, residential, 
industrial, and mining waste. 

 
E3-7.2.2 Hazardous waste: Is defined by EPA as any waste or combination of wastes that 

exhibits the characteristics of a hazardous waste or is listed by reference in 40 CFR.  
Hazardous waste is any waste which poses a substantial present or potential hazard to 
human health or living organisms because such waste is nondegradable or persistent in 
nature or because it can be biologically magnified, or because it can be lethal, or 
because it may otherwise cause or tend to cause detrimental cumulative effects. 

 
E3-7.2.3 Infectious waste: Is material containing pathogens with sufficient virulence and 

quantity so that exposure to the waste by a susceptible host could result in infectious 
disease.  It is further defined by EPA in 40 CFR as: 

 
• Equipment, instruments, utensils, and formites of a disposable nature 

from rooms of patients with a communicable disease and must be isolated 
per public health agency requirements 

• Laboratory wastes such as pathological specimens (e.g., all tissues, 
specimens of blood elements, excreta, and secretions obtained from 
patients or laboratory animals) and disposable fomites (any substance that 
may harbor or transmit pathogenic organisms) attendant thereto 

• Surgical operating room pathologic specimens and disposable formites 
attendant thereto and similar disposable materials from outpatient areas 
and emergency rooms. 

 
E3-7.2.4 Please note this SOW is concerned solely with the above defined waste and does not 

concern and shall specifically exclude radioactive or cytotoxic substances, but may 
include small radioactive waste as defined (<200 microcuries per day of Carbon 14 
(uCi/day C14)). 

 
E3-7.3 TECHNICAL REQUIREMENTS 
 

E3-7.3.1 The Contractor shall meet or exceed the regulations of OSHA, US Food and Drug 
Administration (FDA), US Department of Energy (DOE), US Department of 
Transportation (DOT), US Center for Disease Control (CDC), ADHS, ADEQ, Arizona 
Radiation Regulatory Agency (ARRA), and all other federal, state, or local applicable 
laws for the handling, containment, removal, transportation, and disposal of hazardous 
and/or infectious wastes. 
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E3-7.3.2 The Contractor shall provide appropriate equipment and skilled personnel to perform 

the requested response. 
 
E3-7.3.3 The Contractor shall provide, upon request by the UD and/or Risk Management, the 

supporting documentation that all its personnel have been properly trained to perform 
their duties as outlined by all applicable standards. 

 
E3-7.3.4 Waste Transportation And Disposal: 
 

E3-7.3.4.1 The Contractor shall provide the UD and Risk Management with 
supporting documents and manifests to verify that the waste has been 
properly transported by an appropriately certified  

 
E3-7.3.4.2 The Contractor shall provide the UD and Risk Management with 

supporting documents to verify that the waste has been properly received 
and disposed by an appropriately certified treatment facility. 

 
E3-7.3.5 Waste Ownership: 

 
E3-7.3.5.1 Hazardous waste.  As required by statute, the County shall retain title to 

the hazardous waste removed and disposed by the Contractor.  Ownership 
is terminated only when the material destroyed and its remaining 
components are considered non-hazardous. 

 
E3-7.3.5.2 Infectious waste.  The Contractor shall take title to the infectious waste 

upon possession. The Contractor shall render the waste harmless prior to 
disposal.  The Contractor shall perform this service at it’s own risk and 
shall hold the UD and Maricopa County harmless once title is taken.  
Additionally, the Contractor shall: 

 
• Submit a contingency plan in the pick-up, rendering, and disposition of 

said waste in the event of non-performance. 
• Submit appropriate scientific documentation in support of methodology 

used for sterilization or disinfection. 
• Provide information that its operation is citation free and incident free, 

documenting capacity operation history and capability for processing and 
disposition. 

• Provide a tracking system for collection, rendering, and disposition by 
site and poundage. 

• Submit quality control and assurance results of all biological monitoring, 
maintenance logs, downtime logs, training logs, and exposure control 
plan upon request. 

• Provide documentation explaining the facilities capacity for pick-up, 
rendering, and disposition. 

• Disclose the location where final rendered waste is disposed. 
• Provide a site visitation upon request by the UD, Materials Management 

or Risk Management at no cost to Maricopa County. 
 

 E3-7.4 REPORTING 
 

The Contractor shall document the clean-up, removal, transportation, and disposal in a complete 
and concisely organized report within 15 calendar days after the emergency response has been 
completed to assure compliance with any time requirements specified by federal, state, or local 
laws, rules, regulations, or ordinances.  The Contractor shall furnish the UD the requested number 
of reports.  The Contractor shall provide one additional copy to Risk Management for record 
keeping purposes. 
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E3-7.5 COST 
 

The Contractor shall provide pricing for emergency and non-emergency responses.   
 

E3-7.5.1 Emergency Response: 
 
 It is understood that specific costs cannot be quoted by the Contractor prior to 

responding to any emergency cleanup and disposal because of the unknown nature of 
the release.  However, once the release has been contained and is ready for disposal, 
the Contractor shall provide the UD with verbal and faxed cost estimates to transport 
and dispose of the wastes.  These cost estimates shall include the incurred costs of 
responding to the release, the on-site classification of the waste, and containment. 

 
E3-7.5.2 Non-Emergency Response: 

 
The UD may request quotes from Contractors for transport and disposal of non-
emergency response wastes for both scheduled routine disposals (e.g., redbag wastes 
from Medical Examiner’s Office, Public Health facilities) and on an as-needed basis 
(e.g., spent chemicals from MCDOT’s materials testing laboratory, Equipment 
Services).  Any contracts awarded under the terms of this RFP for routine disposals 
shall be terminated as indicated in the PSCOW or at the expiration of this RFP unless 
the period of the RFP is extended, whichever is earlier. 
 
The Contractor shall provide the UD with a cost estimate to package the UD’s contained 
wastes for transport, transportation, and disposal prior to any work.  The cost estimate 
should contain rationale for the Contractor’s selected means of disposal(s). 

 
E3-8.0 LABORATORY AND ANALYTICAL SERVICES 
 
 E3-8.1 INTENT 
 
  The intent of this section is to have a contract for the following categories, soil/solid, drinking 

water, wastewater, hazardous waste, toxics in air, asbestos, lead, fungi and molds, and materials 
testing and analytical services for UD as required.  Laboratories will be listed by category(s) of 
analytic services provided. 

 
  E3-8.2 TECHNICAL REQUIREMENTS  
 
   The laboratory retained by the County must meet the following qualifications and must be able to 

provide the services outlined below. 
 

E3-8.2.1 Laboratory must be certified ADHS, NVLAP, NLLAP, or AIHA as appropriate. 
 
  E3-8.2.2 Laboratory must be capable of conducting analyses using the listed EPA method, if 

given.  If required EPA methodology changes or is updated, the County will notify the 
Laboratory in writing to utilize the different analytical method.  Laboratory must 
submit a list(s) of analyses which can be performed by the laboratory.  Analyses which 
require subcontractors should be indicated.  Laboratory should provide a list of 
published prices and the discount off of these prices that is available to the County 
through this contract.  

 
 E3-8.2.3 Laboratory shall use the most current analytical methods prescribed by EPA, as 

appropriate.  Laboratory shall not use a different method unless clearance is first obtained 
from the County. 
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  E3-8.2.4 Laboratory must adhere to procedures as promulgated in 21 CFR 58 “Good Laboratory 

Practices”; the criteria described in “Methods for Chemical Analysis of Water and 
Wastes” 1979 (EPA-600/4-70-020); “Test Methods for the Analysis of Solid Wastes” 
(SW-846, 3rd Ed.); the Federal Register 40 FR part 136”, October 1984, and by the 
American Society for Testing Materials (ASTM), or the latest issuance of these 
documents. 

 
 E3-8.2.5 Laboratory must have a Quality Assurance/Quality Control (QA/QC) program in place to 

assure consistency and continuity of data.  QA/QC manual must be available upon 
request.  Laboratory shall be open for audits or inspections at mutually agreeable times.  

 
 E3-8.2.6 Laboratory must be able to complete analyses and return results to the UD within four (4) 

weeks from receipt of samples at Laboratory.  Furthermore, laboratory shall, upon 
request and with reasonable notice, analyze samples on a RUSH basis with turnarounds 
of 1 week or less. 

 
 E3-8.2.7 Laboratory will return results to the Using Department in hard copy form. 
 
 E3-8.2.8 Laboratory will also return results to the UD on CD.  Data on CD shall be in ASCII, 

Comma Delineated, or other format agreed upon between laboratory and UD. 
 

E3-8.2.9 Laboratory reports (hard copies) shall include the following information: Client Sample 
I.D. Number, Sample Type, Sampled By, Submitted By, Source of Sample, Analyst, 
Sample Date, Submitted Date, Analysis Date, Extraction Date. 

 
E3-8.2.10  In the event of anomalous or nonconforming results, the laboratory will endeavor to 

explain these results to the satisfaction of the UD. 
 
E3-8.2.11 Laboratory will supply bottle and preservatives as requested. 
 
E3-8.2.12 Laboratory will provide travel blanks. 
 
E3-8.2.13 Laboratory will provide field blanks. 
 
E3-8.2.14 Laboratory shall provide all required sampling forms such as chains of custody and labels 

to the UD. 
 
E3-8.2.15 Laboratory shall provide Material Safety Data Sheets (MSDS) for sample preservatives 

to the UD as required in 29 CFR 1910.1200. 
 
E3-8.2.16 Analysis of samples will occur during normal operating hours of the lab.  The UD may 

require that the lab have someone available during off hours to receive and process the 
grab and composite samples so that they can be properly preserved for analysis. 

 
E3-9.0 DRILLING SERVICES 
 
 E3-9.1 INTENT 
 

The intent of this AOS is to obtain drilling services on an as-needed, if needed basis in support of 
the US’s activities for limited environmental and/or geotechnical investigations at selected County 
sites.  These services include, but are not limited to: 
 
• Drilling test borings for environmental and/or geotechnical investigations 
• Collection of soil/solid material samples 
• Installations of groundwater/soil vapor monitoring and extraction well 
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• Drilling large capacity groundwater production wells for various purposes including domestic, 
industrial, and agricultural use 

• Development of wells involving groundwater extraction 
• Aquifer testing 
• Pump installation and/or removal 
• Well abandonment. 

 
 E3-9.2 TECHNICAL REQUIREMENTS  
 

E3-9.2.1 Maricopa County does not guarantee any amount of work.  These services may be 
provided by the Contractor’s in-house resources or through subcontracts awarded on a 
task-by-task basis. 

 
E3-9.2.2 The Contractor shall perform all oversight, preparation, and implementation of 

investigation and cleanup measures pursuant to the current provisions of A.R.S. Title 49 
and in conformance with all applicable federal, state, and local laws, ordinances, and 
regulations. 

 
E3-9.2.3 The Contractor shall provide any and all of the contract services as stipulated in the 

PSOW issued by the UD.  Such services will be provided in a manner specified or 
approved by the UD and/or the satisfaction of ADWR and/or ADEQ.  The services 
include the personnel, materials, and equipment required to complete the ordered work.  
The Contractor may subcontract for certain task order work as indicated elsewhere in the 
PSOW. 

 
E3-9.2.4 Services to be provided under any resultant contract may include but are not limited to: 
 

   E3-9.2.4.1 Subsurface Drilling: Subsurface drilling capabilities including but not 
limited to: 

 
• Hollow-stem auger (including angle borings) 
• Direct mud rotary, air rotary 
• Air rotary with casing driver 
• Dual wall reverse circulation 
• Dual wall percussion 
• Reverse circulation rotary 
• Resonant sonic 
• Direct push methods 
• Any other commercially available method. 

 
   E3-9.2.4.2 Using a variety of sampling methods including, but not limited to:  

 
• Split spoon soil sampling 
• Core barrel soil sampling 
• Specialized thin wall tool soil sampling. 

 
E3-9.2.4.3 Groundwater/Vadose Zone Well Installation: Ground- water/vadose zone 

well installation and completion or maintenance capabilities for 
monitoring, extraction, and/or production wells including but not limited 
to: 

 
• Well development (bailing, pumping/over-pumping/ backwashing, surge 

block, air surge, airlift pumping or other available methods) 
• Well abandonment procedures (cementing/grouting) 
• Well rehabilitation (redevelopment, screen replacement, chemical 

treatment). 
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   E3-9.2.4.4  Aquifer and Well Testing: Aquifer and well testing capabilities and 
personnel with experience and expertise to perform and interpret 
information including but not limited to: 

    
• Pumping tests performed on wells completed in a variety of aquifer 

conditions 
• Variable discharge tests 
• Recovery tests 
• Well-performance tests 
• Slug tests. 

 
 E3-9.3 LICENSURE 
 
  All contractors will be required to be currently licensed by the Registrar of Contractors and 

ADWR as well drillers.  All test drilling, well installations, and well abandonment will be done in 
conformance with ADWR rules and regulations.  
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 E3-9.4 ADWR FILINGS 
 
  The UD’s Project Manager or Project Coordinator, when required as test boring/well owner, shall 

be responsible for preparing and submitting any Notice of Intent to Drill (NOID) or Notice of 
Intention to Abandon a Well (NOIA) forms to ADWR.  Upon receipt of the NOIDs/NOIAs, the 
ADWR Director shall mail the well drilling permits/abandonment cards to the designated well 
drilling contractor.  Only after ADWR has issued the drilling permits/abandonment cards may the 
well drilling contractor commence drilling/abandonment of the test borings/wells. 

 
  The well drilling contractor shall notify the UD’s Project Manager or Project Coordinator and 

Risk Management in writing no later than 14 days after test boring/well completion/well 
abandonment has been completed.  The notification(s) shall be formatted in a manner acceptable 
to ADWR and include the well owners name, the location of the well, and the method of 
abandonment.  The UD shall notify ADWR in writing no later than 30 days after set boring/well 
completion/well abandonment has been completed by forwarding the well drilling contractor’s 
completed notification(s). 

 
E3-10.0 UNDERGROUND STORAGE TANK TIGHTNESS TESTING AND ABOVEGROUND STORAGE 

TANK CERTIFICATION 
 

Maricopa County currently has thirteen (13) USTs used for storage of vehicle fuel and six (6) USTs used 
for diesel-fueled electrical back-up generators.  The County also has a number of aboveground storage 
tanks (ASTs) used for fuel and waste oil storage. The number of County-owned tanks is subject to change 
depending on the needs/requirements of the Using Department. 
 
E3-10.1 SCOPE OF WORK 

 
E3-10.1.1 The scope of work is Arizona State Mandated guidelines  (A.R.S. § 49-1001 to 1021 

and Arizona Administrative Code R18-12) for annual UST Tightness Testing, 
Inventory Control, ATG monitoring (Overspill/Overfill Containment) for both 
unleaded and diesel tanks, and Vapor Recovery Testing for unleaded tanks.  All 
testing equipment shall be provided by the Contractor.  If new tests for this SOW are 
mandated by EPA/ADEQ during the life of this RFP, then all qualified Contractors 
will be notified and requested to submit a cost per test addendum. 

 
E3-10.1.2 The Contractor shall coordinate the dates, time, and site locations with the Using 

Department, Maricopa County Facilities & Equipment Management Department 
(FEMD) at 506-4481, and the Arizona Department of Weights & Measurement at 
451-2969 before conducting the Stage II Vapor Recovery Test.  These parties must 
be present.  The Contractor shall also notify Risk Management at 506-2891 or 506-
5063 of any tests to be performed; however, no Risk Management personnel are 
required to be present for such tests. 

 
E3-10.1.3 State legislation, effective December 31, 1996, requires certification of UST service 

providers with ADEQ.  The Contractor’s technician must have a certification I.D. 
number with ADEQ and proof of such is to accompany a response to this quotation.  
A Certification Of Compliance shall be issued in the result of passing; included with 
data sheets stating the test methods and the results. 

 
E3-10.1.4 According to federal spill prevention regulations, 40 CFR 112.8(c)(6), all bulk ASTs 

must be tested for shell integrity according to industry standard on a regular schedule 
and after any material repairs.  All oil containing ASTs shall be inspected according 
to the American Petroleum Institue (API) Standard 653.  These tests include visual 
inspection by an authorized inspector, external ultrasonic shell thickness testing and 
internal tank bottom integrity testing.  The contractor shall provide qualified 
personnel and equipment to conduct the necessary testing.  
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E3-10.2 REPORTING 
 

The Contractor shall provide a written report to the Using Department within ten (10) 
business days following the completion of the tests.  One (1) copy of the report shall be sent to 
Risk Management for record-keeping purposes only. 
 

 
E3-11.0 ENVIRONMENTAL ASSESSMENTS / ENVIRONMENTAL IMPACT STATEMENTS 
 

The Contractor shall have the ability to conduct biological and cultural assessments and surveys in support 
of County projects.  These may include Environmental Assessments (EA) and Environmental Impact 
Statements (EIS) as required under the National Environmental Policy Act (NEPA).  
 
• Biological and/or cultural assessment research design 
• Assessment survey (field surveys) 
• Wetland delineation 
• Hydrological assessments and vegetation studies 
• Biological characterization, interpretation and reporting 
• Computer modeling 
• Preparation of EA/EIS documentation 
• Project area biological and/or monitoring 
• Implementation of project and mitigation measures 
• Attend public meetings 
• Interagency coordination. 

 
 E3-11.1 Work Plans: 
 
  Prepare detailed work plans, testing plans, and/or design field studies as required.  All plans shall 

comply with applicable federal and state requirements in effect at the time services are performed 
or which are reasonably foreseeable. 

 
 E3-11.2 Investigative Measures: 
 
  Conduct data gathering and field monitoring activities.  These may include biological surveys, 

characterizations, and monitoring; wetland delineations; various levels of cultural surveys; 
historical archival research; Historic American Buildings Survey (HABS); and archeological 
testing. 

 
  If required by the UD, the Contractor may provide services in support of the investigation, 

planning, compliance, and cleanup activities of the UD sites.  These services, if required, shall 
include field and office oversight during investigations, demolitions, excavations, and cleanups.  
These services may involve UD case file reviews.  The Contractor shall perform these oversight 
investigations and suggest corrective actions with respect to environmental and cultural issues 
covered in the PSOW and pursuant to the existing provisions of the Arizona Revised Statutes, 
Department policies and guidelines, and all applicable federal, state, and local laws, ordinances, 
and regulations.  The Contractor shall conform to OSHA regulations for health and safety of 
employees, as applicable. 
 

E3-11.3 Cultural Resource Studies: 
 
UDs who are planning to undertake or fund activities involving sites, buildings, structures, or 
objects that are fifty (50) years old or older may be required to consult with the Arizona State 
Historic Preservation Officer (SHPO) in accordance with A.R.S. § 41-861 to 41-864 et seq as 
amended, and may be required to comply with the rules, regulations, and policy guidelines and 
standards established by SHPO.  If the Project has federal involvement, Cultural Resource 
Management consultant must have: the ability to meet Secretary of the Interior’s Standards; ability 
to obtain an ARPA Permit; ability to meet the standards of 36 CFR 800 and Sections 106 and 110 
of the National Historic Preservation Act of 1966 as amended; ability to meet the provisions of the 
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NAGPRA; and ability to implement the concepts outlined in National Park Service Bulletin 38 for 
Traditional Cultural Properties. 
 
These services may be provided by in-house staff personnel or a subcontractor.  OSHA training 
may be a requirement for archaeological services as indicated in the Contractor’s Health and 
Safety Plan or as specified in the UD PSOW. 
 

 E3-11.4 Data Assessment And Presentation: 
 
Prepare, assess, and present data using, but not limited to, the following: Geographic Information 
Systems (GIS); CADD (release as required by UD); and analytical and/or numeric models to 
support the preparation of EA/EIS. 
 

 E3-11.5 Report: 
 
  Document findings in a complete and concisely organized EA/EIS or Project report within the 

times specified in the Project Contract.  The report shall include recommendations regarding 
further actions at the site.  The Contractor shall furnish the UD the requested number of hard copy 
and specified electronic media reports.  The Contractor shall provide one additional copy to Risk 
Management for record keeping purposes. 

 
 E3-11.6 Agency Coordination: 
 
  Provide the personnel services, materials, and equipment to assist UD in coordinating with 

appropriate federal, state and local agencies, responsible parties and their agents, public interest 
groups, the media, and public notifications and meetings. 
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TABLE E 3-11-1 
 

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE 
AND STAFFING REQUIREMENTS FOR ENVIRONMENTAL ASSESSMENT\ENVIRONMENTAL IMPACT STATEMENTS 

 
PERSONNEL 

CLASSIFICATION 
MINIMUM QUALIFICATIONS, 

RESPONSIBILITIES AND EDUCATION 
ADDITIONAL DIRECT 

EXPERIENCE  
MINIMUM STAFFING 

REQUIREMENTS 
 

SUPPORT SERVICES 
LEVEL I 
   •  Secretary 
   •  Word Processor 
   •  Administrator 

Clerical, word processing, filing, general 
administration; entry level; no experience or 
education restriction 

no direct experience required None 

LEVEL II 
   •  Drafter 

Drafting, Project Manager’s assistant, 
graphics, 1 - 2 years experience, no education 
restriction 

no direct experience required None 

LEVEL III 
   •  Designer 

Drafting Supervisor, Administrator 
Supervisor, Senior Word Processor; 2 - 4 
years experience, no education restriction 

no direct experience required None 

 
FIELD SERVICES 

LEVEL I 
   •  Technician 

Closely supervised; conducts routine heavy 
labor during equipment installations; 
sampling, gauging, equipment maintenance; 
entry level, 1 - 2 years of experience, no 
education restriction  

1 year of direct experience specific to 
AOS 

None 

LEVEL II 
  •  Associate Professional 

Limited supervision; occasional heavy labor; 
sampling/ gauging, equipment installations, 
operations, troubleshooting; 2 - 4 years of 
experience, no education restriction 

1 - 2 years of direct experience 
specific to AOS 

1 each  field level or  equivalent title 

LEVEL III 
  •  Staff Professional 

Supervises on-site tasks such as system 
installations and operations, trouble shooting; 
technical advisor, 
5 - 7 years of experience, no education 
restriction 

2 - 4 years of direct experience 
specific to AOS 

None 

FIELD SERVICES MANAGER 
   •  Project Professional 

Overall supervision of field services staff; 
works with PMs and OMs on scheduling and 
coordination; 7 - 9 years of experience, no 
education restriction  

4 - 6 years of direct experience 
specific to AOS 

1 each field manager or equivalent 
title 



SERIAL 03025-RFP 
 

 

TABLE E 3-11-1 
 

MINIMUM QUALIFICATIONS, RESPONSIBILITIES, EDUCATION, DIRECT EXPERIENCE 
AND STAFFING REQUIREMENTS FOR ENVIRONMENTAL ASSESSMENT\ENVIRONMENTAL IMPACT STATEMENTS 

 
PERSONNEL 

CLASSIFICATION 
MINIMUM QUALIFICATIONS, 

RESPONSIBILITIES AND EDUCATION 
ADDITIONAL DIRECT 

EXPERIENCE  
MINIMUM STAFFING 

REQUIREMENTS 
 
 
 

PROFESSIONAL PERSONNEL 
LEVEL I 
   •  Staff Professional 

close supervision, routine tasks associated 
with environmental Projects; 1 - 2 years of 
experience; BS degree 

1 - 2 years of direct experience 
specific to AOS 

None 

LEVEL II 
   •  Project Professional 

collects and interprets data, report writing, 
provides Project input; 2 - 4 years of 
experience, BS degree 

2 years of direct experience specific 
to SOW 

2 each comprised of either engineer, 
geologist, hydrologist, environmental 
scientist or equivalent title 

LEVEL III 
   •  Senior Professional 

limited supervision, independent field work, 
oversees Levels I and II; 4 - 6 years of 
experience with BS degree or 1 - 2 years 
experience with MS degree 

2 - 4 years of direct experience 
specific to AOS with BS degree in 
related field or 1 - 2 years experience 
specific to AOS with MS degree in 
related field 

1 each comprised of either engineer, 
geologist, hydrologist, environmental 
scientist or equivalent title 

LEVEL IV 
   •  Project Manager 

manages Projects of moderate scope, prepares 
cost estimates, supervises others; 6 - 8 years 
experience with BS or registration (Arizona 
R.G. or P.E.) or 3 - 4 years of experience with 
MS degree 

4 - 6 years of direct experience 
specific to AOS with BS degree in 
related field or registration (Arizona 
R.G. or P.E.); 2 - 3 years of 
experience specific to AOS with MS 
degree 

2 each Project manager or equivalent 
title 

LEVEL V 
   •  Technical Advisor 

senior technical leader for environmental 
Projects; QA of Project Plans, report review; 
MS degree in field or registration (Arizona 
R.G. or P.E.) and 8 or more years of 
experience 

6 or more years of direct experience 
specific to AOS 

 

LEVEL VI 
   •  Principal 
   •  Senior Technical Director 

recognized registered professional in area of 
expertise, district/regional responsibility, 
expert testimony; or Ph. D. and 12 or more 
years of experience 

8 or more years of direct experience 
specific to AOS 
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ALLSTATE SERVICES ENVIRONMENTAL INC., 3030 N CENTRAL AVENUE #409, PHOENIX, AZ 85012 
 
P089502 / B0603374 / NIGP CODE, 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: ___X__ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: ___ YES  __X___ NO   ____ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: ___X__YES  _____ NO 
 
1.0 PRICING 
 
3-3  Asbestos and Lead-Based Paint Assessment and Abatement 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $95 PER HOUR 
1.2 Project Manager  $75 PER HOUR 
1.3  Project Engineer/Scientist  $62 PER HOUR 
1.4 Technician  $55 PER HOUR 
1.5 Clerical  $40 PER HOUR 
1.6 Laboratory Services 20 % OFF CURRENT PRICE LIST (MUST BE SUBMITTED 

WITH ORGIANL PROPOSAL) 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Equipment Truck $50.00 $200.00 N/A Yes $0.35 
2.2 Negative Air Machine $75.00 $350.00 N/A Yes N/A 
2.3 Hepa Vacuum $50.00 $200.00 N/A Yes N/A 
2.4 Generator $75.00 $350.00 N/A Yes N/A 
2.5 Miscellaneous Hand Tools $25.00 $100.00 N/A Yes N/A 
2.6 Visqueen $25/roll N/A N/A N/A N/A 
 
3-6  Environmental Training 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $95 PER HOUR 
1.2 Project Manager  $75 PER HOUR 
1.3  Project Engineer/Scientist  $62 PER HOUR 
1.4 Technician  $55 PER HOUR 
1.5 Clerical  $40 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Student Manuals $10.00 N/A N/A N/A  N/A 



SERIAL 03025-RFP 
 

 

ALLSTATE SERVICES ENVIRONMENTAL INC., 3030 N CENTRAL AVENUE #409, PHOENIX, AZ 85012 
 
 
Terms:     NET 30 
 
Vendor Number:    W000003179 X 
 
Telephone Number:   602/256-9110 
 
Fax Number:    602/256-9603 
 
Contact Person:    Kathy McCloskey Daren Bryant 
 
E-mail Address:    kmccloskey@allstate-services.com   aseiph@allstate-services.com 
 
Company Web Site:   www.allstate-services.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

       1405 WEST AUTO DRIVE, PHOENIX,  AZ  85284 
AMEC EARTH & ENVIRONMENTAL INC.,  3232 W VIRGINIA AVENUE, PHOENIX, AZ 85009 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: _____ YES  __X___ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: ____ YES  __X___ NO   ____ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
2.0 PRICING 
 
3-1  Environmental Site Assessment and Investigation 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $125 PER HOUR 
1.2 Project Manager  $95 PER HOUR 
1.3  Project Engineer/Scientist  $85 PER HOUR 
1.4 Technician  $65 PER HOUR 
1.5 Clerical  $50 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Do/Ph/Conductivity Meter $25.00 $90.00 N/A Yes N/A 
2.2 Stainless Steel Bailer $20.00 $75.00 N/A Yes N/A 
2.3 Ground Penerating Radar $550.00 $2,000.00 N/A Yes N/A 
2.4 Peristaltic Pump $30.00 $80.00 N/A Yes N/A 
2.5 Bladder Pump $40.00 $160.00    
2.6 O/W Interface Probe $50.00 $150.00 N/A Yes N/A 
2.7 GPS Unit $50.00 $150.00 N/A Yes N/A 
2.8 Decon Equipment $45.00 $125.00 N/A Yes N/A 
          Environmental Sampling  
2.9 Kit/Hand Auger $50.00 $180.00 N/A Yes N/A 
2.10 ID $125.00 $500.00 N/A Yes N/A 
2.11 FID $100.00 $400.00 N/A Yes N/A 
2.12 Grundfos Pump/2" $80.00 $300.00 N/A Yes N/A 
2.13 Water Level Indicator $30.00 $100.00 N/A Yes N/A 
2.14 Generator $65.00 $275.00 N/A No N/A 
2.15 GCI/O2 Meter $40.00 $170.00 N/A Yes N/A 
2.16 Truck/Vehicle $75.00 $300.00 N/A Yes N/A 
2.17 Digital Camera $30.00 $112.00 N/A Yes N/A 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period                  2          % Maximum Increase 
3.2 3rd Year Period                   5         % Maximum Increase 
3.3 4th Year Period                   7         % Maximum Increase 
3.4 5th Year Period                   9         % Maximum Increase 



SERIAL 03025-RFP 
 

 

      1405 WEST AUTO DRIVE, PHOENIX,  AZ  85284 
AMEC EARTH & ENVIRONMENTAL INC.,  3232 W VIRGINIA AVENUE, PHOENIX, AZ 85009 
 
3-2  Remediation 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director  $125 PER HOUR 
1.2 Project Manager  $ 95 PER HOUR 
1.3  Project Engineer/Scientist  $ 85 PER HOUR 
1.4 Technician  $ 65 PER HOUR 
1.5 Clerical  $ 50 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Do/Ph/Conductivity Meter $25.00 $90.00 N/A Yes N/A 
2.2 Stainless Steel Bailer $20.00 $75.00 N/A Yes N/A 
2.3 Ground Penerating Radar $550.00 $2,000.00 N/A Yes N/A 
2.4 Peristaltic Pump $30.00 $80.00 N/A Yes N/A 
2.5 Bladder Pump $40.00 $160.00    
2.6 O/W Interface Probe $50.00 $150.00 N/A Yes N/A 
2.7 GPS Unit $50.00 $150.00 N/A Yes N/A 
2.8 Decon Equipment $45.00 $125.00 N/A Yes N/A 
           Environmental Sampling 
2.9 Kit/Hand Auger $50.00 $180.00 N/A Yes N/A 
2.10 PID $125.00 $500.00 N/A Yes N/A 
2.11 FID $100.00 $400.00 N/A Yes N/A 
2.12 Grundfos Pump/2" $80.00 $300.00 N/A Yes N/A 
2.13 Water Level Indicator $30.00 $100.00 N/A Yes N/A 
2.14 Generator $65.00 $275.00 N/A No N/A 
2.15 GCI/O2 Meter $40.00 $170.00 N/A Yes N/A 
2.16 Truck/Vehicle $75.00 $300.00 N/A Yes N/A 
2.17 Digital Camera $30.00 $112.00 N/A Yes N/A 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period                  2          % Maximum Increase 
3.2 3rd Year Period                   5         % Maximum Increase 
3.3 4th Year Period                   7         % Maximum Increase 
3.4 5th Year Period                   9         % Maximum Increase 
 
3-3  Asbestos and Lead-Based Paint Assessment and Abatement 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $125 PER HOUR 
1.2 Project Manager  $95 PER HOUR 
1.3  Project Engineer/Scientist  $85 PER HOUR 
1.4 Technician  $65 PER HOUR 
1.5 Clerical  $50 PER HOUR 



SERIAL 03025-RFP 
 

 

      1405 WEST AUTO DRIVE, PHOENIX,  AZ  85284 
AMEC EARTH & ENVIRONMENTAL INC.,  3232 W VIRGINIA AVENUE, PHOENIX, AZ 85009 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Air Monitoring Pump & Filters$25.00 $125.00 $275.00 Yes N/A 
2.2 Truck Vehicle $65.00 $245.00 N/A Yes N/A 
2.3 Digital Camera $30.00 $112.00 N/A Yes N/A 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                  2          % Maximum Increase 
3.2  3rd Year Period                   5         % Maximum Increase 
3.3  4th Year Period                   7         % Maximum Increase 
3.4  5th Year Period                   9         % Maximum Increase 
 
3-4  Environmental Engineering Services 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $125 PER HOUR 
1.2 Project Manager  $95 PER HOUR 
1.3  Project Engineer/Scientist  $85 PER HOUR 
1.4 Technician  $65 PER HOUR 
1.5 Clerical  $50 PER HOUR 
 
3.0 ESCALATION SCHEDULE 
 

3.1  2nd Year Period                  2         % Maximum Increase 
3.2  3rd Year Period                   5         % Maximum Increase 
3.3  4th Year Period                   7         % Maximum Increase 
3.4  5th Year Period                   9         % Maximum Increase 
 
3-5 Industrial Hygiene/Indoor Air Quality Laboratory Services 
 

PERSONNEL CLASSIFICATION HOURLY RATE 
 

1.1 Technical Director  $125 PER HOUR 
1.2 Project Manager  $95 PER HOUR 
1.3  Project Engineer/Scientist  $85 PER HOUR 
1.4 Technician  $65 PER HOUR 
1.5 Clerical  $50 PER HOUR 
 

2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Truck Vehicle $65.00 $245.00 N/A Yes N/A 
2.2 Digital Camera $30.00 $112.00 N/A Yes N/A 
          Single Stage Microbial  
2.3 Sampler $65.00 $325.00 N/A Yes N/A 
2.4 High Volume Pump $50.00 $250.00 N/A Yes N/A 
2.5 Bio-Hazard Pump $150.00 $500.00 N/A No N/A 
2.6 Microbial Inspection Kit $150.00 $450.00 N/A Yes N/A 
2.7 Wall Check Kit $40.00 $300.00 N/A Yes N/A 
2.8 HEPA Vacuum $40.00 $150.00 N/A Yes N/A 
2.9 Reference the attached "Industrial Hygiene/Indoor Air Quality Laboratory Services Price List" at the end of this   
section. 
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      1405 WEST AUTO DRIVE, PHOENIX,  AZ  85284 
AMEC EARTH & ENVIRONMENTAL INC.,  3232 W VIRGINIA AVENUE, PHOENIX, AZ 85009 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                  2          % Maximum Increase 
3.2  3rd Year Period                   5         % Maximum Increase 
3.3  4th Year Period                   7         % Maximum Increase 
3.4  5th Year Period                   9         % Maximum Increase 
 
3-8  Laboratory and Analytical Services 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $125 PER HOUR 
1.2 Project Manager  $ 95 PER HOUR 
1.3  Project Engineer/Scientist  $ 85 PER HOUR 
1.4 Technician  $ 65 PER HOUR 
1.5 Clerical  $ 50 PER HOUR 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                  2          % Maximum Increase 
3.2  3rd Year Period                   5         % Maximum Increase 
3.3  4th Year Period                   7         % Maximum Increase 
3.4  5th Year Period                   9         % Maximum Increase 
 
3-11  Environmental Assessments/Environmental Impact Statements 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $125 PER HOUR 
1.2 Project Manager  $  95 PER HOUR 
1.3  Project Engineer/Scientist  $  85 PER HOUR 
1.4 Technician  $  65 PER HOUR 
1.5 Clerical  $  50 PER HOUR 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                  2          % Maximum Increase 
3.2  3rd Year Period                   5         % Maximum Increase 
3.3  4th Year Period                   7         % Maximum Increase 
3.4  5th Year Period                   9         % Maximum Increase 
 
 

Terms:     NET 30 
 
Vendor Number:    W000001853 X 
 
Telephone Number:   602/272-6848   480/940-2320 
 
Fax Number:    602/272-7239   480/785-0970 
 
Contact Person:    Julianne Hamilton/Kent Adams  Karen Peters 
 
E-mail Address:    jhamilton@agraus.com  karen.peters@amec.com 
 
Company Web Site:   www.amec.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 
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THE ASBESTOS INSTITUTE, 8102 N 23RD AVE SUITE #A, PHOENIX, AZ 85021 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: ____ YES  ___ NO   __X____ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-6 Environmental Training 
 
ENVIRONMENTAL TRAINING PRICE SCHEDULE 
 
COURSE NAME  Cost per Person 
 
AHERA Building Inspector           360.00  
AHERA Management Planner          240.00  
AHERA Contractor/Supervisor          625.00  
AHERA Worker           425.00  
AHERA Refreshers - 1 Day           110.00  
AHERA Inspector Refresher            55.00  
40 Hour Hazmat           650.00  
8 Hour Hazmat Refresher           135.00  
Operations and Maintenance          210.00  
2 Hour Asbestos Awareness            50.00  
Lead Inspector           405.00  
Lead Risk Assessor           270.00  
Lead Supervisor           540.00  
Lead Worker           350.00  
Lead Refreshers           175.00  
Respirator Training/Fit Testing            20.00  
(no charge when included with any course) 
 
 
Terms:     NET 30 
 
Vendor Number:    W000003149 X 
 
Telephone Number:   602/864-6564 
 
Fax Number:    602/864-7760 
 
Contact Person:    William T. Cavness  Kim Junkins 
 
E-mail Address:    bill@laiinfo.com  kim@taiinfo.com 
 
Company Web Site:   www.taiinfo.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 
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BRYAN A STIRRAT & ASSOCIATES INC, 1422 N 44TH STREET SUITE #109, PHOENIX, AZ 85008 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: ___X__ YES_____ NO___2__ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: ___X__YES  _____ NO 
 
3-1 Environmental Site Assessment & Investigation 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $128 125 PER HOUR 
1.2 Project Manager  $  93  91 PER HOUR 
1.3  Project Engineer/Scientist  $  78  76 PER HOUR 
1.4 Technician  $  61  60 PER HOUR 
1.5 Clerical  $  41  40 PER HOUR 
1.6 Laboratory Services  30 % OFF CURRENT PRICE LIST (MUST BE 

SUBMITTED WITH ORGINAL PROPOSAL) 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Field Vehicle $  48 $200 $700 Yes 
2.2 PID (OVM 850B) $120 $350 $900 Yes 
2.3 FID (OVA 128) $120 $350 $900 Yes 
2.4 PH/Conductivity/Temp Meter $  20 $  80 $150 Yes 
2.5 Liquid Level Sounder $  30 $120 $200 Yes 
2.6 Turbidity Meter $  25 $100 $200 Yes 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period                  3          % Maximum Increase 
3.2 3rd Year Period                   3         % Maximum Increase 
3.3 4th Year Period                   3         % Maximum Increase 
3.4 5th Year Period                   3         % Maximum Increase 
 
3-2  Remediation 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $128 125 PER HOUR 
1.2 Project Manager  $  93  91 PER HOUR 
1.3 Project Engineer/Scientist  $  78  76 PER HOUR 
1.4 Technician  $  61  60 PER HOUR 
1.5 Clerical  $  41  40 PER HOUR 
1.6 Laboratory Services 30 % OFF CURRENT PRICE LIST (MUST BE SUBMITTED WITH 

ORGINAL PROPOSAL) 
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BRYAN A STIRRAT & ASSOCIATES INC, 1422 N 44TH STREET SUITE #109, PHOENIX, AZ 85008 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Field Vehicle $  48 $200 $700 Yes 
2.2 PID (OVM 850B) $120 $350 $900 Yes 
2.3 FID (OVA 128) $120 $350 $900 Yes 
2.4 PH/Conductivity/Temp Meter $  20 $  80 $150 Yes 
2.5 Liquid Level Sounder $  30 $120 $200 Yes 
2.6 Turbidity Meter $  25 $100 $200 Yes 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period                  3          % Maximum Increase 
3.2 3rd Year Period                   3         % Maximum Increase 
3.3 4th Year Period                   3         % Maximum Increase 
3.4 5th Year Period                   3         % Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000001447 X 
 
Telephone Number:   602/267-0336 
 
Fax Number:    602/267-0446 
 
Contact Person:    Ira Snyder  Keith Johnson 
 
E-mail Address:    rbauer@bas.com kjohnson@bas.com 
 
Company Web Site:   www.bas.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 
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CAMP DRESSER & MCKEE INC. CDM , 4201 N 24TH STREET SUITE 205, PHOENIX, AZ 85016 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: _____ YES  ___X__ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES  _____ NO   _____ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-2 Remediation 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $155 PER HOUR 
1.2 Project Manager  $120 PER HOUR 
1.3  Project Engineer/Scientist  $  80 PER HOUR 
1.4 Technician  $  60 PER HOUR 
1.5 Clerical  $  40 PER HOUR 
1.6 Laboratory Services      15 % OFF CURRENT PRICE LIST (MUST BE SUBMITTED 

WITH ORGINAL PROPOSAL) 
 

2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 

2.1 Company Vehicle    Yes $0.36 
2.2 FID, Org. Vapor Analy. $80.00 $229.00 $810.00 Yes 
2.3 LEL/Oxygen/H2S/CO $50.00 $120.00 $235.00 Yes 
2.4 PID, Org. vapor Mon. $60.00 $160.00 $480.00 Yes 
2.5 Camera, Digital $25.00 $  50.00 $125.00 Yes 
2.6  Cell Phone s/service $  6.00 $  30.00 $120.00 Yes 
2.7  Auto level (laser) $10.00 $  50.00 $137.50 Yes 
2.8 pH/Temp/Cond. Meter $20.00 $  55.00 $182.00 Yes 
2.9 O/W Interface Probe $52.00 $144.00 $532.00 Yes 

Other equipment priced per Project Offer 
 

3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period                  3.0          % Maximum Increase 
3.2 3rd Year Period                   3.0         % Maximum Increase 
3.3 4th Year Period                   3.5         % Maximum Increase 
3.4 5th Year Period                   3.5         % Maximum Increase 
 
3-4 Environmental Engineering Services 
 

PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $155 PER HOUR 
1.2 Project Manager  $120 PER HOUR 
1.3  Project Engineer/Scientist  $  80 PER HOUR 
1.4 Technician  $  60 PER HOUR 
1.5 Clerical  $  40 PER HOUR 
 

1.6 Laboratory Services      15 % OFF CURRENT PRICE LIST (MUST BE 
SUBMITTED WITH ORGINAL PROPOSAL) 
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CAMP DRESSER & MCKEE INC. CDM , 4201 N 24TH STREET SUITE 205, PHOENIX, AZ 85016 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Company Vehicle    Yes $0.36 
2.2 FID, Org. Vapor Analy. $80.00 $229.00 $810.00 Yes 
2.3 LEL/Oxygen/H2S/CO $50.00 $120.00 $235.00 Yes 
2.4 PID, Org. vapor Mon. $60.00 $160.00 $480.00 Yes 
2.5 Camera, Digital $25.00 $  50.00 $125.00 Yes 
2.6  Cell Phone s/service $  6.00 $  30.00 $120.00 Yes 
2.7  Auto level (laser) $10.00 $  50.00 $137.50 Yes 
2.8 pH/Temp/Cond. Meter $20.00 $  55.00 $182.00 Yes 
2.9 O/W Interface Probe $52.00 $144.00 $532.00 Yes 

Other equipment priced per Project Offer 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period                  3.0          % Maximum Increase 
3.2 3rd Year Period                   3.0         % Maximum Increase 
3.3 4th Year Period                   3.5         % Maximum Increase 
3.4 5th Year Period                   3.5         % Maximum Increase 
 
 
Terms:     NET 45 
 
Vendor Number:    W000005061 X 
 
Telephone Number:   602/956-4500 
 
Fax Number:    602/956-4703 
 
Contact Person:    Paul Karas/ Raymond Sadowski Marlene Mckenzie 
 
E-mail Address:    karaspa@cdm.com mckenziemm@cdm.com  
 
Company Web Site:   www.cdm.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 
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CIRCADIAN ENVIROCON, 835 W WARNER ROAD #101-443, GILBERT, AZ 85233 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: _____ YES  __X___ NO 
 
ACCEPT PROCUREMENT CARD: _____ YES  __X___ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES___X__ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-3 Asbestos and Lead-Based Paint Assessment and Abatement 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $60.00  PER HOUR 
1.2 Project Manager  $45.50  PER HOUR 
1.3  Project Engineer/Scientist  $32.80  PER HOUR 
1.4 Technician  $23.50  PER HOUR 
1.5 Clerical  $14.50  PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Negative Air Machine 20 100 350 YES .30 cents 
2.2 HEPA Vacuum 30 150 400 YES .30 cents 
2.3 PAPR Respirators 7 35 150 YES No Charge 
2.4 Generator 85 325 975 YES .30 cents 
2.5 Waste Dumpster 15 75 325 NO .30 cents 
2.6 Floor Buffer 38 150 440 YES .30 cents 
2.7 Shower Unit 10 50 200 YES .30 cents 
2.8 Water Filtration Unit 15 75 300 YES .30 cents 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period                  0          % Maximum Increase 
3.2 3rd Year Period                   2         % Maximum Increase 
3.3 4th Year Period                   0         % Maximum Increase 
3.4 5th Year Period                   2         % Maximum Increase 



SERIAL 03025-RFP 
 

 

CIRCADIAN ENVIROCON, 835 W WARNER ROAD #101-443, GILBERT, AZ 85233 
 
 
Terms:     2% 10 DAYS NET 30 
 
Vendor Number:    W000005192 X 
 
Telephone Number:   602/579-8616  480/813-8616 
 
Fax Number:    480/813-8617 
 
Contact Person:    David Smith 
 
E-mail Address:    circadian@cox.net 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

EMC LABS INC, 9830 S 51ST ST SUITE B109, PHOENIX, AZ 85044 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: ___X__ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES__X___ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: ___X__YES  _____ NO 
 
3-8 Laboratory and Analytical Services 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $125.00 PER HOUR 
1.2 Project Manager  $  50.00 PER HOUR 
1.3  Project Engineer/Scientist  $  50.00 PER HOUR 
1.4 Technician  $  40.00 PER HOUR 
1.5 Clerical  $  25.00 PER HOUR 
1.6 Laboratory Services      10 % OFF CURRENT PRICE LIST (MUST BE 
SUBMITTED WITH ORGINAL PROPOSAL) 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period                   2.0         % Maximum Increase 
3.2 3rd Year Period                   2.0         % Maximum Increase 
3.3 4th Year Period                   2.0         % Maximum Increase 
3.4 5th Year Period                   2.0         % Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000004845 X 
 
Telephone Number:   480/940-5294 
 
Fax Number:    480/893-1726 
 
Contact Person:    Kurt Kettler 
 
E-mail Address:    kkettler@earthlink.net  emclabs@emclabs.com  
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

ENVIRONMENTAL ENGINEERING CONSULTANTS INC (EEC), 3003 N CENTRAL AVENUE STE #600, 
PHOENIX, AZ 85012-2905 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: ___X__ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: _____ YES  __X___ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES_____ NO   ______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: ___X__YES  _____ NO 
 
3-1 Environmental Site Assessment and Investigation 
 
3-2 Remediation 
 
3-11 Environmental Assessment/Environmental Impact Statement 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $115.00 PER HOUR 
1.2 Project Manager  $  90.00 PER HOUR 
1.3  Project Engineer/Scientist  $  75.00 PER HOUR 
1.4 Technician  $  60.00 PER HOUR 
1.5 Clerical  $  40.00 PER HOUR 
1.6 Laboratory Services      10 % OFF CURRENT PRICE LIST (MUST BE SUBMITTED 

WITH ORGINAL PROPOSAL) 
 
 
Terms:     NET 30 
 
Vendor Number:    W000002805 X 
 
Telephone Number:   602/248-7702 
 
Fax Number:    602/248-7851 
 
Contact Person:    Micheal Murray Christy Sipos 
 
E-mail Address:    mmurray @eectuc.com csipos@eecphx.com 
 
Company Web Site:   www.eec-info.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

ENVIRONMENTAL RESPONSE INC, 2202 W MEDTRONIC WAY STE 108, TEMPE, AZ 85251 
820 W FAIRMONT DR, TEMPE, AZ 85282-3313 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: ___X__ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: __X___ YES_____ NO__1___ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-7  Waste Disposal 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $  N/A  PER HOUR 
1.2 Project Manager  $  65.00 PER HOUR 
1.3  Project Engineer/Scientist  $  65.00 PER HOUR 
1.4 Technician  $  37.00 PER HOUR 
1.5 Clerical  $  30.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 1-ton stakebed $65.00 $260.00 $780.00 YES  $0.39 
2.2 5-ton stakebed $120.00 $480.00 $1,440.00 YES $0.59 
2.3 Roll-off bin truck $225.00 $900.00 $2,700.00 YES $4.59 
2.4 Roll-off bin, 20 cy $7.00 $42.00 $155.00 YES $0.00 
2.5 Dump truck, 7 cy $200.00 $800.00 $2,400.00 YES $3.59 
2.6 Backhoe, CAT 416 $280.00 $1,120.00 $3,360.00 YES $4.00 
2.7 Excavator, CAT 320 $520.00 $2,080.00 $6,240.00 YES $4.89 
2.8 Loader, CAT 938 $384.00 $1,536.00 $4,608.00 YES $4.25 
2.9 Tractor + Lowboy $320.00 $1,280.00 $3,840.00 YES $4.00 

*** Does not include Driver 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                 3              % Maximum Increase 
3.2  3rd Year Period                 6               % Maximum Increase 
3.3  4th Year Period                  9               % Maximum Increase 
3.4  5th Year Period                 12              % Maximum Increase 
*** Assumed not cummulative 



SERIAL 03025-RFP 
 

 

ENVIRONMENTAL RESPONSE INC, 2202 W MEDTRONIC WAY STE 108, TEMPE, AZ 85251 
820 W FAIRMONT DR, TEMPE, AZ 85282-3313 
 
 
Terms:     NET 30 
 
Vendor Number:    W000003984 X 
 
Telephone Number:   480/967-2802 
 
Fax Number:    480/967-2735 
 
Contact Person:    Greg Laney 
 
E-mail Address:    glaney@spraysystemseri.com 
 
Company Web Site:   www.spraysystemseri.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

ENVIRONOMICS, 7600 N 16TH ST, STE 110, PHOENIX, AZ 85383 
SOUTHWEST LLC, 3221 N 16TH ST #106, PHOENIX, AZ 85016 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: _____ YES  __X___ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES__X___ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-3  Asbestos & Lead Based Paint Assessment 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $  85.00 PER HOUR 
1.2 Project Manager  $  75.00 PER HOUR 
1.3  Project Engineer/Scientist  $  65.00 PER HOUR 
1.4 Technician  $  50.00 PER HOUR 
1.5 Clerical  $  20.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Niton XRF $ 1.00/test, Minimum $75.00/day  Yes 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           2                  % Maximum Increase 
3.2 3rd Year Period                            2                 % Maximum Increase 
3.3 4th Year Period                            2                 % Maximum Increase 
3.4 5th Year Period                            2                 % Maximum Increase 
 
3-5  Industrial Hygiene/Indoor Air Quality Services 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $  95.00 PER HOUR 
1.2 Project Manager  $  75.00 PER HOUR 
1.3  Project Engineer/Scientist  $  65.00 PER HOUR 
1.4 Technician  $  50.00 PER HOUR 
1.5 Clerical  $  20.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Sound level meter  225 475 X 
2.2 Audio Dos/meters  750 1750 X 
2.3 Gieger counter 40   60 175 X 
2.4 Velometer 30 100 500 X 
2.5 Direct reading met 60 250 750 X 



SERIAL 03025-RFP 
 

 

ENVIRONOMICS, 7600 N 16TH ST, STE 110, PHOENIX, AZ 85383 
SOUTHWEST LLC, 3221 N 16TH ST #106, PHOENIX, AZ 85016 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period                           2                  % Maximum Increase 
3.2 3rd Year Period                            2                 % Maximum Increase 
3.3 4th Year Period                            2                 % Maximum Increase 
3.4 5th Year Period                            2                 % Maximum Increase 
 
 
Terms:     NET 60 
 
Vendor Number:    W000004478 X 
 
Telephone Number:   602/266-8288 
 
Fax Number:    602/266-9355 
 
Contact Person:    Andrew J. Olcott  Russell Nassof 
 
E-mail Address:    aolcott@environomics.biz  rnassof@environomics.net  
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

FM GROUP INC, 2944 N 44TH STREET SUITE #150, PHOENIX, AZ 85018 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: _____ YES  ___X__ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES__X___ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-3  Asbestos & Lead Based Paint Assessment 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $  95.00 PER HOUR 
1.2 Project Manager  $  85.00 PER HOUR 
1.3  Project Engineer/Scientist  $  75.00 PER HOUR 
1.4 Technician  $  50.00 PER HOUR 
1.5 Clerical  $  40.00 PER HOUR 
1.6  Laboratory Services       10 % OFF CURRENT PRICE LIST (MUST BE 

SUBMITTED WITH ORGIANL PROPOSAL) 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           2                  % Maximum Increase 
3.2 3rd Year Period                            2                 % Maximum Increase 
3.3 4th Year Period                            2                 % Maximum Increase 
3.4 5th Year Period                            2                 % Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000003418 X 
 
Telephone Number:   602/277-7877 
 
Fax Number:    602/277-8288 
 
Contact Person:    Michael Fries  Shelley Chalmers 
 
E-mail Address:    mtfries@fmgroup.net   schalmers@fmgroup.net 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

FOUR CORNERS ENVIRONMENTAL INC, 10030 N 49TH LANE, GLENDALE, AZ 85302 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES_____ NO____X__ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-1  Environmental Site Assessment & Investigation 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $ 105.00 PER HOUR 
1.2 Project Manager  $  85.00 PER HOUR 
1.3  Project Engineer/Scientist  $  70.00 PER HOUR 
1.4 Technician  $  55.00 PER HOUR 
1.5 Clerical  $  38.00 PER HOUR 
1.6  Laboratory Services       5 % OFF for > $500.00 CURRENT PRICE LIST (MUST BE 

SUBMITTED WITH ORGIANL PROPOSAL) 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
Mileage     $ 0.345 
Per Diem $ 30.00 $120.00 $ 450.00 
Reproduction (black and white)     $0.15 per page 
Reproduction (color) (8-1/2 x 11)    $ 1.00 per page 
Reproduction (color) (11 x 17)     $ 2.00 per page 
Health and Safety Equipment 
H&S Level A (per person) $150.00 $ 600.00 $ 2,000.00   
H&S Level B (per person) $100.00 $ 500.00 $ 1,500.00   
H&S Level C (per person) $ 60.00 $ 300.00 $1,000.00   
H&S Level D (per person) $ 30.00 $ 150.00 $500.00   
H&S Safety Kit $ 30.00 $ 150.00 $500.00   
HNU PID $100.00 $300.00 $ 1,000.00   
Century 128 FID $120.00 $360.00 $ 1,540.00   
Explosimeter $ 50.00 $200.00 $ 800.00   
Air Sampler $ 25.00 $ 100.00 $ 350.00   
Radiation Detector $ 45.00 $ 180.00 $ 750.00   
Radon Meter $ 50.00 $ 200.00 $ 800.00   
Barrier Equipment (cost + 10%)     
Decontamination Kit $ 25.00 $ 100.00 $ 350.00   
Steam Cleaner $150.00 $ 600.00 $ 2,000.00   
Generator (3 KW) $ 55.00 $ 225.00 $ 900.00   
Shallow Soil Sampling Kit $ 80.00 $350.00 $1,300   
55-Gallon Drum     $ 55.00 each 
Hand Auger/Soil Sampler $ 40.00 $160.00 $ 750.00   
Brass Soil Sampling Liners     $ 6.00 each 
Stainless Steel Liners     $ 10.00 each 
GW - Bailer Unit $ 80.00 $350.00 $1,300   



SERIAL 03025-RFP 
 

 

FOUR CORNERS ENVIRONMENTAL INC, 10030 N 49TH LANE, GLENDALE, AZ 85302 
 
GW - Pump Unit (5 gpm max) $ 65.00 $ 260.00 $ 1,100.00   
Conductivity/pH/Temp Meter $ 30.00 $ 150.00 $500.00   
Electric Water Level Indicator $ 35.00 $ 75.00 $ 300.00   
PVC Purging Bailer $ 10.00 $ 40.00 $ 150.00   
Teflon Sampling Bailer $ 10.00 $ 40.00 $ 150.00   
Polyethylene Disposable Bailer     $ 10.00 each 
Stainless Steel Bailer $   5.00 $ 20.00 $ 75.00   
Peristaltic Pump 1.5" diam $ 35.00 $ 85.00 $ 350.00   
Peristaltic Pump 2.5" diam $ 35.00 $ 85.00 $ 350.00   
Compressed Gas, Regulator Hose $ 50.00 $150.00 $ 600.00   
Tripod, Winch, Harness Assembly $ 30.00 $ 90.00 $ 350.00   
Polypropylene Support Cord     $ 0.75 per foot 
Poly Sheeting (6 mil)     $ 50.00 per roll 
Survey Level and Rod $ 50.00 $200.00 $ 750.00   
Air Compressor (100-300 cfm) $150.00 $ 600.00 $ 2,250.00   
Soil Vapor Extraction Equip $500.00 $ 2,000.00 $ 9,000.00   
Metallic Line Locator $ 40.00 $160.00 $ 750.00   
Video Equipment $ 50.00 $200.00 $ 800.00   
Digital Camera $ 25.00 $ 100.00 $ 400.00   
GPS Unit $ 25.00 $100.00 $ 400.00   
Caution Tape     $ 15.00 per roll 
Personal Air Pump (Low Volume) $ 27.50 $ 55.00 $ 200.00   
High Volume Air Pumps $ 27.50 $ 55.00 $ 200.00   
HEPA Vac (small system) $ 20.00 $75.00 $ 150.00   
Asbestos/Fungal Surveys      
Medium Sampling Containers     $ 8.00 each 
Decontamination Kit $ 25.00 $100.00 $ 400.00   
Air Sampling Equipment $ 27.50 $ 55.00 $ 200.00   
PPE/Level C (per person) $ 60.00 $ 250.00 $ 1,000.00   
Asbestos Removal Observation     
Air Sampling Containers     $ 8.00 each 
H&S Kit $ 30.00 $ 125.00 $ 500.00   
Air Sampling Equipment $ 27.50 $ 55.00 $ 200.00   
PPE/Level C (per person) $ 60.00 $ 300.00 $ 1,000.00   
Asbestos Removal Activities     
Air Sampling Equipment $ 27.50 $ 55.00 $ 200.00   
Poly Sheeting (6 mil)     $ 50.00 per roll 
55-Gallon Drum     $ 55.00 each 
Tape/Wetting Agents/Sprayers $25-200 $100-1,000 $400-4,000   
HEPA Vac (small system) $ 20.00 $ 75.00 $ 300.00   

Other Equipment (cost + 10%)     
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           3                  % Maximum Increase 
3.2 3rd Year Period                            3                 % Maximum Increase 
3.3 4th Year Period                            3                 % Maximum Increase 
3.4 5th Year Period                            3                 % Maximum Increase 



SERIAL 03025-RFP 
 

 

FOUR CORNERS ENVIRONMENTAL INC, 10030 N 49TH LANE, GLENDALE, AZ 85302 
 
3-2  Remediation 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $ 105.00 PER HOUR 
1.2 Project Manager  $  85.00 PER HOUR 
1.3  Project Engineer/Scientist  $  70.00 PER HOUR 
1.4 Technician  $  55.00 PER HOUR 
1.5 Clerical  $  38.00 PER HOUR 
1.6  Laboratory Services       5 % OFF for > $500.00 CURRENT PRICE LIST (MUST BE 

SUBMITTED WITH ORGIANL PROPOSAL) 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
Mileage     $ 0.345 
Per Diem $ 30.00 $120.00 $ 450.00 
Reproduction (black and white)     $0.15 per page 
Reproduction (color) (8-1/2 x 11)    $ 1.00 per page 
Reproduction (color) (11 x 17)     $ 2.00 per page 
Health and Safety Equipment 
H&S Level A (per person) $150.00 $ 600.00 $ 2,000.00   
H&S Level B (per person) $100.00 $ 500.00 $ 1,500.00   
H&S Level C (per person) $ 60.00 $ 300.00 $1,000.00   
H&S Level D (per person) $ 30.00 $ 150.00 $500.00   
H&S Safety Kit $ 30.00 $ 150.00 $500.00   
HNU PID $100.00 $300.00 $ 1,000.00   
Century 128 FID $120.00 $360.00 $ 1,540.00   
Explosimeter $ 50.00 $200.00 $ 800.00   
Air Sampler $ 25.00 $ 100.00 $ 350.00   
Radiation Detector $ 45.00 $ 180.00 $ 750.00   
Radon Meter $ 50.00 $ 200.00 $ 800.00   
Barrier Equipment (cost + 10%)     
Decontamination Kit $ 25.00 $ 100.00 $ 350.00   
Steam Cleaner $150.00 $ 600.00 $ 2,000.00   
Generator (3 KW) $ 55.00 $ 225.00 $ 900.00   
Shallow Soil Sampling Kit $ 80.00 $350.00 $1,300   
55-Gallon Drum     $ 55.00 each 
Hand Auger/Soil Sampler $ 40.00 $160.00 $ 750.00   
Brass Soil Sampling Liners     $ 6.00 each 
Stainless Steel Liners     $ 10.00 each 
GW - Bailer Unit $ 80.00 $350.00 $1,300   
GW - Pump Unit (5 gpm max) $ 65.00 $ 260.00 $ 1,100.00   
Conductivity/pH/Temp Meter $ 30.00 $ 150.00 $500.00   
Electric Water Level Indicator $ 35.00 $ 75.00 $ 300.00   
PVC Purging Bailer $ 10.00 $ 40.00 $ 150.00   
Teflon Sampling Bailer $ 10.00 $ 40.00 $ 150.00   
Polyethylene Disposable Bailer     $ 10.00 each 
Stainless Steel Bailer $   5.00 $ 20.00 $ 75.00   
Peristaltic Pump 1.5" diam $ 35.00 $ 85.00 $ 350.00   
Peristaltic Pump 2.5" diam $ 35.00 $ 85.00 $ 350.00   
Compressed Gas, Regulator Hose $ 50.00 $150.00 $ 600.00   
Tripod, Winch, Harness Assembly $ 30.00 $ 90.00 $ 350.00   
Polypropylene Support Cord     $ 0.75 per foot 



SERIAL 03025-RFP 
 

 

FOUR CORNERS ENVIRONMENTAL INC, 10030 N 49TH LANE, GLENDALE, AZ 85302 
 
Poly Sheeting (6 mil)     $ 50.00 per roll 
Survey Level and Rod $ 50.00 $200.00 $ 750.00   
Air Compressor (100-300 cfm) $150.00 $ 600.00 $ 2,250.00   
Soil Vapor Extraction Equip $500.00 $ 2,000.00 $ 9,000.00   
Metallic Line Locator $ 40.00 $160.00 $ 750.00   
Video Equipment $ 50.00 $200.00 $ 800.00   
Digital Camera $ 25.00 $ 100.00 $ 400.00   
GPS Unit $ 25.00 $100.00 $ 400.00   
Caution Tape     $ 15.00 per roll 
Personal Air Pump (Low Volume) $ 27.50 $ 55.00 $ 200.00   
High Volume Air Pumps $ 27.50 $ 55.00 $ 200.00   
HEPA Vac (small system) $ 20.00 $75.00 $ 150.00   
Asbestos/Fungal Surveys      
Medium Sampling Containers     $ 8.00 each 
Decontamination Kit $ 25.00 $100.00 $ 400.00   
Air Sampling Equipment $ 27.50 $ 55.00 $ 200.00   
PPE/Level C (per person) $ 60.00 $ 250.00 $ 1,000.00   
Asbestos Removal Observation     
Air Sampling Containers     $ 8.00 each 
H&S Kit $ 30.00 $ 125.00 $ 500.00   
Air Sampling Equipment $ 27.50 $ 55.00 $ 200.00   
PPE/Level C (per person) $ 60.00 $ 300.00 $ 1,000.00   
Asbestos Removal Activities     
Air Sampling Equipment $ 27.50 $ 55.00 $ 200.00   
Poly Sheeting (6 mil)     $ 50.00 per roll 
55-Gallon Drum     $ 55.00 each 
Tape/Wetting Agents/Sprayers $25-200 $100-1,000 $400-4,000   
HEPA Vac (small system) $ 20.00 $ 75.00 $ 300.00   

Other Equipment (cost + 10%)     
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           3                  % Maximum Increase 
3.2 3rd Year Period                            3                 % Maximum Increase 
3.3 4th Year Period                            3                 % Maximum Increase 
3.4 5th Year Period                            3                 % Maximum Increase 
 
3-4  Environmental Engineering, Management & Compliance Services 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $ 105.00 PER HOUR 
1.2 Project Manager  $  85.00 PER HOUR 
1.3  Project Engineer/Scientist  $  70.00 PER HOUR 
1.4 Technician  $  55.00 PER HOUR 
1.5 Clerical  $  38.00 PER HOUR 
1.6 Laboratory Services       5 % OFF for > $500.00 CURRENT PRICE LIST (MUST BE 

SUBMITTED WITH ORGIANL PROPOSAL) 



SERIAL 03025-RFP 
 

 

FOUR CORNERS ENVIRONMENTAL INC, 10030 N 49TH LANE, GLENDALE, AZ 85302 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
Mileage     $ 0.345 
Per Diem $ 30.00 $120.00 $ 450.00 
Reproduction (black and white)     $0.15 per page 
Reproduction (color) (8-1/2 x 11)    $ 1.00 per page 
Reproduction (color) (11 x 17)     $ 2.00 per page 
Health and Safety Equipment 
H&S Level A (per person) $150.00 $ 600.00 $ 2,000.00   
H&S Level B (per person) $100.00 $ 500.00 $ 1,500.00   
H&S Level C (per person) $ 60.00 $ 300.00 $1,000.00   
H&S Level D (per person) $ 30.00 $ 150.00 $500.00   
H&S Safety Kit $ 30.00 $ 150.00 $500.00   
HNU PID $100.00 $300.00 $ 1,000.00   
Century 128 FID $120.00 $360.00 $ 1,540.00   
Explosimeter $ 50.00 $200.00 $ 800.00   
Air Sampler $ 25.00 $ 100.00 $ 350.00   
Radiation Detector $ 45.00 $ 180.00 $ 750.00   
Radon Meter $ 50.00 $ 200.00 $ 800.00   
Barrier Equipment (cost + 10%)     
Video Equipment $ 50.00 $200.00 $ 800.00   
Digital Camera $ 25.00 $100.00 $ 400.00   
GPS Unit $ 25.00 $100.00 $ 400.00   
Caution Tape     $ 15.00 per roll 
Personal Air Pump (Low Volume) $ 27.50 $ 55.00 $ 200.00   
High Volume Air Pumps $ 27.50 $ 55.00 $ 200.00   
HEPA Vac (small system) $ 20.00 $ 75.00 $ 150.00   
Other Equipment (cost + 10%) 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           3                  % Maximum Increase 
3.2 3rd Year Period                            3                 % Maximum Increase 
3.3 4th Year Period                            3                 % Maximum Increase 
3.4 5th Year Period                            3                 % Maximum Increase 
 
3-11  Environmental Assessments/Environmental Impact Statements 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director  $ 105.00 PER HOUR 
1.2 Project Manager  $  85.00 PER HOUR 
1.3  Project Engineer/Scientist  $  70.00 PER HOUR 
1.4 Technician  $  55.00 PER HOUR 
1.5 Clerical  $  38.00 PER HOUR 
1.6  Laboratory Services       5 % OFF for > $500.00 CURRENT PRICE LIST (MUST BE 

SUBMITTED WITH ORGIANL PROPOSAL) 



SERIAL 03025-RFP 
 

 

FOUR CORNERS ENVIRONMENTAL INC, 10030 N 49TH LANE, GLENDALE, AZ 85302 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
Mileage     $ 0.345 
Per Diem $ 30.00 $120.00 $ 450.00 
Reproduction (black and white)     $0.15 per page 
Reproduction (color) (8-1/2 x 11)    $ 1.00 per page 
Reproduction (color) (11 x 17)     $ 2.00 per page 
Video Equipment $50.00 $200.00 $800.00 
Digital Camera   $25.00 $100.00 $400.00 
GPS Unit   $25.00 $100.00 $400.00 
Other Equipment (cost + 10%) 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           3                  % Maximum Increase 
3.2 3rd Year Period                            3                 % Maximum Increase 
3.3 4th Year Period                            3                 % Maximum Increase 
3.4 5th Year Period                            3                 % Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000001273 X 
 
Telephone Number:   623/931-2211 
 
Fax Number:    623/931-2202 
 
Contact Person:    Richard J. Brose Trinka Hall 
 
E-mail Address:    rjbrose@fourcornersenv.com  gdozer@fourcornersenv.com 
 
Company Web Site:   www.fourcornersenv.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

4801 E WASHINGTON STREET STE. 260, PHOENIX, AZ 85034 
GEOTRANS INC,   4665 S ASH AVENUE SUITE #G-1, TEMPE, AZ 85282 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES__X___ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-1  Environmental Site Assessment and Investigation 
 
PERSONNEL CLASSIFICATION Range HOURLY RATE 
 
1.1 Technical Director $140-$152      $140.00 PER HOUR 
1.2 Project Manager $  90-$120  $ 96.00 PER HOUR 
1.3  Project Engineer/Scientist $  55-$  90  $ 65.00 PER HOUR 
1.4 Technician $  40-$  65  $ 65.00 PER HOUR 
1.5 Clerical $  30-$  55  $ 51.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Vehicle 50 200 600 Yes $0.50 
2.2 Generator (3.6KW) 45 135 405 No N/A 
2.3 PID 75 225 675 No N/A 
2.4 2" of 3" Submersible Pump 90 230 690 No N/A 
2.5 Control Box for Pumps 150   No N/A 
2.6 Interface Probe (200 Ft) 60 180 540 No N/A 
2.7 Water Level Indicater (200 Ft) 25 50 150 No N/A 
2.8 Ph/EC/Temp. Meter 25 100 300 No N/A 
2.9 Dissolved Oxygen Meter 45 100 300 No N/A 
 
3-2  Remediation 
 
PERSONNEL CLASSIFICATION Range HOURLY RATE 
 
1.1 Technical Director $140-$152      $140.00 PER HOUR 
1.2 Project Manager $  90-$120  $ 96.00 PER HOUR 
1.3  Project Engineer/Scientist $  55-$  90  $ 65.00 PER HOUR 
1.4 Technician $  40-$  65  $ 65.00 PER HOUR 
1.5 Clerical $  30-$  55  $ 51.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Vehicle 50 200 600 Yes $0.50 
2.2 Generator (3.6KW) 45 135 405 No N/A 
2.3 PID 75 225 675 No N/A 
2.4 2" of 3" Submersible Pump 90 230 690 No N/A 
2.5 Control Box for Pumps 150   No N/A 
2.6 Interface Probe (200 Ft) 60 180 540 No N/A 



SERIAL 03025-RFP 
 

 

4801 E WASHINGTON STREET STE. 260, PHOENIX, AZ 85034 
GEOTRANS INC,   4665 S ASH AVENUE SUITE #G-1, TEMPE, AZ 85282 
 
 

2.7 Water Level Indicater (200 Ft) 25 50 150 No N/A 
2.8 Ph/EC/Temp. Meter 25 100 300 No N/A 
2.9 Dissolved Oxygen Meter 45 100 300 No N/A 
 
3-4  Environmental Engineering Services 
 
PERSONNEL CLASSIFICATION Range HOURLY RATE 
 
1.1 Technical Director $140-$152      $140.00 PER HOUR 
1.2 Project Manager $  90-$120  $ 96.00 PER HOUR 
1.3  Project Engineer/Scientist $  55-$  90  $ 65.00 PER HOUR 
1.4 Technician $  40-$  65  $ 65.00 PER HOUR 
1.5 Clerical $  30-$  55  $ 51.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Vehicle 50 200 600 Yes $0.50 
2.2 Generator (3.6KW) 45 135 405 No N/A 
2.3 PID 75 225 675 No N/A 
2.4 2" of 3" Submersible Pump 90 230 690 No N/A 
2.5 Control Box for Pumps 150   No N/A 
2.6 Interface Probe (200 Ft) 60 180 540 No N/A 
2.7 Water Level Indicater (200 Ft) 25 50 150 No N/A 
2.8 Ph/EC/Temp. Meter 25 100 300 No N/A 
2.9 Dissolved Oxygen Meter 45 100 300 No N/A 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           3                  % Maximum Increase 
3.2 3rd Year Period                            3                 % Maximum Increase 
3.3 4th Year Period                            3                 % Maximum Increase 
3.4 5th Year Period                            3                 % Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W00000614 X 
 
Telephone Number:   480/839-2800 
 
Fax Number:    480/839-2828 
 
Contact Person:    Jasenka Zbozinek 
 
E-mail Address:    jzbozinek@geotransinc.com 
 
Company Web Site:   www.geotransinc.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

GEOMECHANICS SOUTHWEST INC., 1212 S 9TH ST, PHOENIX, AZ 85034 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES__X___ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _X____YES  _____ NO 
 
3-9  Drilling Services 
 
1.1. Pricing to be based upon individual project specifications and scope of work 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           4                 % Maximum Increase 
3.2 3rd Year Period                            4                 % Maximum Increase 
3.3 4th Year Period                            4                 % Maximum Increase 
3.4 5th Year Period                            4                 % Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000003455 X 
 
Telephone Number:   602/252-0559 
 
Fax Number:    602/252-0721 
 
Contact Person:    Greg Jones  Sondra Monroe 
 
E-mail Address:    gsiphx@msn.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

            3200 E. CAMELBACK RD., SUITE 350, PHOENIX, AZ 85018-2311 
HDR ENGINEERING INC., 2141 E HIGHLAND AVE SUITE #250, PHOENIX, AZ 85016 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: _____ YES  __X___ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES__X___ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: ___X__YES  _____ NO 
 
3-4  Stormwater, Wastewater, Water Engineering and Design 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director (Level VI)  $155.00 PER HOUR 
1.2 Project Manager (Level V&IV)  $130.00 PER HOUR 
1.3  Project Engineer/Scientist (Level III)  $115.00 PER HOUR 
1.4 Technician(Level II)  $100.00 PER HOUR 
1.5 Clerical  $  70.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Field Vehicle $  75.00  Own $0.36 
2.2 Digital Camera $  25.00  Own 
2.3 GPS $  25.00  Own 
2.4 Computer $  20.00/HR 
2.5 Noise Meter/Comp. Model $  75.00 
2.6 Air Monitor $250.00 
2.7 Power Point Projection  $100.00 
    Equipment  
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           10                  % Maximum Increase 
3.2 3rd Year Period                            10                  % Maximum Increase 
3.3 4th Year Period                            10                  % Maximum Increase 
3.4 5th Year Period                            10                  % Maximum Increase 
 
3-11  Environmental Assessment/Environmental Impact Statement 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director (Level VI)  $140.00 PER HOUR 
1.2 Project Manager (Level V & IV)  $110.00 PER HOUR 
1.3  Project Engineer/Scientist(Level III)  $  85.00 PER HOUR 
1.4 Technician(Level II)  $  75.00 PER HOUR 
1.5 Clerical  $  70.00 PER HOUR 



SERIAL 03025-RFP 
 

 

            3200 E. CAMELBACK RD., SUITE 350, PHOENIX, AZ 85018-2311 
HDR ENGINEERING INC., 2141 E HIGHLAND AVE SUITE #250, PHOENIX, AZ 85016 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Field Vehicle $  75.00  Own $0.36 
2.2 Digital Camera $  25.00  Own 
2.3 GPS $  25.00  Own 
2.4 Computer $  20.00/HR 
2.5 Noise Meter/Comp. Model $  75.00 
2.6 Air Monitor $250.00 
2.7 Power Point Projection  $100.00 
     Equipment  
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           10                  % Maximum Increase 
3.2 3rd Year Period                            10                  % Maximum Increase 
3.3 4th Year Period                            10                  % Maximum Increase 
3.4 5th Year Period                            10                  % Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000002959 X 
 
Telephone Number:   602/508-6600  602/522-7700 
 
Fax Number:    602/508-6606  602/522-7707 
 
Contact Person:    Jane Ryckman-Siegwarth  Vicki Beaubien 
 
Company Web Site:   www.hdrinc.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

HYDRO GEO CHEM INC, 6340 E THOMAS ROAD SUITE 224, SCOTTSDALE, AZ 85251 
, 51 W WETMORE ROAD SUITE #101, TUCSON, AZ 85705 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: _____ YES  __X___ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: ___X__ YES_____ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-1  Environmental Site Assessment and Investigations 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director  $120.00 PER HOUR 
1.2 Project Manager  $  95.00 PER HOUR 
1.3  Project Engineer/Scientist  $  85.00 PER HOUR 
1.4 Technician  $  55.00 PER HOUR 
1.5 Clerical  $  45.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Field Trucks   70 280   840 Yes 0.365 
2.2 Generator (5K)   55 220   660 Yes N/A 
2.3 Interface Probe   50 200   600 Yes N/A 
2.4 Photoionization Detector 100 400 1200 Yes N/A 
2.5 Flame lonization Detector 100 400 1200 Yes N/A 
2.6 Combustible Gas Indicator 125 500 1500 Yes N/A 
2.7 Water Level Indicator   25 100   300 Yes N/A 
2.8 Redi Flow Pump 125 500 1500 Yes N/A 
2.9 PH/EC/Temperature   25 100   300 Yes N/A 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           3                  % Maximum Increase 
3.2 3rd Year Period                            6                  % Maximum Increase 
3.3 4th Year Period                            9                  % Maximum Increase 
3.4 5th Year Period                          13                   % Maximum Increase 
 
3-2  Remediation 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director  $120.00 PER HOUR 
1.2 Project Manager  $  95.00 PER HOUR 
1.3  Project Engineer/Scientist  $  85.00 PER HOUR 
1.4 Technician  $  55.00 PER HOUR 
1.5 Clerical  $  45.00 PER HOUR 
 



SERIAL 03025-RFP 
 

 

HYDRO GEO CHEM INC, 6340 E THOMAS ROAD SUITE 224, SCOTTSDALE, AZ 85251 
, 51 W WETMORE ROAD SUITE #101, TUCSON, AZ 85705 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Field Trucks   70 280   840 Yes 0.365 
2.2 Generator (5K)   55 220   660 Yes N/A 
2.3 Interface Probe   50 200   600 Yes N/A 
2.4 Photoionization Detector 100 400 1200 Yes N/A 
2.5 Flame lonization Detector 100 400 1200 Yes N/A 
2.6 Combustible Gas Indicator 125 500 1500 Yes N/A 
2.7 Water Level Indicator   25 100   300 Yes N/A 
2.8 Redi Flow Pump 125 500 1500 Yes N/A 
2.9 PH/EC/Temperature   25 100   300 Yes N/A 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           3                  % Maximum Increase 
3.2 3rd Year Period                            6                  % Maximum Increase 
3.3 4th Year Period                            9                  % Maximum Increase 
3.4 5th Year Period                          13                  % Maximum Increase 
 
Terms:     NET 30 
 
Vendor Number:    W000004522 X 
 
Telephone Number:   480/421-1501 
 
Fax Number:    480/425-8794 
 
Contact Person:    Rich Petrus 
 
E-mail Address:    richp@hgcinc.com  
 
Company Web Site:   www.hgcinc.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008. 



SERIAL 03025-RFP 
 

 

HYGIENETICS ENVIRONMENTAL 17649 N 41ST ST., PHOENIX, AZ 85032 
HYGIENETICS ENVIRONMENTAL SERVICES INC, 1797 W UNIVERSITY DRIVE #171, TEMPE, AZ 85281 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: _____ YES  __X___ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES__X___ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-3  Asbestos and Lead-Based Paint Assessment 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director  $  96.66 95.00 PER HOUR 
1.2 Project Manager  $  81.40 80.00 PER HOUR 
1.3  Project Engineer/Scientist  $  71.22 70.00 PER HOUR 
1.4 Technician  $  50.88 50.00 PER HOUR 
1.5 Clerical  $  30.53 30.00 PER HOUR 
1.6 Laboratory Services  10% (See Attached letter DTD 3/14/05) 
    OFF CURRENT PRICE LIST 
   (MUST BE SUBMITTED WITH ORIGINAL PROPOSAL) 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OWNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 X-RAY Fluorescence $101.75 $457.88 $1628.00 Yes N/A 
           Analyzer $100.00 $450.00 $1,600.00 Owned 
 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           1.75                  % Maximum Increase 
3.2 3rd Year Period                            1.75                  % Maximum Increase 
3.3 4th Year Period                            1.75                  % Maximum Increase 
3.4 5th Year Period                            1.75                  % Maximum Increase 
 
3-5  Industrial Hygiene/Indoor Air Quality Services 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director  $  96.66 95.00 PER HOUR 
1.2 Project Manager  $  81.40 80.00 PER HOUR 
1.3  Project Engineer/Scientist  $  71.22 70.00 PER HOUR 
1.4 Technician  $  50.88 50.00 PER HOUR 
1.5 Clerical  $  30.53 30.00 PER HOUR 
1.6 Laboratory Services  10% (See Attached letter DTD 3/14/05) 
    OFF CURRENT PRICE LIST 
   (MUST BE SUBMITTED WITH ORIGINAL PROPOSAL) 



SERIAL 03025-RFP 
 

 

HYGIENETICS ENVIRONMENTAL 17649 N 41ST ST., PHOENIX, AZ 85032 
HYGIENETICS ENVIRONMENTAL SERVICES INC, 1797 W UNIVERSITY DRIVE #171, TEMPE, AZ 85281 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OWNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 IAQ Meter with $320.50 $488.40 $1,425.50 Yes N/A 

   Temperature, Relative $315.00 $480.00 $1,400.00 Leased 
   Humidity, CO, and CO2 

2.2 Mold Air Sampler $117.00 $427.35 $1,221.00 Yes N/A 
   (Anderson) $115.00 $420.00 $1,200.00 Owned 

2.3 Toxic RAE Photo $106.84 $178.06 $712.25 No N/A 
    Ionization Detector $105.00 $175.00 $700.00 

2.4 Single Gas Monitors $106.84 $178.06 $712.25 No N/A 
 $105.00 $175.00 $700.00 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           1.75                  % Maximum Increase 
3.2 3rd Year Period                            1.75                  % Maximum Increase 
3.3 4th Year Period                            1.75                  % Maximum Increase 
3.4 5th Year Period                            1.75                   % Maximum Increase 
 
3-8  Laboratory and Analytical Services 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.6 Laboratory Services  10% (See Attached letter DTD 3/14/05) 
    OFF CURRENT PRICE LIST 
   (MUST BE SUBMITTED WITH ORIGINAL PROPOSAL) 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           1.75                  % Maximum Increase 
3.2 3rd Year Period                            1.75                  % Maximum Increase 
3.3 4th Year Period                            1.75                  % Maximum Increase 
3.4 5th Year Period                            1.75                   % Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000005294 X 
 
Telephone Number:   480/858-0500  602/571-2860 
 
Fax Number:    480/858-0505  602/466-1307 
 
Contact Person:    Kim Chambers Bergsten  Elizabeth Johnson  
 
E-mail Address:    kim.Bergsten@hygienetics.com  liz.Johnson@hygienetics.com  
 
Company Web Site:   www.hygienetics.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

IHI ENVIRONMENTAL, 4527 N 16TH STREET SUITE #105, PHOENIX, AZ 85016 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES__X___ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: ___X__YES  _____ NO 
 
3-3  Asbestos and Lead-Based Paint Assessment 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director  $  70.00 PER HOUR 
1.2 Project Manager  $  60.00 PER HOUR 
1.3  Project Engineer/Scientist  $  60.00 PER HOUR 
1.4 Technician  $  50.00 PER HOUR 
1.5 Clerical  $  30.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1  Sampling Pump - High Volume $10  $40  $160  YES $0.37  
2.2  Sampling Pump - Low Volume $15  $50  $200  YES  
2.3  Asbestos Field Sampling Kit $10  $40  $160  YES  
2.4  PCM-TEM Cassettes $2/ea. 
2.5  RMD-XRF Spectral Analyzer $150  $450  $1,000  YES  
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           3                  % Maximum Increase 
3.2 3rd Year Period                           3                  % Maximum Increase 
3.3 4th Year Period                           3                  % Maximum Increase 
3.4 5th Year Period                           3                  % Maximum Increase 
 
3-5  Industrial Hygiene/Indoor Air Quality Services 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director  $  80.00 PER HOUR 
1.2 Project Manager  $  70.00 PER HOUR 
1.3  Project Engineer/Scientist  $  60.00 PER HOUR 
1.4 Technician  $  55.00 PER HOUR 
1.5 Clerical  $  30.00 PER HOUR 
 



SERIAL 03025-RFP 
 

 

IHI ENVIRONMENTAL, 4527 N 16TH STREET SUITE #105, PHOENIX, AZ 85016 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Sampling Pump –  

High or Low Volume $15  $50  $200  YES $0.37  
2.2 Velometer $40  $150  $450  YES  
2.3 MSA - Q Trak Monitors 

 (CO2, CO, RH) $40  $150  $450  YES  
2.4 Anderson N6 Microbial Sampler $40  $150  $450  YES  
2.5 Flow Hood Belometer $40  $150  $450  YES  
2.6 Noise Dosimeter $40  $150  $450  YES  
2.7 Spore Trap Cassettes $8/ea.     
2.8 Agar Plates $2/ea.     
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                          3                  % Maximum Increase 
3.2 3rd Year Period                           3                  % Maximum Increase 
3.3 4th Year Period                           3                  % Maximum Increase 
3.4 5th Year Period                           3                  % Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000002280 X 
 
Telephone Number:   602/776-0300 
 
Fax Number:    602/776-0301 
 
Contact Person:    Donald E. Marano Joe Palermo 
 
E-mail Address:    marano@ihi-env.com   steiner@ihi-env.com 
 
Company Web Site:   www.ihi-env.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

INTERNATIONAL ENVIRONMENTAL 2231 S 48TH ST, STE 104, TEMPE, AZ 85282 
INTERNATIONAL ENVIRONMENTAL CORPORATION, 4030 E BROADWAY ROAD #802, PHOENIX, AZ 85040 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: _____ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD:__X___ YES_____ NO___2___% REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-3  Asbestos and Lead-Based Paint Assessment 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director  $  65.00 PER HOUR 
1.2 Project Manager  $  50.00 PER HOUR 
1.3  Project Engineer/Scientist  $  40.00 PER HOUR 
1.4 Technician  $  35.00 PER HOUR 
1.5 Clerical  $  15.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED  MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Guzzler/truck vac $600.00 $2,400.00 $7,500.00 own $ 1.00 
2.2 Neg-air machine $  18.00 $     75.00 $   250.00 own 
2.3 Hepa vaccum $  10.00 $     40.00 $   150.00 own 
2.4 Portable generator   $35.00 $   150.00 $   450.00 own 
2.5 Back pack heap vacuum $    5.00 $     20.00 $     70.00 own 
2.6 Wagner power sprayer $  20.00 $     80.00 $   280.00 own 
2.7 Water filtration unit $    5.00 $     20.00 $     60.00 own 
2.8 Personel air pumps $  25.00 $   100.00 $   300.00 own 
2.9 High-volume air pumps $  25.00 $   100.00 $   300.00 own 
2.10 4x6 scaffold $  20.00 $     80.00 $   250.00 own 
2.11 Portable decon $  50.00 $   200.00 $   700.00 own 
2.12 Small tools $  40.00 $   160.00 $   500.00 own 
2.13 Floor buffer $  30.00 $   120.00 $   400.00 own 
2.14 Material grinder $  20.00 $   100.00 $   400.00 own 
2.15 PAPR $  10.00 $     40.00 $   120.00 own 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           0                  % Maximum Increase 
3.2 3rd Year Period                           2                  % Maximum Increase 
3.3 4th Year Period                           2                  % Maximum Increase 
3.4 5th Year Period                           2                  % Maximum Increase 



SERIAL 03025-RFP 
 

 

INTERNATIONAL ENVIRONMENTAL 2231 S 48TH ST, STE 104, TEMPE, AZ 85282 
INTERNATIONAL ENVIRONMENTAL CORPORATION, 4030 E BROADWAY ROAD #802, PHOENIX, AZ 85040 
 
 
Terms:     2% 10DAYS NET 30 
 
Vendor Number:    W000003746 X 
 
Telephone Number:   602/241-6600 
 
Fax Number:    602/454-7600 
 
Contact Person:    John Kealy 
 
E-mail Address:    iecaz@aol.com 
 
Company Web Site:   www.iecweb.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

KARY ENVIRONMENTAL SERVICES, 536 S DREW STREET, MESA, AZ 85210 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: _X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD:__X___ YES_____NO___1___ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-6 Environmental Training 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director (Senior) (Level VI)  $ 115.00 PER HOUR 
1.2 Project Manager(Level IV) (CIH/P.E.)  $   95.00 PER HOUR 
1.3  Senior Professional (Level III)  $   95.00 PER HOUR 
1.4 Technician (.I.H. TECH.)  $   55.00 PER HOUR 
1.5 Clerical  $   32.50 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
 PER  
COURSE NAME    PERSON  
2.1 40 HOUR HAZMAT (HAZWOPER)  $      495.00   (40 Hour)  
2.2 8-HOUR REFRESHER  $        95.00   (8 hour)  
2.3 8-HOUR CONFINED SPACE  $        95.00   (8 hour)  
2.4 AHERA - BUILDING INSPECTOR  $      550.00   (24 Hour)  
2.5 AHERA - CONTRACTORS SUPERVISOR  $      925.00   (40 Hour)  
2.6 AHERA - ASBESTOS WORKER  $      615.00   (32 Hour)  
2.7 DOT Refresher  $        95.00   (8 Hour)  
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                          3                  % Maximum Increase 
3.2 3rd Year Period                           3                  % Maximum Increase 
3.3 4th Year Period                           3                  % Maximum Increase 
3.4 5th Year Period                           3                  % Maximum Increase 
 
 

Terms:     2% 10 DAYS NET 30 
 
Vendor Number:    W000003317 X 
 
Telephone Number:   480/945-0009 
 
Fax Number:    480/945-8599 
 
Contact Person:    Jeff Kary  Terri Kary 
 

E-mail Address:    jerryk@kesinc.net   sales@karyenvironmental.com 
 
Company Web Site:   www.karyenvironmental.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

KLEINFELDER INC, 1335 W AUTO DRIVE, TEMPE, AZ 85284 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: ___X__ YES____ NO___1___ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-1  Site Assessment 
3-2  Remediation 
3-4  Environmental Engineering Services 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director  $112.50 PER HOUR 
1.2 Project Manager  $  99.00 PER HOUR 
1.3  Project Engineer/Scientist  $  85.00 PER HOUR 
1.4 Technician  $  45.00 PER HOUR 
1.5 Clerical  $  42.00 PER HOUR 
 
2.0  EQUIPMENT PRICING SCHEDULE 
 

Equipment Name Day  Week Month  Leased Mile 
          (to/from site) 
Acoustic Water Level Indicator  $100.00 $320.00  $768.00  OWNED N/A 
Air Compressor (3-10 cfm)  $95.00  $304.00  $729.00  OWNED N/A 
Analog Thermometer  $12.00  $38.00  $91.00  OWNED N/A 
Bailers (Stainless Steel) $35.00  $112.00  $268.00  OWNED N/A 
Hand-Held Low Flow  $47.00  $150.00  $360.00  OWNED N/A 
High Flow w/Suspension System 
& Winch  

$80.00  $256.00  $614.00  OWNED N/A 

Brunton Transit $12.00  $38.00  $91.00  OWNED N/A 
Centrifugal Water Pump $65.00  $208.00  $499.00  OWNED N/A 
Conductivity, pH and 
Temperature Monitor  

$40.00  $128.00  $307.00  OWNED N/A 

Conductivity-Based Water Level 
Indicator  

$45.00  $144.00  $345.00  OWNED N/A 

Current Meter/Flow 
Measurement Equipment  

$80.00  $256.00  $614.00  OWNED N/A 

Diaphragm Surface Pump  $70.00  $224.00  $537.00  OWNED N/A 
Digital Thermometer $10.00  $32.00  $76.00  OWNED N/A 
Groundwater Sampling 
Truck/Trailer 

$400.00 $1,280.00  $3,072.00  OWNED N/A 

Hand Auger and Soil Sampler  $50.00  $160.00  $384.00  OWNED N/A 
Hermit Hydrologic Monitor  $450.00 $1,440.00  $3,456.00  OWNED N/A 
Interface Probe (oil/water)  $50.00  $160.00  $384.00  OWNED N/A 
Isco Composite Water Sampler 
Unit  

$150.00 $480.00  $1,152.00  OWNED N/A 

Isco Flow Recorder  $105.00 $336.00  $806.00  OWNED N/A 
 



SERIAL 03025-RFP 
 

 

KLEINFELDER INC, 1335 W AUTO DRIVE, TEMPE, AZ 85284 
 
Level or Transit and Rod  $80.00  $256.00  $614.00  OWNED N/A 
Line/Cable Locator  $90.00  $288.00  $691.00  OWNED N/A 
Measuring Wheel $12.00  $38.00  $91.00  OWNED N/A 
Metal Detector  $12.00  $38.00  $91.00  OWNED N/A 
Peristaltic Pump  $68.00  $217.00  $520.00  OWNED N/A 
pH Meter $20.00  $64.00  $153.00  OWNED N/A 
Portable Generator (<1.5 kW) $35.00  $112.00  $268.00  OWNED N/A 
Portable Generator (1.5 to 4 kW) $80.00  $256.00  $614.00  OWNED N/A 

Power Inverter $17.00  $54.00  $129.00  OWNED N/A 
Pump Bladders  $60.00  $192.00  $460.00  OWNED N/A 
Range Finder $12.00  $38.00  $91.00  OWNED N/A 
Steam Cleaner (0.5 to 2 gpm)  $100.00 $320.00  $768.00  OWNED N/A 
Stevens Water Level Recorder $45.00  $144.00  $345.00  OWNED N/A 
500Gallon Storage Tank $10.00  $32.00  $76.00  OWNED N/A 
2,000Gallon Storage Tank $12.00  $38.00  $91.00  OWNED N/A 
Suspended Sediment Sampler: 
DH48 Hand-Held Low Flow  

$50.00  $160.00  $384.00  OWNED N/A 

Suspended Sediment Sampler: 
D49, D74 High-Flow 
w/Suspension System & Winch  

$80.00  $256.00  $614.00  OWNED N/A 

Syringe Sampler  $140.00 $448.00  $1,075.00  OWNED N/A 
2-Inch Submersible Pump $75.00  $240.00  $576.00  OWNED N/A 
Transducer and SE1000Recorder $200.00 $640.00  $1,536.00  OWNED N/A 

Variable Voltage Supply $22.00  $70.00  $168.00  OWNED N/A 
Video Camera  $60.00  $192.00  $460.00  OWNED N/A 
Walkie Talkie Set $20.00  $64.00  $153.00  OWNED N/A 
Well Development Tool  $50.00  $160.00  $384.00  OWNED N/A 
Absolute Pressure Transducer  $22.00  $70.00  $168.00  OWNED N/A 
Bacharach O2 Combustible 
Analyzer  

$32.00  $102.00  $244.00  OWNED N/A 

Barhole Punch  $17.00  $54.00  $129.00  OWNED N/A 
Barometer  $12.00  $38.00  $91.00  OWNED N/A 
Combustible Gas Analyzer  $52.00  $166.00  $398.00  OWNED N/A 
Differential Pressure Transducer  $22.00  $70.00  $168.00  OWNED N/A 

Draeger Quantimeter  $105.00 $336.00  $806.00  OWNED N/A 
Dual Ambient Air Sampler  $58.00  $185.00  $444.00  OWNED N/A 
Fyrite CO2 or O2 Indicator  $12.00  $38.00  $91.00  OWNED N/A 
Gas Detector  $52.00  $166.00  $398.00  OWNED N/A 
Integrated Surface Sampler  $32.00  $102.00  $244.00  OWNED N/A 
Irrometer  $7.00  $22.00  $52.00  OWNED N/A 
Kurz Velocity Meter  $22.00  $70.00  $168.00  OWNED N/A 
Magnehelic Gauge  $12.00  $38.00  $91.00  OWNED N/A 
Moisture Meter  $12.00  $38.00  $91.00  OWNED N/A 
Nalgene Hand Pump  $17.00  $54.00  $129.00  OWNED N/A 



SERIAL 03025-RFP 
 

 

KLEINFELDER INC, 1335 W AUTO DRIVE, TEMPE, AZ 85284 
 
O2 Analyzer  $60.00  $192.00  $460.00  OWNED N/A 
Organic Vapor Analyzer or 
Photo-Ionization Detector  

$150.00  $480.00  $1,152.00  OWNED N/A 

Organic Vapor Analyzer with 
Strip Chart Recorder  

$185.00  $592.00  $1,420.00  OWNED N/A 

Orifice Plate  $22.00  $70.00  $168.00  OWNED N/A 
Pitot Tubes  $12.00  $38.00  $91.00  OWNED N/A 
Portable Brailsford Pump or 
Equivalent  

$28.00  $89.00  $213.00  OWNED N/A 

Slack Tube Manometer  $7.00  $22.00  $52.00  OWNED N/A 
Sound Level Meter  $42.00  $134.00  $321.00  OWNED N/A 
Strip Chart Recorder (dual pen)  $17.00  $54.00  $129.00  OWNED N/A 

Strip Chart Recorder (single 
pen)  

$17.00  $54.00  $129.00  OWNED N/A 

Tedlar Air Sample Bag  $30.00  $96.00  $230.00  OWNED N/A 
Soil & GW Remediation 
Equipment Trailer 

$600.00  $1,000.00  $2,500.00  OWNED N/A 

500to 1000CFM Catalytic 
Oxidizer 

$1,000.00 $2,000.00  $5,500.00  OWNED N/A 

Voltmeter  $7.00  $22.00  $52.00  OWNED N/A 
Wind Speed and Direction 
Indicator 
(one system each)  

$350.00  $1,120.00  $2,688.00  OWNED N/A 

Personnel Air Sampling Pump  $78.00  $249.00  $597.00  OWNED N/A 
Borehole Ventilation System  $170.00  $544.00  $1,305.00  OWNED N/A 
Level B Protection* $200.00  $640.00  $1,536.00  OWNED N/A 
Level C Protection* $100.00  $320.00  $768.00  OWNED N/A 
Level D Protection* $25.00  $80.00  $192.00  OWNED N/A 
Limited Level D Protection* No Charge     OWNED N/A 
Seismograph, Twelve Channel 
Nimbus Model ES121OF  

$420.00  $1,344.00  $3,225.00  OWNED N/A 

Resistivity Meter, Bison Model 
#2390  

$140.00  $448.00  $1,075.00  OWNED N/A 

Magnetometer, Portable Proton-
Geometrics Model 6816  

$160.00  $512.00  $1,228.00  OWNED N/A 

Vehicle, 2 Wheel Drive  $60.00  $192.00  $460.00  OWNED N/A 
Vehicle, 4 Wheel Drive  $80.00  $256.00  $614.00  OWNED N/A 
Utility Trailer  $30.00  $96.00  $230.00  OWNED N/A 
Hydraulic Hand Lift  $25.00  $80.00  $192.00  OWNED N/A 

      
 



SERIAL 03025-RFP 
 

 

KLEINFELDER INC, 1335 W AUTO DRIVE, TEMPE, AZ 85284 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                          0                  % Maximum Increase 
3.2 3rd Year Period                           2                  % Maximum Increase 
3.3 4th Year Period                           4                  % Maximum Increase 
3.4 5th Year Period                           6                  % Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000000483 X 
 
Telephone Number:   480/763-1200 
 
Fax Number:    480/763-1212 
 
Contact Person:    Darcy Anderson 
 
E-mail Address:    djanderson@kleinfelder.com  
 
Company Web Site:   www.kleinfelder.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008. 



SERIAL 03025-RFP 
 

 

LEGEND TECHNICAL SERVICES, 17631, N 25TH AVENUE, PHOENIX, AZ 85023 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES__X___ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-8 Laboratory And Analytical Services 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director  $95.00 PER HOUR 
1.2 Project Manager  $95.00 PER HOUR 
1.3  Project Engineer/Scientist  $75.00 PER HOUR 
          (Industrial Hygienist) 
1.4 Technician  $65.00 PER HOUR 
1.5 Clerical  $45.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
 
Equipment Rental 
Description Daily rate   Comments 
Noise Dosimeter $100-day   Metrosonics with datalogging capabilites 
QTrak $125/day   Continuous monitoring of carbon dioxide,  

Carbon monoxide, temperature, relative humidity 
PTrak $125/day   Ultrafine particle counter 
DustTrak $125/day Digital dust meter measures total dust weight over 

time increment with logging capabilities over time 
Multi-gas meter $125/day Oxygen, hydrogen sulfide, explosive gasses, carbon 

monoxide 
Multi-gas meter $225/day Substitution of nitrogen dioxide detector for 

hydrogen sulfide detector 
Photoionization detector $  75/day 
Portable Gas Chromatograph $125/day 
Moisture Meter $  25/day 
Temperature/Relative humidity monitor $  25/day 
Pressure differential guage $  25/day 
Tracer gas testing equipment $500/location 
Low flow air sampling pump No additional charge for 
 Legend performed field work 
High flow air sampling pump No additional charge for 
 Legend performed field work 
Andersen sieve sampler No additional charge for 
 Legend performed field work 
 



SERIAL 03025-RFP 
 

 

LEGEND TECHNICAL SERVICES, 17631, N 25TH AVENUE, PHOENIX, AZ 85023 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                           10                  % Maximum Increase 
3.2 3rd Year Period                           10                  % Maximum Increase 
3.3 4th Year Period                           10                  % Maximum Increase 
3.4 5th Year Period                           10                  % Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000004475 X 
 
Telephone Number:   602/942-8220  602/324-6100 
 
Fax Number:    602/942-1050  602/324-6101 
 
Contact Person:    Cheryl Sykora  Robert Vertefeuille 
 
E-mail Address:    wwelbes@aol.com  rvertefeuille@legend-group.com  
 
Company Web Site:   www.legend-group.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

    14201 N 87TH STREET, SUITE #135, SCOTTSDALE, AZ  85260 
LFR LEVINE FRICKE, 13880 N NORTHSIGHT SUITE #115, SCOTTSDALE, AZ 85260-3666 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES__X___ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-1 Environmental Site Assessment/Site Inspection 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1  Technical Director $145.00 PER HOUR 
1.2  Project Manager $115.00 PER HOUR 
1.3  Project Engineer/Scientist $100.00 PER HOUR 
1.4  Technician $  70.00 PER HOUR 
1.5  Clerical $  35.00 PER HOUR 
1.6  Laboratory Services  (ONLY APPLIES TO AOS #8) N/A % OFF CURRENT PRICE LIST (MUST BE 

SUBMITTED WITH ORGIANL PROPOSAL) 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1  Truck Rental (1/2 day minimum) $130.00 $390.00 $1,170.00 YES NA 
2.2  Organic Vapor Meter (PID) $145.00 $435.00 $1,305.00 YES NA 
2.3  Organic Vapor Analyzer (FID) $150.00 $450.00 $1,350.00 YES NA 
2.4  Conductivity, pH, Thermometer, Cooler $65.00 $195.00 $585.00 YES NA 
2.5  Dissolved Oxygen Meter $55.00 $165.00 $495.00 YES NA 
2.6  Water Level Meter - Solinst $34.00 $102.00 $306.00 YES NA 
2.7  Oil/Water Interface Probe $61.00 $183.00 $549.00 YES NA 
2.8  Hand Auger, Sampling Probes & Tools $65.00 $195.00 $585.00 YES NA 
2.9  Digital Camcorder $45.00 $135.00 $405.00 YES NA 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                          0                  % Maximum Increase 
3.2 3rd Year Period                           4                  % Maximum Increase 
3.3 4th Year Period                           0                  % Maximum Increase 
3.4 5th Year Period                           4                  % Maximum Increase 



SERIAL 03025-RFP 
 

 

   14201 N 87TH STREET, SUITE #135, SCOTTSDALE, AZ  85260 
LFR LEVINE FRICKE, 13880 N NORTHSIGHT SUITE #115, SCOTTSDALE, AZ 85260-3666 
 
3-2 Remediation 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1  Technical Director  $145.00 PER HOUR 
1.2  Project Manager  $115.00 PER HOUR 
1.3  Project Engineer/Scientist  $100.00 PER HOUR 
1.4  Technician  $  70.00 PER HOUR 
1.5  Clerical  $  35.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1  Truck Rental (1/2 day minimum) $130.00 $390.00 $1,170.00 YES NA 
2.2  Organic Vapor Meter (PID) $145.00 $435.00 $1,305.00 YES NA 
2.3  Organic Vapor Analyzer (FID) $150.00 $450.00 $1,350.00 YES NA 
2.4  Conductivity, pH, Thermometer, Cooler $65.00 $195.00 $585.00 YES NA 
2.5  Dissolved Oxygen Meter $55.00 $165.00 $495.00 YES NA 
2.6  Water Level Meter - Solinst $34.00 $102.00 $306.00 YES NA 
2.7  Oil/Water Interface Probe $61.00 $183.00 $549.00 YES NA 
2.8  Hand Auger, Sampling Probes & Tools $65.00 $195.00 $585.00 YES NA 
2.9  Digital Camcorder $45.00 $135.00 $405.00 YES NA 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                          0                  % Maximum Increase 
3.2 3rd Year Period                           4                  % Maximum Increase 
3.3 4th Year Period                           0                  % Maximum Increase 
3.4 5th Year Period                           4                  % Maximum Increase 
 
3-4  Environmental Engineering 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director  $145.00 PER HOUR 
1.2  Project Manager  $115.00 PER HOUR 
1.3  Project Engineer/Scientist  $100.00 PER HOUR 
1.4  Technician  $  70.00 PER HOUR 
1.5  Clerical  $  35.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1  Truck Rental (1/2 day minimum) $130.00 $390.00 $1,170.00 YES NA 
2.2  Organic Vapor Meter (PID) $145.00 $435.00 $1,305.00 YES NA 
2.3  Organic Vapor Analyzer (FID) $150.00 $450.00 $1,350.00 YES NA 
2.4  Conductivity, pH, Thermometer, Cooler $65.00 $195.00 $585.00 YES NA 
2.5  Dissolved Oxygen Meter $55.00 $165.00 $495.00 YES NA 
2.6  Water Level Meter - Solinst $34.00 $102.00 $306.00 YES NA 
2.7  Oil/Water Interface Probe $61.00 $183.00 $549.00 YES NA 
2.8  Hand Auger, Sampling Probes & Tools $65.00 $195.00 $585.00 YES NA 
2.9  Digital Camcorder $45.00 $135.00 $405.00 YES NA 



SERIAL 03025-RFP 
 

 

   14201 N 87TH STREET, SUITE #135, SCOTTSDALE, AZ  85260 
LFR LEVINE FRICKE, 13880 N NORTHSIGHT SUITE #115, SCOTTSDALE, AZ 85260-3666 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period                          0                  % Maximum Increase 
3.2 3rd Year Period                           4                  % Maximum Increase 
3.3 4th Year Period                           0                  % Maximum Increase 
3.4 5th Year Period                           4                  % Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000004858 X 
 
Telephone Number:   480/905-9311 
 
Fax Number:    480/905-9353 
 
Contact Person:    Bradley Cross Kari Silverman 
 
E-mail Address:    brad.cross@lfr.com  kari.silverman@lfr.com  
 
Company Web Site:   www.lfr.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

LOGAN SIMPSON DESIGN INC, 51 W THIRD STREET #450, TEMPE, AZ 85281 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES__X___ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-11  Environmental Assessment/Impact Statements 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
 LOGAN SIMPSON DESIGN 
1.1  Technical Director $113.65  PER HOUR 
1.2  Project Manager $  86.59 PER HOUR 
1.3  Project Engineer/Scientist $  73.06 PER HOUR 
1.4  Technician $  48.71 PER HOUR 
1.5  Clerical $  43.30 PER HOUR 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period _________5_____ _____% Maximum Increase 
3.2  3rd Year Period _________5___________% Maximum Increase 
3.3  4th Year Period _________5___________% Maximum Increase 
3.4  5th Year Period _________5___________% Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000004473 X 
 
Telephone Number:   480/967-1343 
 
Fax Number:    480/966-9232 
 
Contact Person:    Diane Simpson Angelique Gates 
 
E-mail Address:    dsimpson@lsdaz.com  agates@lsdaz.com  
 
Company Web Site:   www.logansimpsondesign.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

MACTEC ENGINEERING & CONSULTING OF GEORGIA INC, 3630 E WIER AVENUE, PHOENIX, AZ 85040 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES  __X___ NO_____ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-1 Site Assessment/Investigation 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1  Technical Director   $120.00 PER HOUR 
1.2  Project Manager   $  90.00 PER HOUR 
1.3  Project Engineer/Scientist   $  75.00 PER HOUR 
1.4  Technician   $  40.00 PER HOUR 
1.5  Clerical   $  35.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Vehicle $  45 $225 $   900 Yes 
2.2 Interface Probe $  60 $200 $   800 Yes 
2.3 Water Level Indicator $  30 $100 $   400 Yes 
2.4 PID $  75 $350 $1,400 Yes 
2.5 FID $  85 $325 $1,300 Yes 
2.6 PH, EC, Temp meter $  40 $  90 $   360 Yes 
2.7 Hand Auger/Impact Sampler $  15 $  60 $   240 Yes 
2.8 Submersible Pump $100 $400 $1,600 Yes 
2.9 Pressure Transducer, cable, datalog $  75 $250 $1,000 Yes 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period _________2.5___________% Maximum Increase 
3.2  3rd Year Period _________2.5___________% Maximum Increase 
3.3  4th Year Period _________2.5___________% Maximum Increase 
3.4  5th Year Period _________2.5___________% Maximum Increase 
 
3-2  Remediation 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1  Technical Director   $130.00 PER HOUR 
1.2  Project Manager   $  95.00 PER HOUR 
1.3  Project Engineer/Scientist   $  75.00 PER HOUR 
1.4  Technician   $  45.00 PER HOUR 
1.5  Clerical   $  35.00 PER HOUR 



SERIAL 03025-RFP 
 

 

MACTEC ENGINEERING & CONSULTING OF GEORGIA INC, 3630 E WIER AVENUE, PHOENIX, AZ 85040 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.10 Vehicle $  45 $225 $   900 Yes 
2.11 Interface Probe $  60 $200 $   800 Yes 
2.12 Water Level Indicator $  30 $100 $   400 Yes 
2.13 PID $  60 $300 $1,200 Yes 
2.14 FID $  60 $250 $  750 Yes 
2.15 PH, EC, Temp meter $ 100 $700 $3,000 Yes 
2.16 Hand Auger/Impact Sampler $  60 $ 250 $   750 Yes 
2.17 Submersible Pump $100 $400 $1,600 Yes 
2.18 Pressure Transducer, cable, datalog $  75 $250 $1,000 Yes 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period _________2.5__________% Maximum Increase 
3.2  3rd Year Period _________2.5__________% Maximum Increase 
3.3  4th Year Period _________2.5__________% Maximum Increase 
3.4  5th Year Period _________2.5__________% Maximum Increase 
 
3-3  Asbestos/Lead-Based Paint 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1  Technical Director   $130.00 PER HOUR 
1.2  Project Manager   $  90.00 PER HOUR 
1.3  Project Engineer/Scientist   $  79.00 PER HOUR 
1.4  Technician   $  38.00 PER HOUR 
1.5  Clerical   $  35.00 PER HOUR 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period _________2.5__________% Maximum Increase 
3.2  3rd Year Period _________2.5___________% Maximum Increase 
3.3  4th Year Period _________2.5___________% Maximum Increase 
3.4  5th Year Period _________2.5___________% Maximum Increase 
 
 
Terms:     NET 10 
 
Vendor Number:    W000003422 X 
 
Telephone Number:   602/437-0250 
 
Fax Number:    602/437-3675 
 
Contact Person:    John S. Kim Steve Myers 
 
E-mail Address:    jskim@mactec.com smmyers@mactec.com  
 
Company Web Site:   www.mactec.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

MILLER BROOKS ENVIRONMENTAL IN., 202 E. EARLL DRIVE SUITE #470, PHOENIX, AZ 85012 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: _____ YES  _X____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD:_____ YES__N/A___ NO_____% REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: ___X__YES  _____ NO 
 
3-2 Remediation 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1  Technical Director   $107.00 PER HOUR 
1.2  Project Manager   $  95.00 PER HOUR 
1.3  Project Engineer/Scientist   $  83.00 PER HOUR 
1.4  Technician   $  69.00 PER HOUR 
1.5  Clerical   $  38.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 200cfm Trailer 

Mounted SVE System $150.00 $600.00 $1,800.00 Yes  $0.44-mile 
2.2 150 cfm Trailer 

Mounted SVE or AS System $100.00 $425.00 $1,700.00 Yes  $0.44/mile 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period _________0__________% Maximum Increase 
3.2  3rd Year Period _________2__________% Maximum Increase 
3.3  4th Year Period _________3__________% Maximum Increase 
3.4  5th Year Period _________3__________% Maximum Increase 
 
 
Terms:     1% 10 DAYS NET 30 
 
Vendor Number:    W000005079 X 
 
Telephone Number:   602/728-0577 
 
Fax Number:    602/728-0585 
 
Contact Person:    Waseem Khan 
 
E-mail Address:    waseemkhan@millerbrooksenv.com 
 
Company Web Site:   www.millerbrooksenv.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

NATIVE ENVIRONMENTAL LLC, 2435 E UNIVERSITY DRIVE, PHOENIX, AA 85034 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: ___X__ YES____ NO___1___ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-3  Asbestos Abatement 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.2  Project Manager   $  45.00 PER HOUR 
1.4  Technician   $  40.00 PER HOUR 
1.5  Clerical   $  28.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Negative Air Machine (1) $30.00 $150.00 $600.00 Owned   
2.2 Decon (3 Chamber) $200.00 (one time charge) 
2.3 HEPA Vacuum $40.00 $200.00 $   600.00 Owned 
2.4 Personal Pump $40.00 $200.00 $   600.00 Owned 
2.5 Airless Sprayer $30.00 $150.00 $   600.00 Owned  
2.6 Water Filtration $15.00 $125.00 $   500.00 Owned  
2.7 Truck & Trailer $100.00 $500.00 $1,500.00 Owned $.93 
2.8 10K Generator $70.00 $300.00 $   900.00 Owned $.93 
2.9 Waste Trailer $25.00 $125.00 $   500.00 Owned $75.00 per hour 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period _________0__________% Maximum Increase 
3.2  3rd Year Period _________0__________% Maximum Increase 
3.3  4th Year Period _________2__________% Maximum Increase 
3.4  5th Year Period _________3__________% Maximum Increase 
 
 

Terms:     1% 10 DAYS NET 30 
 
Vendor Number:    W000004297 X 
 
Telephone Number:   602/254-0122 
 
Fax Number:    602/254-0144 
 
Contact Person:    Jon Riggs  Sherry Oliver 
 
E-mail Address:    jriggs@nativeenvironmental.com  soliver@nativeaz.com  
 
Company Web Site:   www.nativeenvironmental.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

PHILIP TRANSPORTATION & REMEDIATION INC, 2003 W MCDOWELL RD, PHOENIX, AZ 85009 
1801 W WATKINS STREET, PHOENIX, AZ 85007 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: ___X__ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES__X___ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: ___X__YES  _____ NO 
 
3-7  Waste Disposal 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Haz  Mat Supervisor $ 47.00 PER HOUR 
1.2 Project Manager $ 57.00 PER HOUR 
1.3 Chemist $ 47.00 PER HOUR 
1.4 Technician $ 37.00 PER HOUR 
1.5 Clerical $ 20.00 PER HOUR 
1.6 Laboratory Services    25% OFF CURRENT PRICE LIST (MUST BE  

SUBMITTED WITH ORIGINAL PROPOSAL) 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1  Vactor Guzzler  $ 1,600.00    YES $1.65 
2.2  Vacuum Truck  $    750.00    YES $1.65 
2.3  Roll-Off Truck  $    755.00    YES $1.65  
2.4  48' Flatbed  $    700.00    YES $1.65  
2.5  48' Van with Lift  $    700.00    YES $1.65  
2.6  24' Bobtail Van  $    600.00    YES $1.65  
2.7  20 cubic yard End Dump  $    700.00    YES $1.65  
2.8  Backhoe 580K  $    320.00    Leased $1.65  
2.9  Monitoring Equipment  $      75.00    YES $1.65  
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ________  0___________% Maximum Increase 
3.2 3rd Year Period ______    _5___________% Maximum Increase - 2006 
3.3 4th Year Period _________0___________% Maximum Increase - 2007 
3.4 5th Year Period _______ _ 5_____       ___% Maximum Increase - 2008 



SERIAL 03025-RFP 
 

 

PHILIP TRANSPORTATION & REMEDIATION INC, 2003 W MCDOWELL RD, PHOENIX, AZ 85009 
1801 W WATKINS STREET, PHOENIX, AZ 85007 
 
 
Terms:     NET 30 
 
Vendor Number:    W000004843 X 
 
Telephone Number:   602/252-1186 
 
Fax Number:    602/254-8305 
 
Contact Person:    Frank Sanchez 
 
E-mail Address:    fsanchez@contactpsc.com 
 
Company Web Site:   www.contactpsc.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

PROJECT DEVELOPMENT GROUP INC, 3801 N 34TH AVENUE, PHOENIX, AZ 85017 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: __X___ YES_____ NO__2___ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: ___X__YES  _____ NO 
 
3-3  Asbestos and Lead-Based Paint Assessment and Abatement 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.2 Project Manager $ 36.00 PER HOUR 
1.4 Technician $ 25.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Floor Buffer $24.99 $100.50 $333.94 Yes 
2.2 Generator 6K $17.17 $135.25 $390.50 Yes 
2.3 Hepa Air Filration unit $26.50 $120.57 $337.60 Yes 
2.4 Airless Sprayer $68.50 $287.70 $865.97 Yes 
2.5 Scaffold Per 5’ Section $10.65 $  44.22 $132.65 Yes 
2.6 Scrapeway $35.42 $118.04 $354.05 Yes 
2.7 Dumpster $  7.00 $49.00 $210.00 Yes 
2.8 Storage Box $  0.00 $  0.00 $  65.00 Yes 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ________  2_________% Maximum Increase 
3.2 3rd Year Period ______    _4_________% Maximum Increase 
3.3 4th Year Period ________  6_________% Maximum Increase 
3.4 5th Year Period _______    8_____      _% Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000000281 X 
 
Telephone Number:   602/231-8700 
 
Fax Number:    602/231-8787 
 
Contact Person:    Shawn Seery 
 
E-mail Address:    sseery@pdge.com 
 
Company Web Site:   www.pdge.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

      6888 W FRYE ROAD, CHANDLER, AZ  85226 
RINCHEM COMPANY INC,  6607 W BOSTON STREET, CHANDLER, AZ 85226  
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: ___X__ YES____ NO__2____ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-7  Waste Disposal 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Project Manager $70.00 PER HOUR 
1.2 Supervisor $60.00 PER HOUR 
1.3 Field Chemist $65.00 PER HOUR 
1.4 Environmental Technician II $45.00 PER HOUR 
1.5 Administration/Clerical $40.00 PER HOUR 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ________   _0______ __% Maximum Increase 
3.2 3rd Year Period ______    _ _4_________% Maximum Increase 
3.3 4th Year Period ________   _2_________% Maximum Increase 
3.4 5th Year Period _______     _4_____      _% Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000005395 X 
 
Telephone Number:   480/940-7575  480/785-2873 
 
Fax Number:    480/940-7585  480/785-5278 
 
Contact Person:    Michael Gingerella 
 
E-mail Address:    mgingerella@rinchem.com 
 
Company Web Site:   www.rinchem.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

SAGE LANDSCAPE ARCHITECTURE,2315 E SPEEDWAY BLVD, TUCSON, AZ 85719 
ENVIRONMENT INC, 7537 E MCKINLEY ST SUITE 100, SCOTTSDALE, AZ 85257 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: _____ YES  ___X__ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES_____ NO   ______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: ___X__YES  _____ NO 
 
3-11  Environmental Assessments/Environmental Impact Statements 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1  Technical Director   $109.00 PER HOUR 
1.2  Project Manager   $  86.00 PER HOUR 
1.3  Project Engineer/Scientist   $  86.00 PER HOUR 
1.4  Technician   $  75.00 PER HOUR 
1.5  Clerical   $  58.00 PER HOUR 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ________  _5______ ___% Maximum Increase 
3.2 3rd Year Period ______    _ _5_________% Maximum Increase 
3.3 4th Year Period ________   _5_________% Maximum Increase 
3.4 5th Year Period _______     _5_____      _% Maximum Increase 
 
 
Terms:     NET 60 
 
Vendor Number:    W000004677 X 
 
Telephone Number:   480/894-2399   520/740-0950 
 
Fax Number:    480/874-2398   520/740-0707 
 
Contact Person:    Joy Lyndes 
 
E-mail Address:    jlyndes@sagelandscape.com  info@sagelandscape.com  
 
Company Web Site:   www.sagelandscape.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

GEOTECHNICAL & ENVIRONMENTAL CONSULTANTS, 2801 S 35TH STREET, PHOENIX, AZ  85034 
SCOTT ALLARD & BOHANNAN INC, 3001 W INDIAN SCHOOL RD #312, PHOENIX, AZ 85017 
 
P089502 / B0603374 / NIGP CODE 91843 
 
3-1  Environmental Site Assessment And Investigation 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1  Technical Director   $130.00 PER HOUR 
1.2  Project Manager   $  70.00 PER HOUR 
1.3  Project Engineer/Scientist   $  85.00 PER HOUR 
1.4  Technician   $  55.00 PER HOUR 
1.5  Clerical   $  45.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 PID $115.00 $400.00 $1,000.00 Owned 
2.2  PH/Temperature/Conductivity Meter $25.00 $60.00 $180.00 Owned 
2.3 Decontamination Equipment $25.00 $85.00 $320.00 Owned 
2.4 Soil Auger $35.00 $125.00 $250.00 Owned 
2.5 Support Vehicle  $55.00 $200.00 $600.00 Individual Employee  
      Vehicles 
2.6 Groundwater Level Meter $25.00 $60.00 $180.00 Owned 
2.7 CGI/O2/TOX $45.00 $160.00 $400.00 Owned 
 
3-4  Environmental Engineering Services 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1  Technical Director   $130.00 PER HOUR 
1.2  Project Manager   $  85.00 PER HOUR 
1.3  Project Engineer/Scientist   $  75.00 PER HOUR 
1.4  Technician   $  55.00 PER HOUR 
1.5  Clerical   $  45.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Test trailer $200.00 $800.00 $3000.00 Yes $2.30 
2.2 Method 5 Sample train $100.00 $400.00 $1500.00 Yes N/A 
2.3 Nox Analyzer $100.00 $400.00 $1500.00 Yes N/A 
2.4 CO Analyzer $100.00 $400.00 $1500.00 Yes N/A 
2.5 VOC Analyzer $100.00 $400.00 $1500.00 Yes N/A 
2.6 Strip chart recorder $  25.00 $100.00 $  300.00 Yes N/A 



SERIAL 03025-RFP 
 

 

GEOTECHNICAL & ENVIRONMENTAL CONSULTANTS, 2801 S 35TH STREET, PHOENIX, AZ  85034 
SCOTT ALLARD & BOHANNAN INC, 3001 W INDIAN SCHOOL RD #312, PHOENIX, AZ 85017 
 
3-5  Industrial Hygiene / Indoor Air Quality Services 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1  Technical Director   $130.00 PER HOUR 
1.2  Project Manager   $110.00 PER HOUR 
1.3  Project Engineer/Scientist   $  85.00 PER HOUR 
1.4  Technician   $  75.00 PER HOUR 
1.5  Clerical   $  45.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Personal Sampling Pumps (20 ea) $  10.00 $  30.00 $90.00 Yes N/A 
2.2 Alnor Velometers & Balometers (3 ea) $  45.00 $125.00 $350.00 Yes N/A 
2.3 Larson Davis Noise Dosimeters (6 ea) $  35.00 $105.00 $300.00 Yes N/A 
2.5 Larson Davis Type 1 Octave 

 Bond Analyzer (1 ea) $175.00 $500.00 $900.00 Yes N/A 
2.5 QTrak & PTrak IAQ monitors (4ea)  $  35.00 $105.00 $300.00 Yes N/A 
2.6 Drager PAC III IAQ monitors (4 ea) $  35.00 $105.00 $300.00 Yes N/A 
2.7 Teslatranics EMF meter (1 ea) $  25.00 $  75.00 $225.00 Yes N/A 
2.8 Andersen Bioaerosol sampler (1 ea) $  35.00 $105.00 $300.00 Yes N/A 
2.9 Air O Cell Spore Trap sampler (2 ea) $  15.00 $  45.00 $105.00 Yes N/A 
2.10 Simpson Light Meter (1ea) $  10.00 $ 30.00 $  90.00 Yes N/A 
2.11 MSA Passport CGI (1 ea) $  45.00 $125.00 $350.00 Yes N/A 
 
3-6 Environmental Training 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1  Technical Director   $130.00 PER HOUR 
1.2  Project Manager   $  85.00 PER HOUR 
1.3  Project Engineer/Scientist   $  75.00 PER HOUR 
1.4  Technician   $  55.00 PER HOUR 
1.5  Clerical   $  45.00 PER HOUR 
 
Terms:     NET 30 
 
Vendor Number:    W000001290 X 
 
Telephone Number:   602/263-0045  602/393-4800 
 
Fax Number:    602/263-0749  602/393-4801 
 
Contact Person:    Robert Bohannan  Frank Guerra / Chet Pearson Stephen Smelser 
 
E-mail Address:    rbohannan@sab-env.com   info@gecsab.com  
 
Company Web Site:   www.sab-env.com  www.gecsab.com  
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

SCS ENGINEERS, 2702 N 44TH STREET STE 105 B, PHOENIX, AZ 85008-1583 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: ___X__ YES____ NO__2____ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-1 Environmental Site Assessments/Site Investigation 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director  $140.00 PER HOUR 
1.2 Project Manager  $112.00 PER HOUR 
1.3 Project Engineer/Scientist  $  85.00 PER HOUR 
1.4 Technician  $  60.00 PER HOUR 
1.5 Clerical  $  50.00 PER HOUR 
1.6 Laboratory Services 20% OFF CURRENT PRICE LIST (MUST BE SUBMITTED 

WITH ORIGINAL PROPOSAL) 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Oxygen/Methane Meter (Gas Tech) $  40.00 $175.00 $   525.00 Yes 
2.2 Mini-Rae PID $  75.00 $350.00 $,1050.00 Yes 
2.3 Multi-Rae Gas Monitor $100.00 $400.00 $,1200.00 Yes 
2.4 RKI Eagle Multiple Gas Monitor $125.00 $425.00 $,1275.00 Yes 
2.5 Landfill Gas Analyzer (LandTec) $100.00 $400.00 $,1200.00 Yes 
2.6 Detector Tubes (Drager Tubes) 5 ea.   Yes 
2.7 Trimble Pro XPS GPS Receiver $200.00 $600.00 $1,800.00 Yes 
2.8 Ph/Conductivity/Temp Meter (Hydac) $  35.00 $100.00 $   300.00 Yes 
2.9 Water Logger/Transducer N/A $325.00 $   975.00 Yes 
2.10 Submersible Pump (Redi-Flo 2) $150.00 $450.00 $1,350.00 Yes 
2.11 Water Level Indicator (Solinst) $  30.00 $  80.00 $   240.00 Yes 
2.12 Keck Interface Probe (200ft) $  70.00 $200.00 $   600.00 Yes 
2.13 Water Tank (300 Gal Polyethylene) $  35.00 $150.00 $   450.00 Yes 
2.14 Generator $  60.00 $240.00 $   720.00 Yes 
2.15 Teflon Well Bailers $  25.00 $100.00 $   300.00 Yes 
2.16 Digital Camera $  15.00 $  65.00 $   195.00 Yes 
2.17 Disposable Bailers 10 es.   Yes 
2.18 Field Groundwater Filter 20 ea.   Yes 
2.19 Air Sparge Compressor 7.5 CFM N/A $100.00 $  300.00 Yes 
2.20 Hand Auger $  25.00 $  75.00 $  225.00 Yes 
2.21 Pressure Gauges (Magnahelic) $  10.00 $  40.00 $  120.00 Yes 
2.22 PPE, Level C $  35.00 $140.00 $  420.00 Yes 
2.23 Surveyo’s Level $   5.00 $  30.00 $   90.00 Yes 
2.24 Decon Water (5 Gal.) 8 ea.   Yes 
2.25 Brass Sample Sleeves/Caps-Teflon 3 ea.   Yes 
2.26 Field Truck $  60.00 $300.00 $900.00 Yes 
 



SERIAL 03025-RFP 
 

 

SCS ENGINEERS, 2702 N 44TH STREET STE 105 B, PHOENIX, AZ 85008-1583 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ________  _2_______ __% Maximum Increase 
3.2 3rd Year Period ______    _ _2_________% Maximum Increase 
3.3 4th Year Period ________   _2_________% Maximum Increase 
3.4 5th Year Period _______     _3_____      _% Maximum Increase 
 
3-2  Remediation 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1  Technical Director   $140.00 PER HOUR 
1.2  Project Manager   $112.00 PER HOUR 
1.3  Project Engineer/Scientist   $  85.00 PER HOUR 
1.4  Technician   $  60.00 PER HOUR 
1.5  Clerical   $  50.00 PER HOUR 
1.6 Laboratory Services 20% OFF CURRENT PRICE LIST (MUST BE SUBMITTED 

WITH ORIGINAL PROPOSAL) 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Oxygen/Methane Meter (Gas Tech) $  40.00 $175.00 $   525.00 Yes 
2.2 Mini-Rae PID $  75.00 $350.00 $,1050.00 Yes 
2.3 Multi-Rae Gas Monitor $100.00 $400.00 $,1200.00 Yes 
2.4 RKI Eagle Multiple Gas Monitor $125.00 $425.00 $,1275.00 Yes 
2.5 Landfill Gas Analyzer (LandTec) $100.00 $400.00 $,1200.00 Yes 
2.6 Detector Tubes (Drager Tubes) 5 ea.   Yes 
2.7 Trimble Pro XPS GPS Receiver $200.00 $600.00 $1,800.00 Yes 
2.8 Ph/Conductivity/Temp Meter (Hydac) $  35.00 $100.00 $   300.00 Yes 
2.9 Water Logger/Transducer N/A $325.00 $   975.00 Yes 
2.10 Submersible Pump (Redi-Flo 2) $150.00 $450.00 $1,350.00 Yes 
2.11 Water Level Indicator (Solinst) $  30.00 $  80.00 $   240.00 Yes 
2.12 Keck Interface Probe (200ft) $  70.00 $200.00 $   600.00 Yes 
2.13 Water Tank (300 Gal Polyethylene) $  35.00 $150.00 $   450.00 Yes 
2.14 Generator $  60.00 $240.00 $   720.00 Yes 
2.15 Teflon Well Bailers $  25.00 $100.00 $   300.00 Yes 
2.16 Digital Camera $  15.00 $  65.00 $   195.00 Yes 
2.17 Disposable Bailers 10 es.   Yes 
2.18 Field Groundwater Filter 20 ea.   Yes 
2.19 Air Sparge Compressor 7.5 CFM N/A $100.00 $   300.00 Yes 
2.20 Hand Auger $  25.00 $  75.00 $   225.00 Yes 
2.21 Pressure Gauges (Magnahelic) $  10.00 $  40.00 $   120.00 Yes 
2.22 PPE, Level C $  35.00 $140.00 $   420.00 Yes 
2.23 Surveyo’s Level $   5.00 $  30.00 $     90.00 Yes 
2.24 Decon Water (5 Gal.) 8 ea.   Yes 
2.25 Brass Sample Sleeves/Caps-Teflon 3 ea.   Yes 
2.26 Field Truck $  60.00 $300.00 $900.00 Yes 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ________  _2_______ __% Maximum Increase 
3.2 3rd Year Period ______    _ _2_________% Maximum Increase 
3.3 4th Year Period ________   _2_________% Maximum Increase 
3.4 5th Year Period _______     _3_____      _% Maximum Increase 



SERIAL 03025-RFP 
 

 

 
SCS ENGINEERS, 2702 N 44TH STREET STE 105 B, PHOENIX, AZ 85008-1583 
 
 
Terms:     NET 30 
 
Vendor Number:    W000004472 X 
 
Telephone Number:   602/840-2596 
 
Fax Number:    602/224-0572 
 
Contact Person:    Brad Johnston 
 
E-mail Address:    bjohnston@scsengineers.com 
 
Company Web Site:   www.scsengineers.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

        1403 W 10TH PLACE, STE. B107, TEMPE, AZ  85281 
SECOR INTERNATIONAL INC, 1830 W UNIVERSITY DRIVE #106TEMPE, AZ  85281 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: _____ YES  __X___ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES_____ NO   ______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: ___X__YES  _____ NO 
 
3-1  Environmental Site Assessment and Investigation 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1  Technical Director   $125.00 PER HOUR 
1.2  Project Manager   $ 95.00 PER HOUR 
1.3  Project Engineer/Scientist   $  75.00 PER HOUR 
1.4  Technician   $  50.00 PER HOUR 
1.5  Clerical   $  40.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Vehicle $  75.00 $375.00 $1,500.00 Owned 
2.2 Generator $  50.00 $250.00 $1,000.00 Owned 
2.3 Interface Probe $  50.00 $250.00 $1,000.00 Owned 
2.4 PH/EC/Temp Meter $  15.00 $  75.00 $   300.00 Owned 
2.5 PID $100.00 $500.00 $2,000.00 Owned 
2.6 FID $100.00 $500.00 $2,000.00 Owned 
2.7 Submersible Pump $  50.00 $250.00 $1,000.00 Owned 
2.8 Hand Auger $  25.00 $125.00 $   500.00 Owned 
2.9 GPS Equipment $100.00 $500.00 $2,000.00 Owned 
 
3.0 ESCALATION SCHEDULE 
_ 
3.1 2nd Year Period _______    _4_______ __% Maximum Increase 
3.2 3rd Year Period ______    _ _4_________% Maximum Increase 
3.3 4th Year Period ________   _4_________% Maximum Increase 
3.4 5th Year Period _______     _4_____      _% Maximum Increase 
 
3-2 Remediation 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1  Technical Director   $125.00 PER HOUR 
1.2  Project Manager   $ 95.00 PER HOUR 
1.3  Project Engineer/Scientist   $  75.00 PER HOUR 
1.4  Technician   $  50.00 PER HOUR 
1.5  Clerical   $  40.00 PER HOUR 
 



SERIAL 03025-RFP 
 

 

        1403 W 10TH PLACE, STE. B107, TEMPE, AZ  85281 
SECOR INTERNATIONAL INC, 1830 W UNIVERSITY DRIVE #106TEMPE, AZ  85281 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Vehicle $  75.00 $375.00 $1,500.00 Owned 
2.2 Generator $  50.00 $250.00 $1,000.00 Owned 
2.3 Interface Probe $  50.00 $250.00 $1,000.00 Owned 
2.4 PH/EC/Temp Meter $  15.00 $  75.00 $   300.00 Owned 
2.5 PID $100.00 $500.00 $2,000.00 Owned 
2.6 FID $100.00 $500.00 $2,000.00 Owned 
2.7 Submersible Pump $  50.00 $250.00 $1,000.00 Owned 
2.8 Hand Auger $  25.00 $125.00 $   500.00 Owned 
2.9 GPS Equipment $100.00 $500.00 $2,000.00 Owned 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period _______    _4______   __% Maximum Increase 
3.2 3rd Year Period ______    _ _4_________% Maximum Increase 
3.3 4th Year Period ________   _4_________% Maximum Increase 
3.4 5th Year Period _______     _4_____      _% Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000005029 X 
 
Telephone Number:   480/804-1420 
 
Fax Number:    480/804-1482 
 
Contact Person:    Phillip Schneider Lisa Howard 
 
E-mail Address:    pschneider@secor.com 
 
Company Web Site:   www.secor.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

       2202 W MEDTRONIC WAY SUITE 108, TEMPE, AZ 85281 
SPRAY SYSTEMS ENVIRONMENTAL, 820 W FAIRMONT DRIVE, TEMPE, AZ 85282 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: __X___ YES_____ NO__1___ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _X____YES  _____ NO 
 
3-3  Asbestos Abatement 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1  Technical Director   $  59.00 PER HOUR 
1.2  Project Manager   $   51.00 PER HOUR 
1.4  Technician   $  33.50 PER HOUR 
1.5  Clerical  $  31.50 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Negative Air Machine $25.00 $125.00 $   500.00 Owned $0.10 
2.2 Pullman Vacuum $20.00 $100.00 $   400.00 Owned $0.10 
2.3 Wagner Power Sprayer $20.00 $100.00 $   400.00 Owned $0.10 
2.4 Water Filtration Unit $20.00 $100.00 $   400.00 Owned $0.10 
2.5 Person Decon $100.00 $500.00 $1,000.00 Owned $0.25 
2.6 Monitor Unit $25.00 $125.00 $   500.00 Owned $0.10 
2.7 Portable Generator $100.00 $500.00 $1,000.00 Owned $0.25 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ________  _3_______ __% Maximum Increase 
3.2 3rd Year Period ______    _ _6_________% Maximum Increase 
3.3 4th Year Period ________   _8_________% Maximum Increase 
3.4 5th Year Period _______     10_____      _% Maximum Increase 
 
 

Terms:     2% 10 DAYS NET 30 
 
Vendor Number:    W000000494 X 
 
Telephone Number:   480/967-8300 
 
Fax Number:    480/894-4659  480/894-1966 
 
Contact Person:    Chris Boyles Natalie Penfold 
 
E-mail Address:    slynch@spraysystemseri.com    npenfold@spraysystemseri.com 
 
Company Web Site:   www.spraysystemseri.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

STANTEC CONSULTING INC, 8211 S 48TH STREET, PHOENIX, AZ 85044 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES__X___ NO  _____ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
INTERNET ORDERING CAPABILITY:  YES X NO  % DISCOUNT 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _____YES  ___X__ NO 
 
3-4  Environmental Engineering Services 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director $137.00 PER HOUR 
1.2 Project Manager $130.00 PER HOUR 
1.3 Project Manager $116.00 PER HOUR 
1.4 Technician $  88.00 PER HOUR 
1.5 Clerical $  60.00 PER HOUR 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period _______    _5______  __% Maximum Increase 
3.2 3rd Year Period ______    _ _5_________% Maximum Increase 
3.3 4th Year Period ________   _5_________% Maximum Increase 
3.4 5th Year Period _______       5_____      _% Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000000570 X 
 
Telephone Number:   602/438-2200 
 
Fax Number:    602/431-9562 
 
Contact Person:    Tim Lines  Bath Ann Moffett 
 
E-mail Address:    tlines@stantec.com  phxproposals@stantec.com 
 
Company Web Site:   www.stantec.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

SWCA INC, 2120 N CENTRAL AVENUE #130, PHOENIX, AZ 85004 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: _____ YES  ___X__ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES_____ NO   ______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-11  Environmental Assessment/Impact Statements 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director $100.00 PER HOUR 
1.2 Project Manager $  70.00 PER HOUR 
1.3 Project Manager $  70.00 PER HOUR 
1.4 Technician $  58.00 PER HOUR 
1.5 Clerical $  30.00 PER HOUR 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ______ _   _2_______   _% Maximum Increase 
3.2 3rd Year Period ______    _ _2_________% Maximum Increase 
3.3 4th Year Period ________   _2_________% Maximum Increase 
3.4 5th Year Period _______       2_____      _% Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000004784 X 
 
Telephone Number:   602/274-3831 
 
Fax Number:    602/274-3958 
 
Contact Person:    Doug Mitchell  Lauren Kreiger 
 
E-mail Address:    dmitchell@swca.com  lkreiger@swca.com  
 
Company Web Site:   www.swca.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

TRANSWEST GEOCHEM INC., 3725 E ATLANTA AVENUE, PHOENIX, AZ 85040 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: ___X__ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: __X___ YES  _____ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES___X__ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-8  Laboratory and Analytical Services 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.6 Laboratory Services 15 % OFF CURRENT PRICE LIST (MUST BE SUBMITTED 

WITH ORIGINAL PROPOSAL) 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period _______    _0_______  _% Maximum Increase 
3.2 3rd Year Period ______    _ _2_________% Maximum Increase 
3.3 4th Year Period ________   _2_________% Maximum Increase 
3.4 5th Year Period _______       2_____      _% Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000003361 X 
 
Telephone Number:   602/437-0330 
 
Fax Number:    602/437-0660 
 
Contact Person:    Michael Barber 
 
E-mail Address:    mbarber@transgeo.com 
 
Company Web Site:   www.transgeo.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 



SERIAL 03025-RFP 
 

 

    14301 N. 87TH STREET, SUITE #114, SCOTTSDALE, AZ  85260  
TRC, 7702 E DOUBLETREE RANCH RD SUITE #300, SCOTTSDALE, AZ 85258 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: _____ YES  __X___ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES_____ NO   ______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-1  Environmental Site Assessment/Investigation 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director $120.00 PER HOUR 
1.2 Project Manager $  92.00 PER HOUR 
1.3 Project Engineer/Scientist $  81.00 PER HOUR 
1.4 Technician $  60.00 PER HOUR 
1.5 Clerical $  55.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
2.1 Vehicle $100.00 $400.00 $1,500.00 Leased 
2.2 Interface Probe $  61.00 $245.00 $   700.00 Leased 
2.3 ph/Ec/Temp Meter $  28.00 $100.00 $   300.00 Leased 
2.4 PID $110.00 $400.00 $1.200.00 Leased  
2.5 CGI (Combustible Gas Inc.) $  50.00 $200.00 $   600.00 Leased 
2.6 Water Level Indicator $  35.00 $140.00 $   420.00 Leased 
2.7 Dissolved Oxygen Meter $  44.00 $170.00 $   520.00 Leased 
2.8 Bailer (Reusable) $  40.00 $160.00 $   480.00 Leased 
2.9 Hand Auger $  55.00 $220.00 $   660.00 Leased 
2.10 Impac Sampler $  55.00 $220.00 $   660.00 Leased 
2.11 Gps Equipment $  55.00 $220.00 $   660.00 Leased 
2.12 Flow Throgh Cell $  30.00 $120.00 $   360.00 Leased 
2.13 Pressure Transducer, Cable $150.00 $600.00 $1,800.00 Leased 
 
3.0 ESCALATION SCHEDULE 

Escalation not to exceed increase in the U.S Department of Labor (Bureau of Labor Statistics) Consumer Price Index 
for urban consumers. 

 
3-2  Remediation 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director $120.00 PER HOUR 
1.2 Project Manager $  92.00 PER HOUR 
1.3 Project Engineer/Scientist $  81.00 PER HOUR 
1.4 Technician $  60.00 PER HOUR 
1.5 Clerical $  55.00 PER HOUR 
 



SERIAL 03025-RFP 
 

 

    14301 N. 87TH STREET, SUITE #114, SCOTTSDALE, AZ  85260  
TRC, 7702 E DOUBLETREE RANCH RD SUITE #300, SCOTTSDALE, AZ 85258 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Vehicle $100.00 $400.00 $1,500.00 Leased 
2.2 Interface Probe $  61.00 $245.00 $   700.00 Leased 
2.3 ph/Ec/Temp Meter $  28.00 $100.00 $   300.00 Leased 
2.4 PID $110.00 $400.00 $1.200.00 Leased  
2.5 CGI (Combustible Gas Inc.) $  50.00 $200.00 $   600.00 Leased 
2.6 Water Level Indicator $  35.00 $140.00 $   420.00 Leased 
2.7 Dissolved Oxygen Meter $  44.00 $170.00 $   520.00 Leased 
2.8 Bailer (Reusable) $  40.00 $160.00 $   480.00 Leased 
2.9 Hand Auger $  55.00 $220.00 $   660.00 Leased 
2.10 Impac Sampler $  55.00 $220.00 $   660.00 Leased 
2.11 Gps Equipment $  55.00 $220.00 $   660.00 Leased 
2.12 Flow Throgh Cell $  30.00 $120.00 $   360.00 Leased 
2.13 Pressure Transducer, Cable $150.00 $600.00 $1,800.00 Leased 
 

3.0 ESCALATION SCHEDULE 
Escalation not to exceed increase in the U.S Department of Labor (Bureau of Labor Statistics) Consumer Price Index 
for urban consumers. 

3-4  Environmental Engineering Services 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 

1.1 Technical Director $120.00 PER HOUR 
1.2 Project Manager $  92.00 PER HOUR 
1.3 Project Engineer/Scientist $  81.00 PER HOUR 
1.4 Technician $  60.00 PER HOUR 
1.5 Clerical $  55.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Vehicle $100.00 $   400.00 $1,500.00 Owned 
2.2 MILEAGE ($/MILE) $    0.35 $       0.35 $       0.35 Owned 
2.3 TRAILER $  75.00 $   450.00 $1,000.00 Owned 
2.4 TCEMS $500.00 $2,500.00 $4,200.00 Owned 
2.5 DILUTENTS (O2/CO2) $225.00 $1,000.00 $3,500.00 Owned 
2.6 SULFUR DIOXIDE $200.00 $   800.00 $2,800.00 Owned 
2.7 OXIDES OF NITROGEN $250.00 $1.250.00 $4,375.00 Owned 
2.8 CARBON MONOXIDE $200.00 $   800.00 $2,800.00 Owned 
2.9 FR-IR $500.00 $2,500.00 $8,750.00 Owned 
2.10 FID $125.00 $   625.00 $1,750.00 Owned 
2.11 DATA ACQUISITION $100.00 $   500.00 $1,500.00 Owned 
2.12 FIELD PC $100.00 $   350.00 $1,000.00 Owned 
2.13 METHOD 5 CONSOLE $  50.00 $   250.00 $1,000.00 Owned 
2.14 IN-STACK IMPACTORS $125.00 $   625.00 $1,750.00 Owned 
2.15 RM2 SYSTEM (FLOW) $  50.00 $   250.00 $750.00 Owned 
2.16 CHEMICALS/CONSUMABLES COST + 7% COST + 7% COST + 7% Purchased 
2.17 NIST CALIBRATION GASES COST + 7% COST + 7% COST + 7% Purchased 
2.18 PERSONAL SAMPLER (0-1L) $  50.00 $  250.00 $750.00 Owned 
2.19 MEDIA (IH SAMPLING) COST + 7% COST + 7% COST + 7% Purchased 
2.20 FLOW METER (LO) $  50.00 $  350.00 $1,750.00 Owned 



SERIAL 03025-RFP 
 

 

 

    14301 N. 87TH STREET, SUITE #114, SCOTTSDALE, AZ  85260  
TRC, 7702 E DOUBLETREE RANCH RD SUITE #300, SCOTTSDALE, AZ 85258 
 
2.21 PM (TSP) $100.00 $  400.00 $1,200.00 Owned 
2.22 MEDIA (GLASS 8X10)/UNIT $    2.50 $      2.50 $       2.50 Purchased 
2.23 PM10 HI-VOL AUDIT DEVICE $  50.00 $  150.00 $   450.00 Owned 
2.24 PM10 (HI-VOL) $125.00 $  500.00 $1,750.00 Owned 
2.25 MEDIA (QUARTZ 8 X 10)/UNIT     $9.00 $      9.00 $       9.00 Purchased 
2.26 PM10 (LO-VOL) $100.00 $  500.00 $1,750.00 Owned 
2.27 PM10 LO-VOL AUDIT DEVICE $  50.00 $  150.00 $   450.00 Owned 
2.28 MEDIA (TFE 37 mm)/CASSETTE $    8.25 $      8.25 $       8.25 Purchased 
2.29 10 M –Meteorology (WS/WS/T) $  75.00 $  500.00 $2,000.00 Owned 
2.30 Audit Standards –MET $  50.00 $  250.00 $1,250.00 Owned 
2.31 MINI RAM $  75.00 $  350.00 $1,200.00 Owned 
2.32 BALANCE (0.1 mg) $  50.00 $  300.00 $1,200.00 Owned 
2.33 BALANCE (0.1 mg) $100.00 $  500.00 $,1750.00 Owned 
 
3.0 ESCALATION SCHEDULE 

Escalation not to exceed increase in the U.S Department of Labor (Bureau of Labor Statistics) Consumer Price Index 
for urban consumers. 

 
3-11  Environmental Assessment/Impact Statements 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director $120.00 PER HOUR 
1.2 Project Manager $  92.00 PER HOUR 
1.3 Project Engineer/Scientist $  81.00 PER HOUR 
1.4 Technician $  60.00 PER HOUR 
1.5 Clerical $  55.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Vehicle $100.00 $400.00 $1,500.00 Owned 
2.2 Generator $  61.00 $245.00 $   700.00 Owned 
2.3 GPS (GEO III) $  50.00 $210.00 $   650.00 Owned 
2.4 GPS (PRO XR-Backpack unit) $  60.00 $220.00 $   660.00 Owned 
2.5 Digital Camera $    5.00 $  25.00 $   200.00 Owned 
2.6 Total Station Unit $  90.00 $375.00 $1,200.00 Owned 
 
3.0 ESCALATION SCHEDULE 

Escalation not to exceed increase in the U.S Department of Labor (Bureau of Labor Statistics) Consumer Price Index 
for urban consumers. 



SERIAL 03025-RFP 
 

 

    14301 N. 87TH STREET, SUITE #114, SCOTTSDALE, AZ  85260  
TRC, 7702 E DOUBLETREE RANCH RD SUITE #300, SCOTTSDALE, AZ 85258 
 
Terms:     NET 30 
 
Vendor Number:    W000000777 X 
 
Telephone Number:   480/902-3444  480/483-1500 
 
Fax Number:    480/902-3445  480/483-1516 
 
Contact Person:    Scott Brown  Katherine Roxlo 
 
E-mail Address:    sbrown@tresolutions.com     kroxlo@tresolutions.com 
 
Company Web Site:   www.trcsolutions.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 
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URS CORPORATION, 7720 N 16TH STREET, SUITE #100, PHOENIX, AZ 85020 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: _____ YES  __X___ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES___X__ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-1 Environmental Site Assessment and Investigation 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director $130.00 PER HOUR 
1.2 Project Manager $  98.00 PER HOUR 
1.3 Project Engineer/Scientist $  75.00 PER HOUR 
1.4 Technician $  55.00 PER HOUR 
1.5 Clerical $  45.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Vehicle $  64.00 $320.00 $1,280.00 yes $ 0.36 
2.2 PID $100.00 $400.00 $1,200.00 yes 
2.3 Water Level Indicator $  25.00 $100.00 $   300.00 yes 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ______1.5________% Maximum Increase 
3.2 3rd Year Period ______3.0________% Maximum Increase 
3.3 4th Year Period  ______4.5________% Maximum Increase 
3.4 5th Year Period ______6.0________% Maximum Increase 
 
3-2  Remediation 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director $130.00 PER HOUR 
1.2 Project Manager $  98.00 PER HOUR 
1.3 Project Engineer/Scientist $  75.00 PER HOUR 
1.4 Technician $  55.00 PER HOUR 
1.5 Clerical $  45.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Vehicle $  64.00 $320.00 $1,280.00 yes $ 0.36 
2.2 PID $100.00 $400.00 $1,200.00 yes 
2.3 Water Level Indicator $  25.00 $100.00 $   300.00 yes 
 



SERIAL 03025-RFP 
 

 

URS CORPORATION, 7720 N 16TH STREET, SUITE #100, PHOENIX, AZ 85020 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ______1.5________% Maximum Increase 
3.2 3rd Year Period ______3.0________% Maximum Increase 
3.3 4th Year Period  ______4.5________% Maximum Increase 
3.4 5th Year Period ______6.0________% Maximum Increase 
 
3-4  Environmental Engineering 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director $130.00 PER HOUR 
1.2 Project Manager $  98.00 PER HOUR 
1.3 Project Engineer/Scientist $  75.00 PER HOUR 
1.4 Technician $  55.00 PER HOUR 
1.5 Clerical $  45.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Vehicle $  64.00 $320.00 $1,280.00 yes $ 0.36 
2.2 PID $100.00 $400.00 $1,200.00 yes 
2.3 Water Level Indicator $  25.00 $100.00 $   300.00 yes 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ______1.5________% Maximum Increase 
3.2 3rd Year Period ______3.0________% Maximum Increase 
3.3 4th Year Period  ______4.5________% Maximum Increase 
3.4 5th Year Period ______6.0________% Maximum Increase 
 
3-5  Industrial Hygiene/Indoor Air Quality Services 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director $130.00 PER HOUR 
1.2 Project Manager $  98.00 PER HOUR 
1.3 Project Engineer/Scientist $  75.00 PER HOUR 
1.4 Technician $  55.00 PER HOUR 
1.5 Clerical $  45.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Vehicle $  64.00 $320.00 $1,280.00 yes $ 0.36 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ______1.5________% Maximum Increase 
3.2 3rd Year Period ______3.0________% Maximum Increase 
3.3 4th Year Period  ______4.5________% Maximum Increase 
3.4 5th Year Period ______6.0________% Maximum Increase 
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URS CORPORATION, 7720 N 16TH STREET, SUITE #100, PHOENIX, AZ 85020 
 
3-11  Environmental Assessments/Environmental Impact Statements 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director $130.00 PER HOUR 
1.2 Project Manager $  98.00 PER HOUR 
1.3 Project Engineer/Scientist $  75.00 PER HOUR 
1.4 Technician $  55.00 PER HOUR 
1.5 Clerical $  45.00 PER HOUR 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Vehicle $  64.00 $320.00 $1,280.00 yes $ 0.36 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ______1.5________% Maximum Increase 
3.2 3rd Year Period ______3.0________% Maximum Increase 
3.3 4th Year Period  ______4.5________% Maximum Increase 
3.4 5th Year Period ______6.0________% Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000003665 X 
 
Telephone Number:   602/371-1100 
 
Fax Number:    602/371-1615 
 
Contact Person:    Alexander Gourlay  Richard Hagerty 
 
E-mail Address:    Alexander_gourlay@urscorp.com  maureen_coulter@urscorp.com  
 
Company Web Site:   www.urscorp.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 
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WDC EXPLORATION & WELLS, 1421 S 39TH AVENUE, PHOENIX, AZ 85009 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD: _____ YES  __X___ NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES__X___ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-9  Drilling 
 
1.1 Pricing to be based upon individual project specifications and scope of work 
 
3.0 ESCALATION SCHEDULE 
 
3.1  2nd Year Period ________1.5__________% Maximum Increase 
3.2  3rd Year Period ________ 2.5__________% Maximum Increase 
3.3  4th Year Period ______ __3.5__________% Maximum Increase 
3.4  5th Year Period ________ _5___________% Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000005043 X 
 
Telephone Number:   602/254-6586 
 
Fax Number:    602/254-6648 
 
Contact Person:    John Truax  Eric Brue 
 
E-mail Address:    johntruax@wdcexploration.com  ericbrue@wdcexploration.com  
 
Company Web Site:   www.wdcexploration.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 
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WESTERN TECHNOLOGIES INC, 3737 E BROADWAY RD., PHOENIX, AZ 85040 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD:  __X___ NO Not at this time. Willing to consider in the future. 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES__X___ NO______ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
3-1  Environmental Site Assessment and Investigation 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director $120.00 PER HOUR 
1.2 Project Manager $  95.00 PER HOUR 
1.3 Project Engineer/Scientist $  65.00 PER HOUR 
1.4 Technician $  55.00 PER HOUR 
1.5 Clerical $  45.00 PER HOUR 
1.6 Laboratory Services 15-20% OFF CURRENT PRICE LIST (MUST BE SUBMITTED 

WITH ORIGINAL PROPOSAL) 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Pick-Up, WD, ½ Ton $  50.00 Yes 
2.2 Organic Vapor Meter $  75.00 Yes 
2.3 Well Sounder $  25.00 Yes 
2.4 Grundfos Redi Flo II $200.00 Yes 
2.5 Hydac Water Meter $  25.00 Yes 
2.6 Hand Auger $  50.00 Yes 
2.7 4-Gas Meter $  75.00 Yes 
 
3-3  Asbestos and Lead Assessment 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director $120.00 PER HOUR 
1.2 Project Manager $  95.00 PER HOUR 
1.3 Project Engineer/Scientist $  65.00 PER HOUR 
1.4 Technician $  55.00 PER HOUR 
1.5 Clerical $  45.00 PER HOUR 
1.6 Laboratory Services 0-10% OFF CURRENT PRICE LIST (MUST BE SUBMITTED 

WITH ORIGINAL PROPOSAL) 
 
2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Niton XRF Lead Analyzer $150.00 $500.00 Yes 
2.2 Gillian Primary Calib. $  25.00 Yes 
2.3 Pick-up, 2WD, ½ Ton $  50.00 Yes 
2.4 High Vol. Sample Pumps $  25.00 Yes 
2.5 Low vol. Pers. Air pumps $  25.00 Yes 
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WESTERN TECHNOLOGIES INC, 3737 E BROADWAY RD., PHOENIX, AZ 85040 
 
2.6 Portable HEPA vacuum $  50.00 Yes 
2.7 Olympus PCM Microscopes $  75.00 Yes 
 
3-5  Industrial Hygiene/Indoor Air Quality 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director $120.00 PER HOUR 
1.2 Project Manager $  95.00 PER HOUR 
1.3 Project Engineer/Scientist $  65.00 PER HOUR 
1.4 Technician $  55.00 PER HOUR 
1.5 Clerical $  45.00 PER HOUR 
1.6 Laboratory Services 0-15% OFF CURRENT PRICE LIST (MUST BE SUBMITTED 

WITH ORIGINAL PROPOSAL) 
 

2.0 EQUIPMENT PRICING SCHEDULE 
    OVNER OR COST PER 
 PRICE PRICE PRICE LEASED MILE TO AND 
EQUIPMENT NAME  PER DAY PER WEEK PER MONTH YES/NO FROM SITE 
 
2.1 Pick-up, 2WD, ½ Ton $50.00 Yes 
2.2 Gillian Primary Calib. $25.00 Yes 
2.3 High Vol. Sample Pumps $25.00 Yes 
2.4 Low vol. Pers. Air pumps $25.00 Yes 
2.5 Organic Vapor Meter $75.00 Yes 
2.6 4-Gas Meter $75.00 Yes 
2.7 Portable HEPA vacuum $50.00 Yes 
2.8 Air Impaction Sampler $25.00 Yes 
2.9 Moisture Meter $25.00 Yes 
2.10 Boroscope $25.00 Yes 
2.11 Olympus 1000X $75.00 Yes 

Emmersion Scope 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ______0________% Maximum Increase 
3.2 3rd Year Period ______5________% Maximum Increase 
3.3 4th Year Period  ______5________% Maximum Increase 
3.4 5th Year Period _____10________% Maximum Increase 
 
 

Terms:     NET 30 
 
Vendor Number:    W000004477 X 
 
Telephone Number:   602/437-3737 
 
Fax Number:    602/470-1341 
 
Contact Person:    David Regonini Randolph Marwig 
 
E-mail Address:    david.r@wt-us.com  randy.m@wt-us.com  
 
Company Web Site:   www.phoenix@wt-us.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 
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ARCHAEOLOGICAL CONSULTING SERVICES LTD, 424 W BROADWAY RD, TEMPE, AZ 85282 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD:  __X___ NO  
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
1.0 PRICING 
 
3-11  Environmental Assessments/Environmental Impact Statements 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director $  91.50 PER HOUR 
1.2 Project Manager $  51.50 PER HOUR 
1.3 Project Engineer/Scientist $  36.00 PER HOUR 
1.4 Technician $  33.75 PER HOUR 
1.5 Clerical $  33.75 PER HOUR 
 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ______4.0________% Maximum Increase 
3.2 3rd Year Period ______4.0________% Maximum Increase 
3.3 4th Year Period  ______4.0________% Maximum Increase 
3.4 5th Year Period ______4.0________% Maximum Increase 
 
 
Terms:     NET 30 
 
Vendor Number:    W000004586 X 
 
Telephone Number:   480/894-5477 
 
Fax Number:    480/894-5478 
 
Contact Person:    Margerie Green  Ramona Aamold 
 
E-mail Address:    mgreen@acstempe.com 
 
Company Web Site:   www.acxtempe.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 
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FIBERQUANT ANALYTICAL LABORATORIES, 5025 S 33RD STREET, PHOENIX, AZ 85040 
 
P089502 / B0603374 / NIGP CODE 91843 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 

ACCEPT PROCUREMENT CARD:  __X___ NO  
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: ____ YES__X___ NO____ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
1.0 PRICING 

 
SERVICE OFFERED:    ASO 3-8 
PLM bulk samples 1-3 day TAT  $  15.00 ea. 
PLM bulk samples 6-hour TAT  $  22.50 ea. 
PLM built-up roofing 1-3 day TAT  $  46.67/hr 
PLM roofing 6-hour TAT  $  70.00/hr 
 
TEM bulk analyses 3-5 day TAT  $  90.00 ea. 
TEM bulk analyses 2-day TAT  $135.00 ea. 
TEM air cassettes 24-hour TAT  $  90.00 ea. 
TEM air cassettes 6-hour TAT  $135.00 ea. 
TEM air cassettes AHERA set 24-hour TAT $375.00/5 
TEM air cassettes AHERA set 6-hour TAT  $562.50/5 
 
PCM air cassettes 24-hour TAT  $  10.00 ea. 
PCM air cassettes 6-hour TAT  $  15.00 ea. 
 
FAA lead testing 1-3 day TAT  $  15.00  
FAA lead testing 6-hour TAT  $  22.50  
XRF lead testing on-site     Call 

 
Non-cultured fungal spore traps 1-2 day TAT     35.00 ea. 
Non-cultured fungal spore traps 6-hour TAT $  52.50 ea. 
Non-cultured fungal bulk samples 1-2 day TAT     25.00 ea. 
Non-cultured fungal bulk samples 6-hour TAT $  37.50 ea. 
Cultured fungal analyses 7-day TAT (nominal)     45.00 ea. 

 
 

Terms:     NET 30 
 
Vendor Number:    W000004508 X 
 
Telephone Number:   602/276-6139 
 
Fax Number:    602/276-4558 
 
Contact Person:    Michael Brea 
 
E-mail Address:    fibergquant@abilnet.com  michaelb@fiberquant.com  
 
Company Web Site:   www.fiberq.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending NOVEMBER 30, 2008 
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DEL MAR ANALYTICAL, 9830 S 51ST STREET, PHOENIX, AZ 85044 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD:  __X___ NO  
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: ____ YES__X___ NO____ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
2.0 PRICING 
 
3-11  Environmental Assessments/Environmental Impact Statements 
 
PERSONNEL CLASSIFICATION  HOURLY RATE 
 
1.1 Technical Director $ 100.00 PER HOUR 
1.2 Project Manager $   75.00 PER HOUR 
1.3 Project Engineer/Scientist $   65.00 PER HOUR 
1.4 Technician $   50.00 PER HOUR 
1.5 Clerical $   45.00 PER HOUR 
1.6 Laboratory Services See attached custom quote 20% OFF CURRENT PRICE LIST  

 (MUST BE SUBMITTED WITH ORIGINAL 
PROPOSAL) See attaché fee schedule 

 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ______0________% Maximum Increase 
3.2 3rd Year Period ______0________% Maximum Increase 
3.3 4th Year Period  ______0________% Maximum Increase 
3.4 5th Year Period ______0________% Maximum Increase 
 
 
P089502 / B0603374 / NIGP CODE 91843 
 
Terms:     NET 45 
 
Vendor Number:    W000004340 X 
 
Telephone Number:   480/785-0043 
 
Fax Number:    480/785-0851 
 
Contact Person:    Karen Maxwell 
 
E-mail Address:    kmaxwell@dmalabs.com  
 
Company Web Site:   www.dmalabs.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending November 30, 2008. 
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GEOMATRIX CONSULTANTS, INC., 8777 EAST VIA DE VENTURA SUITE 396, SCOTTSDALE, AZ 85258 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
1.0 PRICING 
 
SERVICE OFFERED:  ES 3.4 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director $225.00  PER HOUR 
 
1.2 Project Manager $175.00  PER HOUR 
 
1.3 Project Engineer/Scientist $115.00  PER HOUR 
 
1.4 Technician $  77.00  PER HOUR 
 
1.5 Clerical $  60.00  PER HOUR 

 
1.6 Laboratory Services N/A % OFF CURRENT PRICE LIST 

(MUST BE SUBMITTED WITH  
ORGIANL PROPOSAL) 

 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ______2________% Maximum Increase 
3.2 3rd Year Period ______3________% Maximum Increase 
3.3 4th Year Period  ______4________% Maximum Increase 
3.4 5th Year Period ______5________% Maximum Increase 
 
 
P089502 / B0603374 / NIGP CODE 91843 
 
Terms:     NET 30 
 
Vendor Number:    W000006952 X 
 
Telephone Number:   480/348-1283 
 
Fax Number:    480/348-1245 
 
Contact Person:    Ron Vernesoni 
 
E-mail Address:    llapat@geomatrix.com  
 
Company Web Site:   www.geomatrix.com  
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending November 30, 2008. 

STANDARD  
LABOR 
RATES 
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INNOVATIVE TECHNICAL SOLUTIONS INC., 1501 WEST FOUNTAINHEAD PARKWAY SUITE 360, TEMPE, 
AZ 85282 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD:  __X___ NO  
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: ____ YES__X___ NO____ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
1.0 PRICING 
 
SERVICE OFFERED:  ES 3.4 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director $125.00  PER HOUR 
 
1.2 Project Manager $100.00  PER HOUR 
 
1.3 Project Engineer/Scientist $ 75.00  PER HOUR 
 
1.4 Technician $ 50.00  PER HOUR 
 
1.5 Clerical $ 40.00  PER HOUR 

 
1.6 Laboratory Services N/A % OFF CURRENT PRICE LIST 

(MUST BE SUBMITTED WITH  
ORGIANL PROPOSAL) 
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INNOVATIVE TECHNICAL SOLUTIONS INC., 1501 WEST FOUNTAINHEAD PARKWAY SUITE 360, TEMPE, 
AZ 85282 
 

 
 
P089502 / B0603374 / NIGP CODE 91843 
 
Terms:     NET 30 
 
Vendor Number:    W000007445 X 
 
Telephone Number:   480/706-6488 
 
Fax Number:    480/704-2952 
 
Contact Person:    Lawrence Phillips 
 
E-mail Address:    lphillips@itsi.com  
 
Company Web Site:   www.itsi.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending November 30, 2008. 
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RTP ENVIRONMENTAL ASSOCIATES, 304-A WEST MILLBROOK RD, RALEIGH, NC 27609 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD:  __X___ NO  
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: ____ YES_____ NO____ % REBATE  N/A 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: _____YES  __X___ NO 
 
1.0 PRICING 
SERVICE OFFERED: ES 3.4 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director    $195.00  PER HOUR 
 
1.2 Project Manager    $165.00  PER HOUR 
 
1.3 Project Engineer/Scientist   $135.00  PER HOUR 
 
1.4 Technician     $  95.00  PER HOUR 
 
1.5 Clerical     $  64.00  PER HOUR 
 
1.6 Laboratory Services   N/A % OFF CURRENT PRICE LIST 

 (MUST BE SUBMITTED WITH ORGIAN 
L PROPOSAL) 

 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period ________0___________% Maximum Increase 
 
3.2 3rd Year Period _______10___________% Maximum Increase 

 
3.3 4th Year Period ________0___________% Maximum Increase 
 
3.4 5th Year Period ________0___________% Maximum Increase 

 
 
P089502 / B0603374 / NIGP CODE 91843 
 
Terms:     NET 30 
 
Vendor Number:    W000003797 X 
 
Telephone Number:   919/845-1422 
 
Fax Number:    919/845-1424 
 
Contact Person:    Peter Keller 
 
E-mail Address:    g.mccutchen@rtpenv.com  
 
Company Web Site:   www.rtpenv.com  
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending November 30, 2008. 
 



SERIAL 03025-RFP 
 

 

TRINITY CONSULTANTS, 19777 NORTH 76TH STREET NO. 3315, SCOTTSDALE, AZ 85255 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: __X___ YES  _____ NO 
 
ACCEPT PROCUREMENT CARD:  __X___ YES  
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: ____ YES__X___ NO____ % REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __X___YES  _____ NO 
 
1.0 PRICING 
SERVICE OFFERED: ES 3.4 
 
PERSONNEL CLASSIFICATION HOURLY RATE 
 
1.1 Technical Director    $184.50  PER HOUR 
 
1.2 Project Manager    $157.00  PER HOUR 
 
1.3 Project Engineer/Scientist   $ 99.00  PER HOUR 
 
1.4 Technician     $  81.00  PER HOUR 
 
1.5 Clerical     $  67.50  PER HOUR 
 
1.6 Laboratory Services   N/A % OFF CURRENT PRICE LIST 

 (MUST BE SUBMITTED WITH ORGIAN 
L PROPOSAL) 

 
3.0 ESCALATION SCHEDULE 
 
3.1 2nd Year Period           Match CPI Increase         % Maximum Increase 
 
3.2 3rd Year Period           Match CPI Increase          % Maximum Increase 

 
3.3 4th Year Period           Match CPI Increase          % Maximum Increase 
 
3.4 5th Year Period           Match CPI Increase           % Maximum Increase 

 
 
P089502 / B0603374 / NIGP CODE 91843 
 
Terms:     NET 30 
 
Vendor Number:    W000007519 X 
 
Telephone Number:   800/229-6655 
 
Fax Number:    972/385-9203 
 
Contact Person:    Eddie Al-Rayes 
 
E-mail Address:    ealrayes@trinityconsultants.com  
 
Company Web Site:   www.trinityconsultants.com  
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending November 30, 2008. 
 


